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SOUTHERN POWER DISTRIBUTION COMPANY OF TELANGANA LIMITED 

HYDERABAD 

(Govt of Telangana Undertaking) 

 

 

 
 

 

Through e-procurement mode only-https://tender.telangana.gov.in 

 

RFP / BID No. Chief Engineer/Projects/TGSPDCL/SCADA Bandwidth: 01/2025-26 

 

NAME OF THE WORK: Telecom service provider for setting up VPN based MPLS 

WAN connectivity for TGSPDCL SCADA, Smartgrid, RTDAS Projects. 

Online tenders are invited by the Chief Engineer (Projects) for Telecom service provider 

for setting up MPLS WAN connectivity for TGSPDCL SCADA, Smartgrid, RTDAS 

Projects in Telangana state. 

 

PART-I 

(TECHNICAL BID) 

& 

PART-II 

(PRICE BID) 

 

 

 

Chief Engineer                                    Phone: 040-23431321 

Projects, TGSPDCL,                                                Email: cgmproj@tssouthernpower.com 

4
th

 Floor, Corporate office,              cgmproj99@gmail.com 

Mint Compound, Hyderabad - 500063.  

https://tender.telangana.gov.in/
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e-Procurement Tender Notice 

 

 

TGSPDCL intends to float tenders for Telecom service provider for setting up VPN 

based MPLS WAN connectivity for TGSPDCL SCADA, Smartgrid, RTDAS Project 

on e-procurement platform. The details are as tabulated below. 

 

Sl. 

No

. 

Name of the work 
Specification 

No. 

Date & time of 

downloading 

tender 

document 

Closing Date 

& time for 

submission of 

bid 

1. Telecom service provider for 

setting up VPN based MPLS WAN 

connectivity with for TGSPDCL 

SCADA, Smartgrid, RTDAS 

Project. 

CE(Projects)/ 

TGSPDCL/ 

SCADA 

Bandwidth: 01/ 

2025-26 

14-05-2025 

from 

17:30 hrs    
 

 21.05.2025 up 

to 12:00 Hrs. 

 

For further details regarding detailed tender notification, specifications and digital 

certificate please visit https://tgsouthernpower.org/ and tender.telangana.gov.in or contact 

the helpdesk of the site.  

Phone: 040-23431321, 1360, 1026      

 

 

 

 
CHIEF ENGINEER PROJECTS 

       TGSPDCL 

 

 

 

 

 

 

 
 

 

 

 

 

 

SOUTHERN POWER DISTRIBUTION COMPANY OF TELANGANA LTD. 

( A Govt. of Telangana Undertaking) 

(Formerly Central Power Distribution Company of Andhra Pradesh Ltd.) 

Corporate Office, 6-1-50, Mint Compound:: Hyderabad-63(Telangana State, India) 

CIN U40109TG2000SGC034116 

http://www.tender.telangana.gov.in/
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NOTE: 

1. Payment terms, Delivery period, Performance Bank Guarantee, Taxes and Duties‖ 

should be in line with the terms and conditions of the specification. If any bidder 

does not meet any one of the conditions, such tender will not be considered. Please 

note that the conditional offers are also not considered. Hence the bidder shall 

submit the tender in line with the terms and conditions of the specification. 

2. The bidders shall check the website https://tgsouthernpower.org/ and 

www.tender.telangana.gov.in for amendments, if any, up to one day prior to the 

date of tender opening. The amendments shall be binding on the bidders. 

3. The Employer will not be responsible for any damage that may be caused to the 

samples at any time.  

4. The bidder shall furnish required Bid Security amount and validity as per 

specification.  If the bidder fails to furnish bid security amount and bid validity as 

stipulated in the specification, such tender bid will not be considered for further 

evaluation. 

5. The bid evaluation will be carried out based on the documents uploaded through 

www.tender.telangana.gov.in against this tender. 

6.  The Bids received with any details pertaining to prices in the offline mode will be 

liable for rejection. 

7. EMD Exemption is considered only for Government Firms. 
 

Ph   : 040 – 23431321.                               

  

 

                        CHIEF ENGINEER / PROJECTS 

                                                                                            TGSPDCL 

http://www.tender.telangana.gov.in/
http://www.tender.telangana.gov.in/
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SECTION – I 

 

 

NOTICE INVITING BIDS 
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Notice for Inviting the Bid: 

 

The Southern Power Distribution Company of Telangana Ltd is seeking Telecom 

service provider for setting up VPN based MPLS WAN connectivity for TGSPDCL 

SCADA, Smartgrid, RTDAS Projects. The scope of work includes the bidder, Telecom 

Service Provider (TSP) in coordination with utility as per the requirement to be given in 

this detailed RFP/Bid shall carry out field survey, design, engineering, supply, install, 

configure and test link CPE devices at CCC/DC at SCADA, Smartgrid & RTDAS and 

other locations. This also includes maintain, monitor, manage and operate the connectivity 

for a period of 2 years. The bidder has to provide and commission the required bandwidth 

links for primary across the locations. The TSP shall be responsible for monitoring the 

connectivity and network devices to provide uptime, quality of service as per SLAs in this 

RFP 

 

o The TSP shall prepare the basic configuration template for all devices i.e. router, etc. as 

per the TGSPDCL IT security policy and best practices and implement the same across 

the network to maintain the uniformity of configuration 

o The TSP shall implement security policy, QoS policy and traffic reengineering policy 

in consultation with TGSPDCL. TGSPDCL may change policies as per the requirement 

from time to time. The TSP shall do the implementation both at branch router and 

CCC/DC end 

o The TSP shall harden the OS of network devices and other applications that come 

under network infrastructure 

o Setting up security controls and processes and documentation of the same as per ISO 

27001 standards that should facilitate subsequent ISO27001 certification by TGSPDCL 

 

 

SOUTHERN POWER DISTRIBUTION COMPANY OF TELANGANA LTD. 

(A Govt. of Telangana Undertaking) 

(Formerly Central Power Distribution Company of Andhra Pradesh Ltd.) 

Corporate Office, 6-1-50, Mint Compound :: Hyderabad-63(Telangana State, India) 

CIN U40109TG2000SGC034116 
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o Details of Notice Inviting the Bid 
 

BID No. Chief Engineer/Projects/TGSPDCL/SCADA Bandwidth: 01/2025-26 

S.No Description  

1 Department Name TGSPDCL  

2 Office  O/o. Chief Engineer (Projects), Corporate Office, 

TGSPDCL  

3 Tender Number BID No. Chief Engineer/Projects/TGSPDCL/ SCADA 

Bandwidth : 01 /2025-26 

4 Mode of work Execution EPC (Engineering, Procurement and Construction) 

Model Telecom Service Provider (TSP) shall carry out 

field survey, design, engineering, supply, install, 

configure and test link CPE devices at CCC/DC and 

other locations 

5 Project completion Schedule 3 months from the date of LoA (letter of award) 

6 Warranty Period 60 months for the equipment from the date of 

installation. 

7 Tender Type e-tender 

8 Tender Category Open 

9 Bid Validity 180 days  

10 Bid Amount 5.97 Crores 

11 Bid Security  (INR) 2.36% of Bid Amount 

12 Bid Security Payable to In the form of DD in favor of Pay Officer/ TGSPDCL/ 

Hyderabad from Nationalized/Scheduled Bank or Bank 

Guarantee in favor of Chief Engineer/Projects/ 

TGSPDCL/ Hyderabad (Receipt Bank account name: 

Pay Officer TGSPDCL, Acc no: 52086558583 , Branch: 

Panjagutta, Hyd, IFSC: SBIN0020072) from 

Nationalized/Scheduled Bank as per format 3(a). The 

validity of the BG issued against Bid security will 

remain valid up to +45 (forty-five) days after the period 

of Bid validity. 

13 Transaction Fee Transaction fee: All the participating bidders who submit 

the bids have to pay an amount @ 0.03% of their final bid 

value online with a cap of Rs.10000/- for quoted value of 

purchase up to Rs.50 crores and Rs.25000/- if the purchase 

value is above Rs.50 crores & service tax applicable as per 

GST as levied by Govt. of India on transaction fee through 

online in favour of M/s. TSTS. The amount payable to 

M/s. TSTS is non refundable. 

Corpus Fund: Successful bidder has to pay an amount of 

0.04% on quoted value through demand draft in favour of 

Managing Director, TSTS, Hyderabad towards corpus 

fund at the time of concluding agreement. 

14 Transaction Fee Payable to TSTS, Hyderabad 

15 Schedule downloading opening date 

online 

21.05.2025 from 17:30 Hrs 

16 Date & time of pre-bid meeting  17.05.2025 @ 11:00 Hrs 

17 Schedule downloading Closing Date 

online  
- 

18 Bid Submission Closing Date & time 21.05.2025 Upto 12:00 Hrs  
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19 Bid submission On Line 

20  

Pre-Qualification & Technical Bid 

Opening Date (Qualification and 

Eligibility Stage and Technical Bid Stage) 

 

21.05.2025 at 15:00 Hrs. 

21 
Price Bid Opening Date (tentative) 

 (Financial Bid Stage) 
 23.05.2025 at 12:00 Hrs 

                    

22 Place of Tender Opening 

O/o Chief Engineer/Projects, 

 TGSPDCL, 4th Floor, Corporate Office,  

        Mint Compound, Hyderabad – 500 063. 

23 Officer Inviting Bids/ Contact Person Chief Engineer/Projects/ TGSPDCL/ Hyderabad. 

24 Address/E-mail id 

O/o. Chief Engineer/Projects, 

  TGSPDCL, 4th Floor, Corporate Office,  

        Mint Compound, Hyderabad – 500 063 

Mail id : CEproj@tssouthernpower.com 

              CEproj99@gmail.com 

25 Contact Details/Telephone Ph. No. 040-23431321. 

26 Procedure for Bid Submission 

1. Bids shall be submitted online on 

www.tender.telangana.gov.in platform.  

2. The participating bidders in the tender should register 

themselves free of cost on e-procurement platform in 

the website www.tender.telangana.gov.in.  

3. Bidders can log-in to e-procurement platform in 

secure mode only by signing with the Digital 

certificates. 

4. The bidders who are desirous of participating in e-

procurement shall submit their technical bids, price 

bids as per the standard formats available at the e-

market place. 

5. The Bidders should scan and upload the following 

documents in support of technical bids and any other 

documents as specified in the ITB. The bidders shall 

sign on all the statements, documents, certificates 

uploaded by him, owning responsibility for their 

correctness/authenticity. 

    a. Bid Security  

      i) In the form of DD in favour of Pay Officer/     

          TGSPDCL / Hyderabad (or) Alternatively Bank  

         Guarantee from Nationalized / Scheduled bank in   

         favor of Chief Engineer/ Projects /  

         TGSPDCL/ Hyderabad as per format-3(a) 

enclosed  (or) 

     ii) If exempted give details of Bid Security 

          Exemption (in case of Govt. Organization)   

   b. Documents in proof of technical and financial    

        eligibility as per Section-VI 

  c. Brief Technical details of offered equipment/systems       

      and other relevant documents in full shape attached  

      to the bid.  

  d. Financial Turnover certified by CA for last 5 years  

  e. Duly filled and signed proforma as per Format A 

mailto:cgmproj@tssouthernpower.com
mailto:cgmproj99@gmail.com
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  f. A detailed project implementation plan and schedule    

     manpower resources proposed to be deployed by the    

     Contractor during the execution phase, shall be     

clearly indicated. 

  g. Transaction fee payable to TSTS 

  h. Performance Certificates issued by Head of   

      Purchasing Authority (as per spec)  

6. The rates should be quoted in online only 

7. The Bidder should quote for 100% quantity indicated 

in the bid Specification. In any case, if the Bidder 

quotes for partial quantity, the Bidder will be 

disqualified. 

  8. After uploading the documents, the copies of the 

uploaded statement, certificates, documents, original 

Demand Drafts/ Bank Guarantee in respect of Bid 

Security (except the Price bid/offer/break-up of 

taxes) are to be submitted by the bidder to the Chief 

Engineer/ Projects/ TGSPDCL so as to reach before 

the date and time of opening of the technical bid. 

Failure to furnish Original BG/DD before the date 

and time of opening of technical bid will entail in 

rejection of the bid. The Department shall not hold 

any risk on account of postal delay. Similarly, if any 

of the certificates, documents, etc. furnished by the 

tenderer are found to be false/ fabricated/ bogus, the 

bidder will be disqualified, blacklisted, action will be 

initiated as deemed fit and the Bid Security will be 

forfeited. 

9. The department will not hold any risk and 

responsibility regulating non-visibility of the scanned 

and uploaded documents. 

10. The Documents that are uploaded online on e-

market place will only be considered for Technical 

Bid Evaluation. 

11. Important Notice to Contractors, Suppliers and  

      Department users 

(i)  In the endeavor to bring total automation of 

processes in e-Procurement, the Govt. has issued 

orders vide G.O.Ms.No. 13 dated. 5.7.2006 

permitting integration of electronic Payment 

Gateway of ICICI/HDFC Banks with 

eProcurement platform, which provides a facility 

to participating suppliers/ contractors to 

electronically pay the transaction fee online using 

their credit cards. 

27 Rights reserved with the Department 

TGSPDCL reserves the right to accept or reject any or 

all of the tenders received without assigning any 

reasons.  The TGSPDCL also reserves the right to split 

the tender and place orders on more than one tenderer at 

its discretion. 
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SALIENT FEATURES OF THE BID 
 

SUPERSCRIPTION ON THE TENDER COVER 

Specification No. Tender specification No. CE (Projects)/TGSPDCL/SCADA Bandwidth 

01/2025-26  

Work  : Telecom service provider for setting up VPN based MPLS WAN connectivity for   

TGSPDCL SCADA, Smartgrid, RTDAS Projects  

Officer to whom the bid will be addressed: CE/Projects, Corporate Office/TGSPDCL 
 

Superscription on the bid cover and the outer envelope     
a. Specification No.   : SCADA Bandwidth: 01/2025-26 

b. Due date and time for online submission: 21.05.2025 upto 12:00 Hrs 

c. Date and time of online opening  : 21.05.2025 upto 15:00 Hrs 

d. Payment of bid security 

  i) If paid give details: DD/BG No._____Dt.___ for Rs. ______ 

  ii) If exempted give details  

  e. Whether 180 days validity offered ………(yes/no). 

                  f. Whether bid is made accepting payment terms Clause…. (yes/no). 

  g. Whether delivery is as per delivery schedule indicated…. (yes/no) 

  h Whether the samples has been enclosed/sent…(yes/no) 

  i. Whether the quotation is in two parts …. (Yes/no) 

Content of Bidding Documents: 

The materials/equipment required, bidding procedures, and contract terms are prescribed 

in the bidding documents as listed below: 

i. Notice Inviting Bids. 

ii. Salient feature of the contract.  

iii. Instructions to Bidders. 

iv. Technical Requirements. 

v. Schedule of quantities & prices 

vi. Qualification Requirements. 

vii. Sample Forms. 

● Bid Form  

● Qualification information 

● Security Forms (Bid security & performance security) 

● Contract Form 

● Details to be furnished by the Manufacturer (Format-A) 

● Schedule of Deviations (Technical & Commercial) 

● Declaration Form 

viii. Contract Data 

ix. General terms and conditions of contract. 

The Bidder is expected to examine all instructions, forms, terms and technical 

specifications in the bidding documents. Failure to furnish all information required by the 

bidding documents or to submit a bid not substantially responsive to the bidding 

documents in every respect will be at Bidder's risk and may result in the rejection of its 

bid. 
 

 

 

 CHIEF ENGINEER 

                   (PROJECTS) 

                      TGSPDCL 
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A. INTRODUCTION 

 

1. DEFINITIONS 

 

            The following terms will be interpreted as indicated: 

a) Bill of Quantities/schedule of quantities: Bill of Quantities means the priced and 

completed Bill of Quantities forming part of the Bid. 

b) SCADA System: Supervisory Control and Data Acquisition system enables to 

monitor and control the field substation equipment from remote area (control 

center) through installation of automation equipment (the main scope of this 

project). 

             

c) Defects Liability Period:  The Defects Liability Period shall be in force and effect 

up to the end of the Contract period for the Agreement Quantity. 

             

d) The contractor is a person or corporate body whose bid to carry out the works has 

been accepted by the employer. 

e)  The Contract Data defines the documents and other information which comprise 

the bid accepted by the Employer. 

f) The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer consisting of a) Technical bid and b) Price bid. 

g)  “Days‖ are calendar days; months are calendar months. 

h) A Defect is any part of the works not completed in accordance with the contract. 

i) The Employer is the party who will employ the Contractor to carry out the works.  

The Employer/ Utility/ Purchaser/ Discom/ TGSPDCL convey the same meaning. 

j) Equipment is the Contractor’s machinery and vehicles brought temporarily to the 

Site for undertaking the Works. 

k) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Intent. 

l) The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works.  The Intended Completion Date is specified 

in the Contract Data.  The Intended Completion Date may be revised only by the 

Employer by issuing an extension of time. 

m) Materials are all supplies, including consumables, used by the Contractor for    

incorporation in the Works. 

n) Plant is any integral part of the Works which is to have a mechanical, electrical,    

            electronic or chemical or biological function. 

o)  Site Investigation Reports are those which were included in the Bidding 

documents and are factual interpretative reports about the surface and sub-surface 

conditions at the site. 

p) Specification means the Specification of the Works included in the Contract and 

any modification or addition made or approved by Chief Engineer (Projects) 

q) Temporary Works are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 

r) The Works are what the Contract requires the Contractor to Construct, install,    

            and turn over to the Employer, as defined in the Contract Data. 
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s) Operational Go-Live: The Operational Go-Live is the date of completion of the 

Works as certified by the Superintending Engineer/SCADA along with integration 

and communication to the CC 

t) SCADA Central Control Centre (CCC) is a centre stationed at TGSPDCL 

SCADA Circle office for providing information and support on 33/11Kv SCADA 

system as per the periodicity defined. 

u) Data Centre (DC): Data centre is same as SCADA Control center. 

v) TSP: Telecom Service Provider (TSP) 

w) CPE: Customer Premises Equipment 

x) MPLS: Multiprotocol Label Switching 

y) VPN: Virtual Private Network 

z) WAN: Wide Area Network 

2. APPLICABILITY 

  These General Conditions of contract will apply to the extent that they are not   

superseded by provisions of Salient features of the Bid. 

3(a). STANDARDS  

The Materials/ equipment supplied under this Contract will conform to the 

Standards mentioned in the technical specifications, and, when no applicable 

standard is mentioned, the authoritative standards appropriate to the Materials / 

equipment i.e., BIS, such standards will be the latest. All material will be of the 

best class and will be capable of satisfactory operation under tropical conditions 

without distortion or deterioration. 
 

3(b). INTERCHANGEABILITY 

All similar materials and removable parts of similar equipment will be 

interchangeable with each other. A specific confirmation of this should be 

furnished in the bid. 

4. SCOPE OF WORK  

The TGSPDCL invites bids for Telecom service provider for setting up VPN based 

MPLS WAN connectivity for TGSPDCL SCADA, Smartgrid & RTDAS projects. 

The Telecom Service Provider (TSP) in coordination with utility as per the 

requirement to be given in this detailed RFP/Bid shall carry out field survey, 

design, engineering, supply, install, configure and test the FO link at CCC/DC for 

SCADA, Smartgrid & RTDAS control centers & CPE devices at all locations. This 

also includes maintain, monitor, manage and operate the connectivity for a period 

of 2 years. The bidder has to provide and commission the required bandwidth 

connecting all the given number of substations and DMS equipment to the 

CCC/DC through 4G/LTE SIM based network. The TSP shall be responsible for 

monitoring the connectivity of network devices and to provide uptime, quality of 

service as per SLAs in this RFP Supply. Further, the TSP has to provide NMS 

also. 

The bidders may submit bids for all the works detailed in the ―Instructions to 

Bidders‖. 

The successful bidder will be expected to complete the works by the intended   

completion date as per milestones specified in the contract data. 
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5. ELIGIBLE BIDDERS 

 

a. This Invitation for Bids is open to all eligible bidders. Any materials, equipment, 

and services to be used in the performance of the Contract shall have their origin in 

India. 

b. Bidders who meet qualifying requirement as specified in Section VI and supply the 

material and execute the work as stated in Section IV&V, of Bid specification only 

need quote. Bids which are not meeting the above criteria will not be considered. 

c. All bidders shall provide the details as in the Section VII, Forms of Bid and 

Qualification Information, a Statement that the Bidder is not associated, nor has 

been associated in the past, directly or indirectly, with the Consultant or any other 

entity that has prepared the design, specifications, and other documents for the 

project or being proposed as Project Manager for the Contract. A firm that has 

been engaged by the Borrower to provide consulting services for the preparation or 

supervision of the works, and any of its affiliates shall not be eligible to bid. 

d. Government-owned enterprises in the Employer’s country may only participate if 

they are legally and financially autonomous, operate under commercial law and are 

not a dependent agency of the Employer. 

e. Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices in accordance with Clause 41 

 

6. QUALIFICATION OF THE BIDDER 

 
 

 Qualification of the Bidder shall be in accordance with the Section VI 

 
 

7.    SITE VISIT 

 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit, 

examine the Site conditions and its surroundings and obtain all information that 

may be necessary for preparing the Bid and entering into a contract for the works 

of the SCADA-DMS project. The costs of visiting the Site shall be at the Bidder’s 

own expense. 

 

B.  BIDDING DOCUMENTS 

 

8. CONTENT OF BIDDING DOCUMENTS 

 

8.1 The set of bidding documents comprises the documents listed in the table below 

and addenda issued in accordance with Clause 10: 

i. Notice Inviting Bids. 

ii. Salient feature of the contract.  

iii. Instructions to Bidders. 

iv. Technical Requirements. 

v. Schedule of requirements, quantities & prices (prices in online only) 

vi. Qualification Requirements. 

vii. Sample Forms. 

viii. Contract Data 
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ix. General terms and conditions of contract. 

8.2 One set of schedule as original and other set (Xerox copy) as copy should be 

completed and submitted along with the Bid. 

8.3 The Bidder is expected to examine all instructions, forms, terms and Technical 

specifications in the bidding documents. Failure to furnish all information required 

by the bidding documents or to submit a bid not responsive to the bidding 

documents in every respect will be at Bidder's risk and may result in the rejection 

of its bid. 

 

9. CLARIFICATION OF BIDDING DOCUMENTS 

 

            A prospective bidder requiring any clarification of the bidding documents may 

notify the Employer in writing at the Employer’s address indicated in the invitation 

to bid or by mail.  The Employer will respond to any request for clarification of the 

bidding documents, which are received earlier than 07 days prior to the deadline 

for submission of bids.  Copies of the Employer’s response will be forwarded to all 

purchasers of the bidding documents, including a description of the enquiry but 

without identifying its source will be put on website of the employer or intimated 

by mail. 

 
 

10. AMENDEMENT TO BIDDING DOCUMENTS 

 

10.1 At any time prior to the deadline for submission of bids, the Purchaser, for any 

reason, whether at its own initiative or in response to a clarification requested by a 

prospective Bidder, may modify the bidding documents by amendment. 

10.2 All such amendments also would be made available on the website of TGSPDCL 

and e-procurement website and such amendments will be binding on the respective 

Bidders Any addendum thus issued shall be part & parcel of the Bidding 

document. 

10.3 In order to allow prospective Bidders reasonable time in which to take the 

amendment into account in preparing their bids, the employer, at its discretion, 

may extend the deadline for the submission of bids. 

 

C. PREPARATION OF BIDS 

11. LANGUAGE OF THE BID 
 

          The bid prepared by the Bidder including all correspondence and documents  

          relating to the bid exchanged by the Bidder and the Purchaser, will be in English 

 

12. COST ASSOCIATED WITH BIDDING 
 

 The Bidder shall bear all costs associated with the preparation and submission of 

its bid, and the Purchaser, will in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the bidding process. 

 

13. DOCUMENTS CONSTITUTING THE BID 

 The Bid submitted by the Bidder shall comprise the following in sealed 

covers super scribing Specification No., Bid security details, validity 
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(a) Bid Form in accordance with clause 14 

(b) Bid Security in accordance with clause 21 

(c) Price schedule (only for online submission) in accordance with clause 15 

(d) Technical Bid information 

(e) Qualification Information Form with documentary evidence establishing in 

accordance with Clause 20 that the Bidder is eligible to bid and is qualified to 

perform the contract if its bid is accepted. 

(f) Documentary evidence establishing that the Materials / equipment and 

ancillary services to be supplied by the Bidder are as per the Technical 

specification of the bidding documents; and 

(g) Tax clearance certificate 

(h) Schedule of Deviations  

            (a) Commercial    

            (b) Technical  

And any other materials required to be completed and submitted by bidders in 

accordance with these instructions.  The documents listed under Sections V & VII 

shall be filled in without exception. 

 All the Schedules will be duly filled but not necessary in the sheets attached to the 

specification unless full details required in the schedules are furnished the Bids 

will be liable for rejection. 
 

14. BID FORM 
 

 The Bidder will complete the Bid form and the appropriate Price Schedule (in 

online only) furnished in the bidding documents, indicating the Materials / 

equipment to be supplied, a brief description of the Materials/ equipment, quantity 

and prices. 
 

15. BID PRICES 
 

15.1  The contract shall be for whole works as described in Clause 4, based on the              

Priced Bill of Quantities (in online only) submitted by the Bidder. 

15.2 The prices quoted shall be FIRM. Bids will be called for with prices FADS 

inclusive of packing and forwarding, GST and other legally permissible duties and 

levies wherever applicable, handling charges to cover the transport by road from 

destination railway station to site/stores and insurance. 

15.3 It is the responsibility of the Bidder to inform himself of the correct rates of duties 

and taxes leviable on the materials at the time of bidding. 

15.4 The Bidder shall indicate on the appropriate Price Schedule (in online submission 

only) the unit prices (where applicable) and total bid price of the Materials / 

equipment it proposes to supply under the contract. 

15.5    Prices indicated on the price schedule (in online only) shall be separately quoted 

i.e., ex- works, GST and other taxes payable on the finished Materials / equipment 

with individual breakup for Taxes and Duties, etc. 
 

15.6 Items for which no rate or price is entered by the bidder will not be paid for by the  

            Employer when executed and shall be deemed covered by the other rates and         

            prices in the Bill of Quantities. Corrections, if any, shall be made by crossing out,    

            initialing, dating and rewriting. 

15.7 All duties, taxes, and other levies payable by the contractor under the contract, or   

     for any other cause shall be included in the rates, prices and total Bid Price    

     submitted by the Bidder. 
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15.8  The rates and prices quoted by the bidder shall be fixed 

 
 

16. TAXES AND DUTIES  

 

16.1   All duties, taxes and other levies payable by the Contractor under the Contract, 

prevailing as on the date of deadline for submission of bids are included in the rates, 

prices and total bid price submitted by the bidder. The Employer will perform such 

duties in regard to the deduction of such taxes at source as per applicable law. The 

bidder shall be familiar with the tax laws of the country, unless otherwise specified 

in the contract.  

16.2    If the rates of statutory levies assumed by the Bidder are less than the actual rates 

prevailing at the time of bidding, the Purchaser will not be responsible for such 

errors.  If the rates of statutory levies assumed by the Bidder are later proved to be 

higher than the actual/correct rates prevailing at the time of bidding, the difference 

will be passed on to the credit of the Employer. 

16.3    Notwithstanding anything above or elsewhere in the Contract, in the event that the 

input tax credit of the GST charged by the bidder is denied by the tax authorities to 

the Utility for reasons attributable to the bidder, the Utility shall be entitled to 

recover such amount from the bidder by way of adjustment from any of the 

subsequent invoices submitted by the bidder to the Utility. 

 

17.        STATUTORY VARIATIONS 

 

Any increase in statutory levies shall be to the account of bidder. However, any 

decrease in statutory levies shall be taken in to consideration to the advantage of 

the Employer (TGSPDCL) only. 

 

18.  BID CURRENCIES 

 

 The unit rates and the prices shall be quoted entirely in Indian Rupees; and will be 

paid in Indian Rupees Only. 

 

19.        QUANTITY TO QUOTE 

 

            The Bidder should quote for 100% quantity indicated in the bid Specification. In            

             any case, if the Bidder quotes for partial quantity, the Bidder will be disqualified. 

 

20. DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AND 

QUALIFICATIONS 

 

 The Bidder shall furnish, as part of its bid, documents establishing the Bidder's 

eligibility to bid and its qualifications to perform the contract if its bid is accepted. 

    The documentary evidence of the Bidder's qualifications to perform the contract if 

its bid is accepted will establish to the Purchaser's satisfaction: 

(a)  That the Bidder has the financial, technical, and production capability 

necessary to perform the contract; 

(b) That the Bidder meets the qualification criteria listed in Section VI.  In 
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addition, the Bidder may furnish full particulars regarding supply of the 

material in question made so far to TGSPDCL during the last 5 years and 

other reputed utilities. 

 

20.1  Documents Establishing Materials/ equipment Conformity to Bidding 

Documents. 

   The Bidder shall furnish as part of its bid, documents establishing conformity to 

the bidding documents of all Materials / equipment and services, which the Bidder 

proposes to supply under the Contract. 

The documentary evidence of conformity of the Materials / equipment and the 

services to bidding documents may be in the form of literature, drawings, and data, 

and will consist of: 

(a) a detailed description of the essential technical and performance characteristics 

of the Materials / equipment; 

(b) the bidder should specifically mention about furnishing the test certificates 

and a specimen form of test certificate should be furnished along with the bid. 

(c) a list giving full particulars, including available sources and current prices of 

TSPre parts, special tools etc., necessary for the proper and continuing 

functioning of the Materials / equipment following commencement of the use 

of the Materials / equipment by the Purchaser; and  

(d) an item-by-item commentary on the Purchaser's Technical Specifications 

demonstrating substantial responsive-ness of the Materials / equipment and 

services to those specifications, or a statement of deviations and exceptions to 

the provisions of the Technical Specifications. 

For purposes of the commentary to be furnished pursuant to above, the 

Bidder will note that standards for workmanship, material, and equipment, as 

well as references to brand names or catalogue numbers designated by the 

Purchaser in its Technical Specifications, are intended to be descriptive only 

and not restrictive.  

 

21.      BID SECURITY 

 

21.1 The Bidder shall furnish, as part of its bid, a Bid Security amount equal to 2.36% 

of bid amount. This amount should be paid by way of a crossed demand draft 

drawn on any nationalized/ scheduled bank in favor of the Pay Officer, TGSPDCL 

and payable at headquarters of the Purchaser. The crossed DD should invariably be 

furnished along with the bids. Alternatively, the bidders may furnish a B.G. from 

any nationalized/scheduled bank in favor of CE/ Projects/ TGSPDCL (Receipt 

Bank account name: Pay Officer TGSPDCL, Acc no: 52086558583, Branch: 

Panjagutta, Hyd, IFSC: SBIN0020072) in original in lieu of DD as per the 

proforma attached. Photocopies of the bid security will not be accepted and will be 

rejected.  

21.2 The fact of having enclosed bid security by DD/BG along with the bid should be 

clearly super scribed on the bid envelope. 

21.3 Submission of bid security by way of cheque, cash, money order, call deposit will 

not be accepted and will be considered as disqualification. 

21.4 Payment of bid security will be waived at the discretion of the TGSPDCL in the 

case of fully owned Government undertaking of the Central or State Government. 
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Such undertakings should immediately apply and obtain exemption before 

submitting their Bids. They need only refer to the details of such exemption in their 

Bids. Exemption accorded by any organization other than TGSPDCL will not be 

considered. 

21.5 Requests for exemption from payment of bid security will not be entertained in any 

other case. 

21.6 Any bid not secured as above will be rejected by the purchaser. 

21.7 Unsuccessful Bidders' Bid Security will be discharged or returned as promptly as 

possible but not later than thirty (30) days after the expiry of the period of bid 

validity prescribed by the Purchaser. 

21.8 The successful Bidder's Bid Security will be discharged upon the Bidder signing 

the contract.  

21.9 The Bid Security may be forfeited: 

(a) if a Bidder: 

i. Withdraws its bid or alters its prices during the period of bid validity specified by 

the Bidder on the Bid Form, or 

ii. Does not accept the correction of errors pursuant to Clause No.32.2; or 

iii. Offers post Bid rebates, revisions or deviations in quoted prices and/ or conditions 

or any such offers which will give a benefit to the Bidder over others will not only 

be rejected outright but the original Bid itself will get disqualified on this account 

and the Bidder’s bid security will be forfeited. 

(b) in the case of a successful Bidder, if the Bidder fails: 

i. To sign the contract in accordance with Clause No.39. 

ii. To furnish performance security in accordance with Clause No.40. 

21.10 In cases where the Bid Cover Contains superscription of having furnished Bid 

Security by way of DD/BG but if the same is not found within, such Bids will be 

rejected and bidder will run the risk of being banned. 

Note: The bidder shall furnish required Bid Security amount and validity (The 

validity of the bank guarantee shall be up to bid validity +45 days from the 

date of tender opening) as per specification.  If the bidder fails to furnish bid 

security amount and bid validity as stipulated in the specification, such tender 

bid will not be considered for further evaluation. 

 

22. BID VALIDITY 

 

22.1 Bids shall remain valid for a period not less than 180 days after the deadline date 

of bid submission specified in Clause 28.  A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive. 

22.2   The bidders should clearly super scribe on the sealed envelopes of the bids about the 

validity. Bids not containing superscription of validity will be rejected and returned 

unopened. 

22.3  In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for a 

specified additional period.  The request and the bidder’s responses shall be made 

in writing or by e-mail.  A bidder may refuse the request without forfeiting his bid 

security. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend the validity of his bid security for a 

period of the extension, and in compliance with Clause 21 in all respects. 
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23. ALTERNATIVE PROPOSALS BY BIDDERS 

 

Bidder shall submit offers that comply exactly with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawings and 

specifications.  Alternative offers with any conditions will not be considered. 

 

24. TAX CLEARANCE CERTIFICATES 

 

Copies of Income Tax, Sales Tax and Turnover Tax certificates for the latest 

period from the appropriate authority will invariably be enclosed to the bid.  In the 

case of proprietary or partnership firm it will be necessary to produce the 

certificate / certificates for the proprietor or proprietors and for each of the partners 

as the case may be.  If the Bidder has already produced the certificate during the 

calendar year in which the bid is made, it will be sufficient, if particulars are given. 

 

25. SERVICE CONDITIONS 

 

25.1 The equipment/materials offered will be entirely satisfactory for operation under 

the climatic conditions indicated below:  

(a) Maximum ambient air temperature (in shade)  45
0   

C 
 

(b) Maximum ambient air temperature (under sun)  50
0   

C 

     (c) Maximum daily average ambient air temperature  35
0   

C 

 (d) Maximum yearly average ambient air temperature   30
0   

C 

 (e) Maximum humidity       100% 

 (f) Altitude above M.S.L.      Up to 1000M 

 (g) Average No. of thunder storm days per annum  50 

            (h) Average No. of dust storm days per annum              Occasional 

 (i) Average No. of rainy days / annum    90 

 (j) Average Annual Rain fall      925mm 

 (k) Normal tropical monsoon period    4 months 

 (l) Maximum wind pressure     150 kg/Sq.M. 

25.2 Due consideration will be given to any special devices or attachments put forward 

by the Bidder which are calculated to enhance the general utility and the safe and 

efficient operation of the equipment / materials. 

 

26 FORMAT AND SIGNING OF BID 

 

26.1   The Bidder shall prepare one original and one copy of the documents comprising the 

bid as described in Clause 13 of these Instructions to Bidders, bound with the 

volume containing the Form of Bid, and clearly marked ―ORIGINAL‖ and 

―COPY‖ as appropriate.  In the event of discrepancy between them, the original 

shall prevail. The person or persons signing the bid will initial all pages of the bid, 

except for printed literature. 

26.2 The original and copy of the Bid shall be typed or written in indelible ink and shall 

be signed by a person or persons duly authorized to sign on behalf of the Bidder.  
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All pages of the bid where entries or amendments have been made shall be 

initialed by the person or persons signing the bid. 

26.3 The Bid shall contain no alterations or additions, except those to comply with 

instructions, issued by the Employer, or as necessary to correct errors made by the 

bidder, in which case such corrections shall be initialed by the person or persons 

signing the bid. 

 

 

D.   SUBMISSION OF BIDS 

27. SUBMISSION, SEALING AND MARKING OF BIDS 
 

27.1     The Bidders are required to submit their bids in two parts as under: 

(i) Part-I : Bid Security, Technical Bid & Qualification Requirements 

Technical Bid shall contain full technical particulars and 

commercial terms and conditions but without prices. This 

should not contain any cost information whatsoever. 

  Part-II  : Price Bid – containing Prices (shall be on-line only) 

** It is requested to quote the price i.e. total of Table in on-line only duly signed 

by the authorized representative as per the proforma mentioned in Section V. 

(ii) The Part-I of the tender should be furnished in a sealed cover super scribing 

tender enquiry number, technical bid, name of the bidder and date of tender 

opening.    

(iii) Part-I of the bid will be opened on the due date of tender opening. The 

firms whose Bid Security and Transaction Fee is not received as specified 

in the tender document, the price bids will not be opened and their bids will 

be rejected summarily. 

 (iv) The price bids of only those bidders whose technical bids, on examination, 

are determined to be technically and commercially acceptable and meeting 

the specified Qualification Criteria will be opened at a later date.  

     SEALING AND MARKING OF BIDS 
27.2 The Bidder shall seal the technical bid in envelope.   

27.3 The envelope shall be addressed to the Purchaser 

                         Chief Engineer (Projects),  

    TGSPDCL 

  Mint Compound, Hyderabad 500063  
             The sealed cover as well as the outer envelope should be super scribed as follows: 

(a) Bid Enquiry No. 

(b) Due date and time for online submission. 

(c) Date and time for online opening 

(d) Payment of Bid Security 

             (i)     If paid, give details: D.D. No./BG No.      Date:  

                   (ii)    If not paid or exempted, give details. 

(e) Whether 180 days validity offered……….YES / NO 

(f) Whether the quotation is made accepting Payment clause …. YES/NO 

(g) Whether the delivery is as per delivery schedule indicated…. YES/NO 

(h) Whether the samples (if specified) have been enclosed/ sent…YES/NO 

(i) Whether the bid is quoted in two parts…. (YES/NO) 

27.4 Bids not super scribed as above are liable to be rejected. 
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27.5      The Bidder shall invariably complete the Bid in full. Details to be furnished by the 

bidder and Schedule of Prices (On-line only) attached to the specification and 

enclose the same to the bid without fail.  

27.6 The bids shall be in bound volumes (With the documents in the volume not 

detachable). All pages of the bid except in-amended printed literature shall be 

initialed by the person/persons signing the bid. The page number shall be referred 

in Index. All pages including literature, type test reports of the bid shall be 

numbered and the page numbers shall be continuous. Soft copy of the technical 

and designs with drawings shall be given in Pen drive/ CD also. Summary sheet in 

the given format on the top of the bid duly signed and sealed by the bidder. 

 

27.7 The time of actual receipt in the office only will count for the acceptance of the bid 

and either the date of bid, date stamp of post office or date stamp of any other 

office will not count. The TGSPDCL will not be responsible for any postal or any 

other transit delays. 

27.8 Telegraphic quotations will not be entertained under any circumstances. 

Clarification, amplifications, and/ or any other correspondence from the Bidder 

subsequent to the opening of bid will not be entertained.  The Bidders are advised 

to ensure that their bids are sent in complete shape at the first instance itself.  

27.9 The inner envelope shall also indicate the name and address of the Bidder to enable 

the bid to be returned unopened in case it is declared "late". 

27.10 If the outer envelope is not sealed and marked as required above, the Purchaser 

will assume no responsibility for the bid's misplacement or premature opening. 

 

28. DEADLINE FOR SUBMISSION OF THE BIDS 

 

28.1     Bids together with modifications if any, or other withdrawals must be received by 

the Purchaser not later than the deadline for submission of bids specified in the 

Salient features of the Bid. 

28.2 The employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and obligations 

of the Employer and the bidder previously subject to the original deadline will then 

be subject to the new deadline. 

 

29 LATE BIDS 

 

29.1 Any bid received by the Purchaser after the deadline for submission of bids 

prescribed by the Purchaser will be rejected and returned unopened to the Bidder.             

MODIFICATION AND WITHDRAWAL OF BIDS 

29.2 The Bidder may modify or withdraw its bid after the bid's submission, provided 

that written notice of the modification, including substitution or withdrawal of the 

bids, is received by the Purchaser prior to the deadline prescribed for submission of 

bids. 
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29.3 The Bidder’s modification or withdrawal notice shall be prepared, sealed, marked 

and delivered in accordance with clauses 26 & 27, with the outer and inner 

envelopes additionally marked ―MODIFICATION” or “WITHDRAWAL” as 

appropriate. 

29.4 No bid may be modified after the deadline for submission of Bids. 

29.5 Withdrawal or modification of a Bid between the deadline for submission of bids 

and the expiration of the original period of bid validity specified in Clause 22.1 

above or as extended pursuant to Clause 22.3 may result in the forfeiture of the Bid 

security pursuant to Clause 21. 

 

E. OPENING AND EVALUATING OF BIDS 

 

30.       BID OPENING 

 

30.1 The Employer will open all the Technical Bids received in time (except those 

received late), in the presence of the Bidders or their authorized representatives 

who choose to attend at the time on the date and the place specified.  In the event 

of the specified date of Bid opening being declared a holiday for the Employer, the 

Technical Bids will be opened at the appointed time and location on the next 

working day  

30.2 Evaluation of the Technical bid: As per the documents submitted online in 

technical stage. 

30.3 Bids for which an acceptable notice of withdrawal has been submitted pursuant to 

Clause 29 shall not be opened. 

30.4 The Bidders' names, bid modifications or withdrawals, discounts and the presence 

or absence of requisite Bid Security and such other details as the Purchaser, at its 

discretion, may consider appropriate, will be announced at the opening. Bids that 

are not opened at bid opening will not be considered further for evaluation, 

irrespective of the circumstances. 

 

31. CLARIFICTION OF BIDS 

 

31.1 To assist in the examination, evaluation, and comparison of Bids, the Employer 

may, at his discretion, ask any Bidder for clarification of his Bid, including 

breakdowns of unit rates. The request for clarification and the responses shall be in 

writing or by cable, but no change in the price or substance of the Bid shall be 

sought, offered, or permitted except as required to confirm the correction of 

arithmetic errors discovered by the Employer in the evaluation of the Bids in 

accordance with Sub-Clause 32.2. 

31.2 Any effort by the Bidder to influence the Employer in the Employer’s bid 

evaluation, bid comparison or contract award decisions may result in the rejection 

of the Bid. 

 

32. PRELIMINARY EXAMINATION 

 

32.1    EXAMINATION OF BIDS & DETERMINATION OF RESPONSIVENESS 
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(a) Prior to the detailed evaluation of Bids, the Employer will determine whether each 

Bid (a) meets the eligibility criteria defined in Clause 3; (b) has been properly 

signed; (c) is accompanied by the required securities and; (d) is substantially 

responsive to the requirements of the Bidding documents. 

(b) A substantially responsive Bid is one which conforms to all the terms, conditions, 

and specifications of the Bidding documents, without material deviation or 

reservation.  A material deviation or reservation is one (a) which affects in any 

substantial way the scope, quality, or performance of the Works (b) which limits in 

any substantial way, inconsistent with the Bidding documents, the Employer’s 

rights or the Bidder’s obligations under the Contract, or (c) whose rectification 

would affect unfairly the competitive position of other Bidders presenting 

substantially responsive Bids. 

(c) If a Bid is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the non-

confirming deviation or reservation. 

Note: Payment terms, Delivery period, Performance Bank Guarantee, Taxes and 

Duties‖ should be in line with the terms and conditions of the specification. If any 

bidder  does not meet any one of the conditions, such tender will not be considered. 

Please  note that the conditional offers are also not considered. Hence the bidder 

shall submit the tender in line with the terms and conditions of the specification. 
 

32.2     CORRECTION OF ERRORS 

            Bids determined to be substantially responsive will be checked by the Employer 

for any arithmetic errors.  Errors will be corrected by the employer as follows: 

(a) Where there is a discrepancy between the rates in figures and in words, the rate in 

words will govern, and 

(b) Where there is a discrepancy between the unit rate and the line-item total resulting 

from multiplying the unit rate by the quantity the unit rate as quoted will govern. 

(c) Any discrepancy found to soft copy and hard copy; the soft copy will govern.  

The amount stated in the Bid will be adjusted by the Employer in accordance with 

the above procedure for the correction of errors and with the concurrence of the 

Bidder, shall be considered as binding upon the Bidder.  If the Bidder does not 

accept the corrected amount the Bid will be rejected, and the Bid security may be 

forfeited in accordance with Sub-Clause 21.9(a(ii)). 

 

33. EVALUATION AND COMPARISION OF BIDS 

 

33.1    The Purchaser will evaluate and compare the bids, which have been determined to 

be Substantially responsive. 

33.2 The Purchaser's evaluation of a bid will take into consideration one or more of the 

following factors 

All the bids, which are opened, read out and considered for evaluation will be 

checked for qualification requirements in respect of technical and commercial 

aspects. Such of the bids, which do not meet the qualification requirements, will 

not be evaluated further. The bid is to be checked for its conformity to the 

technical specification. If it does not meet the technical specification, the Bid will 

not be evaluated further. However, if in the opinion of the purchaser the bidder has 

offered equipment / material better than the technical specification the same may 

be considered. The bid may be rejected for the following reasons: 
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1. Not in the prescribed form 

2. Insufficient bid security or bid not accompanied by the required bid 

security or proof of bid security exemption. 

3. Bids not properly signed 

4. The bidder is a vendor who is banned from further business transactions 

and the period of ban is still in force. 

5. Bid received after the due date and time  

6. The bid is through telegram, e-mail or fax 

● Further, the purchaser may enquire from the bidder in writing for any clarification 

of the bid. The response of the bidder will also be in writing. However, no change 

in the prices or substance of the bid will be sought, offered or permitted.  

● Bids will be examined for completeness and for any computational errors.  

● Arithmetical errors will be rectified on the following basis. 

o Where there is a discrepancy between the unit price and total price, the unit 

price will prevail and the total price will be corrected accordingly. 

o Where there is a discrepancy between words and figures, the amount in words 

will prevail. 

o Failure on the part of the bidder to agree to the above corrections will result in 

rejection of his offer and forfeiture of his bid security. 

● It will be ensured that the required sureties have been furnished and that the 

documents have been properly signed.  

● The purchaser's evaluation of a bid will take into consideration one or more of the 

following factors 

(a) Delivery schedule offered in the bid; 

(b) Deviations in payment schedule from that specified in the general terms 

and conditions of the contract and technical deviations. 

(c) The cost of components, mandatory spare parts, and service; 

(d) The projected operating and maintenance costs during the life of the 

equipment; 

(e) The performance and productivity of the equipment offered;  

 (f) Other specific criteria indicated in the Bidding documents. 

In addition, the Purchaser’s evaluation of a bid will take into account the net 

landed cost of the material at the final destination. For the purpose of evaluation 

net landed cost is arrived at by adding all elements of the basic price, allowable 

discount & any other levies, packing & forwarding, freight charges, insurance 

(transit & storage) as quoted by the bidder, interest on advance if any, erection, 

servicing and other charges inclusive of GST as called for.   
 

The following criteria may be adopted for taxes and duties for evaluation   

a.     It is the responsibility of the bidder to quote all taxes and duties correctly 

without leaving any column unfilled. Where taxes and duties are not 

applicable the bidder should enter “NA”.  If no duty / tax is leviable the 

same may be entered as “NIL”. If any column is left blank or filled 

vaguely like “as applicable”, the same will be loaded with the maximum 

of the other eligible Bids.  



 - 28 - 

 

 

b. Where there is an exemption of GST, the documentary evidence to that 

effect will be enclosed by the supplier.  

c. The bidders for supply and works shall invariably possess the GSTIN number 

and PAN Number for the bids above Rs. 5.00 lakhs and this must be verified 

before entering into contract. 

● Prior to detailed evaluation, the responsiveness of each bid will be determined. A 

substantially responsive bid is one that conforms to all the terms and conditions of 

the bidding documents without material deviations. For this purpose 

superscription, qualification requirement, bid security, validity, delivery, payment 

term, price schedule, taxes and duties will be deemed to be the critical provisions 

and deviations in any one of these items will be deemed to be a material deviation. 

             The purchaser may waive any minor informality, non-conformity or irregularity in 

the bid which does not constitute a material deviation, provided such waiver does 

not affect the relative ranking of any bidder.   

33.3 (a) The Purchaser’s evaluation of a bid will take into account the Net Landed Cost 

of the Material at destination locations/stores inclusive of all taxes and duties and 

inclusive of GST quoted by the Bidder.  It is the responsibility of the bidder to 

quote all Taxes and Duties correctly without leaving any column unfilled.  Where 

not applicable the column may be filled as ―NA‖.  If no duty / tax are leviable the 

same may be filled as ―NIL‖. If any column is left blank the same is loaded with 

maximum of other eligible Bids. 

(b) Any increase in statutory levies shall be to the account of bidder. However, 

any decrease in statutory levies shall be taken in to consideration to the advantage 

of the Employer (TGSPDCL) only. 
 

33.4 A substantially responsive bid is one, which conforms to all the terms and 

conditions of the bidding documents without material deviations. For this purpose, 

superscription, qualification requirement, bid security, validity, delivery, payment 

term, price schedule (in online only), submission of Types test certificates, taxes 

and duties will be deemed to the critical provisions and deviations in any one of 

these things will be deemed to be a material deviation. 

 

34.       CONTACTING THE PURCHASER 

 

Information relating to the examination, clarification, evaluation, and comparison 

of Bids and recommendations for the award of a contract shall not be disclosed to 

Bidders or any other persons not officially concerned with such process until the 

award to the successful Bidder has been announced.  Any effort by a Bidder to 

influence the Employer’s processing of Bids or award decisions may result in the 

rejection of his Bid. 

 

 

 
 

F.    AWARD OF CONTRACT 

 

35.   AWARD CRITERIA 
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35.1 Subject to Clause 32.1 & 37, the Employer will award the Contract to the Bidder 

whose Bid has been determined to be substantially responsive to the Bidding 

Documents and who has offered the lowest evaluated Bid Price, provided that such 

Bidder has been determined to be eligible and qualified in accordance with the 

provisions of Clause 6. 

35.2 The Purchaser will award the contract to the successful Bidder / Bidders whose bid 

has/ have been determined to be substantially responsive. 

35.3 However, it is not binding on TGSPDCL to accept the lowest or any other Bid.  It 

reserves    the right to place orders on different Bidders. 

 

35.4     Service Level Agreement (SLA): 

 

 1) In case of a delay in the integration of all 33/11kv substations and DMS 

equipment within the scheduled time, TGSPDCL, without prejudice to its rights 

under the law, including the right to cancel the contract, forfeit the bank guarantee, 

and/or recover damages for breach of contract, reserves the right to take 

appropriate action. 

 

2) Service Level Agreement defines the terms of the implementation agencies’ 

responsibility in ensuring the timely delivery and the compliance to the 

performance. SLAs during the Operations and Maintenance phase to be measured 

against the following categories: 

 

a)   Application Availability. 

b)   End-to-End Communication Availability. 

c) Connectivity SLA to be 98.5% wherever 4G/LTE SIM using for the 

communication establishment between control centre and remote location, and i.e., 

responsibility of Service Provider. If the SLA not maintained as said penalty will 

be imposed. 

d)   The CCC/DC links shall individually ensure 99.5% uptime 

e)   The ping response at CC from any end point must be less than 300ms 

f)   The indicative SLAs in each category to be measured are as below: 

 

A) Minor issues – Loose connections of Modem cable, any individual SIM 

Communication issue, System hang and any related issues etc., to be attended and 

rectified within 24 hrs. 

B) Major issues – Communication failure to CC, Server/link failure, Application 

Crash, Malware attack, Ransomware attack and any related issues etc., to be 

attended and rectified within 5 hrs. 

C) Critical Issues – Super Cyclone, floods, Earthquake any force majeure to be 

attended immediately. 
 

3) If the time lines for the above issues are not complied, the following penalties 

will be imposed. 

Minor issues – 5% of FMS Charges 

Major issues – 10% of FMS Charges 

Critical issues –15% of FMS Charges 
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Description Penalty during Maintenance (AMC/FMS) 

Availability of system for Greater than 98.5% 

in a month 
Nil 

Availability of system for Greater than 98% but 

less than or equal to 98.5% in a month 
0.2% of monthly FMS charges 

Availability of system for Greater than 97% but 

less than or equal to 98% in a month 
0.5% of monthly FMS charges 

Availability of system for Greater than 96% but 

less than or equal to 97% in a month 
1% of monthly FMS charges 

Availability of system for Greater than 95% but 

less than or equal to 96% in a month 
2% of monthly FMS charges 

Availability of system for Greater than or equal 

to 90% but less than or equal to 95% in a month 
5% of monthly FMS charges 

Availability of system for Below 90% in a 

month 

Deduction of 5% of the Apportioned price of 

the apportioned quarterly AMC for every 1% 

are part thereof decrease in availability under 

90%. 

 

Availability:  The overall SCADA System shall be considered available if  

a) All SCADA Substations and DMS equipment data transmission is seamless 

between the end terminals of 4G/LTE Routers/Modems and CC.  

b) The CCC/DC links shall individually ensure 99.5% uptime 

c) The 4G/LTE Routers at SCADA substations shall be made available within 12 Hrs 

in case of any defects. 

d) The ping response at CC from any end point must be less than 300ms 

e) The CPE at CC shall be made available within 1Hrs in case of any defects. 

The computation of availably/non-availability would be rounded up to 2 decimal places at 

each contract coordination site on quarterly basis and any deduction in the maintenance 

charges thereof would be calculated as stated above on pro-rata basis 

 

Breach of SLA 

In case the Agency does not meet the service level mentioned above, the Employer 

will treat it as a breach of Service Level Agreement. The following steps will be 

taken in such a case: 

1. Employer issues a show cause notice to Agency. 

2. Agency should reply to notice within 3 working days 

3. If the TGSPDCL authority is not satisfied with the reply, the TGSPDCL will either 

deduct penalty or initiate the termination process at described in the GCC. 

The SLAs may change as per TGSPDCL’s business needs evolve over the course 

of business period which will be mutually discussed and agreed upon. 
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36. EMPLOYER’S RIGHT TO VARY QUANTITIES AT TIME OF AWARD  

 

36.1 The Purchaser reserves the right at the time of contract award to increase or 

decrease up to 20% the quantity of Materials / equipment and services originally 

specified in the Schedule of Materials without any change in unit price or other 

terms and conditions.  

36.2 The purchaser reserves the right to vary the ordered quantity +/-   20%   during the 

execution of the contract. 

 

37. EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR 

ALL BIDS  
 

 The Purchaser reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids at any time prior to contract award, without thereby 

incurring any liability to the affected Bidder or Bidders or any obligation to inform 

the affected bidder or bidders. 

 

38. NOTIFICATION OF AWARD  

 

38.1 Prior to the expiration of the period of bid validity, the Purchaser will notify the 

Successful Bidder in writing by registered letter or by cable, to be confirmed in 

writing by registered letter, that its bid has been accepted. 

38.2 The notification of award will constitute the formation of the Contract. 

38.3  Upon the successful Bidder's furnishing of the performance security, the Purchaser 

enters into contract with successful Bidder / Bidders. The Purchaser will notify 

each unsuccessful Bidder and will discharge its Bid Security. 

 

39. SIGNING OF CONTRACT 

 

 The Purchaser notifies the successful Bidder that its bid has been accepted. Within 

30 (thirty days) of receipt of notification of award of Contract, the successful 

Bidder will sign and date the contract. Failure to comply with this stipulation will 

entail cancellation of the contract besides forfeiture of the bid security.  

 

40. PERFORMANCE SECURITY 
 

40.1    Within 21 days of receipt of the Letter of Intent/Letter of Award, the Successful 

Bidder shall deliver to the employer a Performance Security in any of the forms 

given below for an amount equivalent to 10% of the Contract price for proper 

fulfillment of the contract, which will include the Installation, Operation and 

Maintenance, warranty period and completion of performance obligations. The 

Performance Security will cover 6months beyond the Contract Period or extended 
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thereafter. However, in case of delay in Installation Milestone, the validity of the 

initial Performance Security shall be extended by the period of such delay.   

  

40.2   The proceeds of the performance security will be payable to the Purchaser as 

compensation for any loss resulting from the Supplier's failure to complete its 

obligations under the Contract. 

40.3  The performance security will be a bank guarantee issued by a nationalized bank 

acceptable to the Employer, in the form provided in the bidding documents. 

40.3.1 Any payments shall be made to the Successful Bidder only after receipt of the 

Performance Security by Utility. 

40.3.2 Upon Termination of the Contract due to Successful Bidder Event of default, the 

Performance Security shall be forfeited by Utility. 

40.4    The performance security will be discharged by the Purchaser and returned to the 

supplier not later than sixty (60) days after the validity period. 

40.5  Failure of the successful Bidder to comply with the above requirement will entail 

cancellation of the award and forfeiture of the Bid Security and the balance to 

make up the performance security deposit will be deducted from pending payments 

if any due to the tenderer form TGSPDCL on other orders in addition the company 

will also become liable for being black listed by TGSPDCL. 

 
 

41. CORRUPT OR FRAUDULENT PRACTICES 
 

41.1     TGSPDCL expects that Bidders/Suppliers/Contractors observe the highest standard   

of ethics during the procurement and execution of such contracts.  In pursuance of 

this policy, the TGSPDCL. 

Defines, for the purposes of this provision, the terms set forth as follows: 

i. ―Corrupt Practice‖ means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the work 

awarding process or in contract execution, and 

ii. ―Fraudulent Practice‖ means a misrepresentation of facts in order to 

influence work awarding process or the execution of a contract to the 

detriment of the Employer and includes collusive practice among Bidders 

(prior to or after Bid submission) designed to establish Bid prices at 

artificial non-competitive levels and to deprive the Employer of the benefits 

of free and open competition. 

Will reject a proposal for award if it is determined that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in competing for the 

contract in question. 

Will declare a firm ineligible, either indefinitely or for a stated period of time,  if 

Employer at any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing for,  or in executing TGSPDCL contract. 

41.2   Furthermore, Bidders shall be aware of the provision stated in sub-clause 23.2 and      

sub clause 55 of the General Conditions of Contract. 

 

42. USE OF CONTRACT DOCUMENTS AND INFORMATION 

 

42.1   The Supplier will not, without the Purchaser's prior written consent, disclose the 

Contract, or any provision thereof, of any specification, plan, drawing, pattern, 

sample, or information furnished by or on behalf of the Purchaser in connection 
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therewith, to any person other than a person employed by the Supplier in the 

performance of the Contract.  Disclosure to any such employed person will be 

made in confidence and will extend only so far as may be necessary for purposes 

of such performance. 

42.2 The Supplier will not, without the Purchaser's prior written consent, make use of 

any document or information except for purposes of performing the Contract. 

42.3 Any document, other than the Contract itself, will remain the property of the 

Purchaser and will be returned (in all copies) to the Purchaser on completion of the 

supplier's performance under the Contract if so required by the Purchaser. 

42.4    The Supplier will permit the Purchaser or his authorized representative to inspect 

the Supplier’s accounts and records relating to the performance of the Supplier and 

to have them audited by auditors appointed by the Supplier. 

43. PATENT RIGHTS  

 

 The Supplier will indemnify the Purchaser against all third-party claims of 

infringement of patent, trademark, or industrial design rights arising from use of 

the Materials/ equipment or any part thereof. 
 

44.       PAYMENT TERMS 

 

The Following shall be ascertained before release of payment: 

1. Supply of total materials in stores of TGSPDCL.  

2. Submission performance Bank Guarantee (10% of Award value) 

3. Submission of agreed project implementation schedule. 

     Progressive / Mile stone-based payment for project will be regulated as       

     under, however each mile stone to be agreed based on the proposal   

     and TGSPDCL requirement, if any. 

S. No Payment Milestones 
% Payment 

against each item 

1 SCADA Equipment   

A Delivery of all materials mentioned as per bill of quantities. 30 

B 
Installation, Testing and Commissioning, Configuration all 

equipments. 
30 

2 
After successful completion of end-to end integration of all 

substations and DMS equipment 
10 

3 
After successful Site acceptance test with availability of 

98.5% above 
10 

4 
After Successful completion of training and handing over of 

application 
5 

5 After Successful submission of reports 5 
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6 

Final Payment after acceptance and proof of submission of 

the required number of reproducible, O&M manual and user 

manual etc., 

10 

7 FMS and connectivity Charges for 1st year  Quarterly  

8 FMS and connectivity Charges for 2nd year  Quarterly  

9 FMS Charges for 3
rd

 year  Quarterly  

10 FMS Charges for 4
th

 year  Quarterly  

11 FMS Charges for 5
th

 year  Quarterly  

 

Charges will be paid as per payment terms after due certification by the 

SE/SCADA/TGSPDCL and counter signed by DE/SCADA after analyzing the 

achieved milestone and communication percentage. 

 

The CE (Finance) at TGSPDCL Corporate office shall arrange payment of bills.  

 

      B) Penalty Clause: 

I) The agency is responsible for attending, rectification/replacement of 

defective /burnt CPE Equipment even in the event of high voltages if any within 24 

hrs. In case of major failure such as total failure of Server, the agency has to rectify 

the same within 1hour. The penalties are applicable as defined in service level 

agreement. The agency is liable to the purchaser (TGSPDCL) for payment penalty 

as specified in the SLA. 

II) If the agency fails to deliver any or all of the goods of perform the related 

services within the period specified in the contract, the purchaser (TGSPDCL) may 

without prejudice to all its other remedies under the contract, deduct from the 

contract price, as liquidated damages, as sum equivalent to 0.5% of the value of the 

goods or related service, supplied beyond stipulated delivery schedule for each week 

or part thereof of delay until actual delivery or performance subject to a maximum of 

5% value of such goods and services. 

III) In case of a delay in the integration of all substations and DMS equipment 

within the scheduled time, TGSPDCL, without prejudice to its rights under the law, 

including the right to cancel the contract, forfeit the bank guarantee, and/or recover 

damages for breach of contract, reserves the right to take appropriate action 

      C)  Contract Termination:  

 I) The responsibility of the End-to-End communication shall lie wholly with 

the Agency. If the End-to-End communication & data availability is below the 

prescribed level of 85% for a continuous period of two months, the agreement 

stands terminated automatically. Responsibility wholly lies with the bidder to 

communicate and coordinate with existing system integrator (SIA) for seamless 

integration of all SS without hampering timelines specified in schedule. 
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 II) If the goods and related services supplied do not meet the minimum 

specifications as per the contract or the goods that under perform or not compatible 

to the requirements and the same are not replaced/modified by the supplier to meet 

the requirements within 07 days of being informed by the utility, the utility 

(TGSPDCL) shall be free to impose any penalty as deemed fit. In addition, the 

utility shall reserve the right to terminate the contract and recover liquidated 

damages by forfeiting the performance guarantee submitted. 

 

II. PAYMENT PROCEDURE 
 

(a) The payment shall be made in Indian Rupees (INR) only. 

(b) The payments shall be made on or after thirty (30) days of receipt of contractor’s 

invoice complete in all respects and supported by the requisite documents and 

fulfillment of stipulated conditions, if any. All the payment shall be released to the 

contractor through the Banks by crediting to his account. 

(c) If the supplier has received any over payments by mistake or if any amounts are 

due to the TGSPDCL due to any other reason, when it is not possible to recover 

such amounts under the contract resulting out of this specification, the TGSPDCL 

reserves the right to collect the same from any other amount and / or Bank 

Guarantees given by the company due to or with the TGSPDCL. 

 

45.         SETTLEMENT OF DISPUTES 

If any dispute or difference of any kind whatsoever will arise between the 

Purchaser and the Supplier in connection with or arising out of the Contract, the 

parties will make every effort to resolve amicably such dispute or difference by 

mutual consultation. 

If, after thirty (30) days the parties have failed to resolve their dispute or difference 

by such mutual consultation, then either the Purchaser or the Supplier may give 

notice to the other party of its intention to commence arbitration, as hereinafter 

provided, as to the matter in dispute, and no arbitration in respect of this matter 

may be commenced unless such notice is given. 

Any dispute of difference in respect of which a notice of intention to commence 

arbitration has been given in accordance with this Clause will be finally settled by 

arbitration.  Arbitration may be commenced prior to or after delivery of the 

Materials / equipment under the Contract. 

Arbitration proceedings will be conducted in accordance with the following rules 

of procedure. The dispute resolution mechanism will be as follows: 

(a) In the case of a dispute or difference arising between the Purchaser and a  

Supplier relating to any matter arising out of or connected with this 

agreement, such dispute or difference will be settled in accordance with the 

Arbitration and Conciliation Act. 1996.  The Arbitral Tribunal will consist 

of three Arbitrators one each to be appointed by the Purchaser and the 

supplier the Third Arbitrator will be chosen by the two Arbitrators so 
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appointed by the parties and will acts as Presiding Arbitrator. In case of 

failure of the two Arbitrators appointed by the parties to reach upon a 

consensus within period of 30 days from the appointment of the Arbitrator 

appointed subsequently, the Presiding Arbitrator will be appointed by The 

Institution of Engineers (India). 

 

(b) If one of the Parties fails to appoint its Arbitrator in pursuance of Sub-

Clause (a) within 30 days after receipt of the notice of the appointment of 

its Arbitrator by The Institution of Engineers (India), will appoint the 

Arbitrator.  A certified copy of the order of the Institution of Engineers 

(India), making such an appointment will be furnished to each to the 

parties. 

(c) Arbitration Proceedings will be held at Purchaser’s Headquarters, and the 

language of the Arbitration Proceedings and that of all documents and 

communication between the parties will be English. 

(d) The decision of the majority of Arbitrators will be final and binding upon 

both parties.  The cost and expenses of Arbitration Proceedings will be paid 

as determined by the Arbitral Tribunal.  However, the expenses incurred by 

each party in connection with the preparation, presentation etc., of its 

proceedings as also the fees and expenses paid to the Arbitrator appointed 

by such party or on its behalf will be borne by each party itself. 

(e) Where the value of the Contract is Rs. One Crore and below, the disputes 

or differences arising will be referred to the Sole Arbitrator.  The Sole 

Arbitrator should be appointed by agreement between the parties; failing 

such agreement, by the appointing authority namely The Institution of 

Engineers (India). 

Notwithstanding any reference to arbitration herein, 

(a) The parties will continue to perform their respective obligations under the 

Contract unless they otherwise agree; and 

(b) The Purchaser will pay the Supplier any monies due the Supplier. 

The arbitration if any in the disputes arising out of bidding process or in the 

execution of the contract, payments, penalties etc. shall be conducted in 

accordance with the arbitration procedure as laid down in Indian arbitration and 

conciliation Act. 1996. All disputes are subject to courts situated at HYDERABAD 

only. 
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SECTION - IV 

 

 

TECHNICAL SPECIFICATIONS 
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Scope of work 

 

Role of Telecom Service Provider (TSP) 

RFPs are invited for the SCADA Telecom Service Provider as part of the objectives and 

roles as defined below  

Broad Role Definition for Telecom Service Provider (TSP) 

 

TGSPDCL intends to set up the VPN based MPLS Wide Area Network 

connectivity to the  

1. CCC/DC with ring type 20Mbps FO connectivity from all 222 numbers 

33/11kV substations and 1300 numbers DMS equipment locations with 4G 

SIMs under SCADA-DMS project 

2. CCC/DC with ring type 4Mbps FO connectivity from all 227 numbers 

DCUs, 382 numbers DMS equipment locations with 4G SIMs under 

Smartgrid project 

3. CCC/DC with ring type 2Mbps FO connectivity from all 62 numbers 

33/11kV substations with 4G SIMs under RTDAS project 

 

This RFP aims at selecting a Telecom Service Provider to implement the same and 

to further manage and monitor the VPN based MPLS WAN for a period of 2 years with 

the objective of obtaining an efficient, stable and resilient MPLS WAN for operations 

 

 The Telecom Service Provider (TSP) in coordination with utility as per the 

requirement to be given in this detailed RFP/Bid shall carry out field survey, design, 

engineering, supply, install, configure and test the FO link at CCC/DC & CPE devices 

at all locations. This also includes maintain, monitor, manage and operate the 

connectivity and for a period of 2 years. The bidder has to provide and commission the 

required bandwidth connecting all the given number of substations and DMS 

equipment to the CCC/DC through 4G/LTE SIM based network. The TSP shall be 

responsible for monitoring the connectivity of network devices and to provide uptime, 

quality of service as per SLAs in this RFP 

 The TSP needs to provide VPN based MPLS Wide Area Network connectivity 

 Links to be provided on 4G/LTE signal to have stable signal at all the given Sub 

stations 

 CCC/DC should have UG fiber last mile connection between Service Provider 

premises & CCC/DC in ring mode. 

 The TSP has to provide, install, configure, test and commission required network 

devices at CCC/DC. 

 The TSP has to supply, install, configure, test and commission hardware at all the 

substation and DMS equipment locations 

 Any repair, replacement or upgradations of any hardware supplied by TSP is sole 

responsibility of the TSP for 5years. 
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 Details of the locations are given in Annexure I & II. The number of locations may 

increase over the time. The hardware/ software/ technology services will be required to 

be further extended to new locations with the same rates and terms and conditions 

 Monitor and manage the MPLS WAN from TSP NOC on 24x7x365 basis and raise the 

tickets proactively in case of any issues 

 Project Management team should ensure proper coordination with all relevant 

stakeholders during the entire tenure. 

 The links are to be monitored and maintained (including troubleshooting and lodging 

of complaints) by the successful bidder. The successful bidder shall be responsible for 

SLAs of Network. 

 The bidder will have to provide managed end-to-end connectivity services to 

TGSPDCL as a part of deliverables at all offices across GHMC area. The charges 

should be inclusive of supply of hardware, licenses, managing, troubleshooting and 

maintaining the MPLS WAN. 

 Incident Management and crisis management to deal with any untoward incidents that 

affect the security, availability/ uptime and quality of service of the MPLS WAN. 

 TSP also needs to provide PAPN based 4G/LTE SIM with static IP for RTU and 

FRTU communication 

 

Major components would include are given as under.  

 Providing necessary network devices at CC at 3 locations(SCADA, Smartgrid & 

RTDAS)  

 Supply of Router at Substations 

 Supply of Modem at DMS equipment 

 Providing 4G/LTE SIMs 

 

 Protocols for communication 

o 4G/LTE Protocols 

 

Conducting Proof of Concept (POC), Site Acceptance Test (SAT), etc. successfully, Go 

live, operational acceptance & handing over of the system network. 

Outline of Tasks to be carried out and Deliverables: 

1) Hardware: Survey, Design & Engineering, Supply, Installation and Commissioning of 

all necessary hardware and networking equipments and its connectivity, as specified in 

the detailed specifications. The TSP shall take the responsibility to install the required 

hardware and communication equipment etc and other necessary hardware/software at 

the sites. The TSP shall provide the time frame for procuring and delivering all the 

necessary hardware. Though the scope covers establishment of a SCADA along with 

associated hardware and software, the TSP shall provide the Software & hardware at 

substations and SCADA control center. The TSP shall provide the necessary design & 

engineering documents, drawings and plan, sizing, cabling and connectivity and the 

bill of material, etc. & obtain approval from utility (TGSPDCL) 
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2) Software: Supply, installation and commissioning of software to monitor the network 

healthiness and to raise the tickets  

3) Facilities management services for maintaining infrastructure, post successful 

completion of site acceptance tests (Go Live) for a period of five years from the date 

of completion of acceptance test. 

The FMS provider shall be responsible for service delivery management for the 

complete project including project management and transition management. The FMS 

provider shall create and maintain SCADA system including preventive and predictive 

support as well as repair and/or replacement/upgradation activity, etc. 

4) System Design and Engineering: The TSP shall be responsible for detailed design and 

engineering of overall system, sub-systems, elements, system facilities, equipments, 

services, including systems application software and hardware etc. It shall include 

proper definition and execution of all interfaces with systems, equipment, material and 

services of utility for proper and correct design, performance and operation of the 

project. 

TSP shall provide complete engineering data, drawings, reports, manuals and services 

offered etc. i.e. complete set of documentation /drawings for TGSPDCL review, 

approval and records 

5) Supply of Equipment and Material: The TSP shall also be responsible for manufacture, 

inspection at manufacturer’s works, supply, transportation, insurance, delivery at site, 

unloading, storage, complete supervision, installation and successful commissioning of 

all the equipment, systems and application software. The proposed deliverables should 

be state of the art in architecture and engineering practices. In case of third-party 

products/software packages, TSP should furnish at least 5 years supporting plan from 

respective manufacturers. 

Any item though not specifically mentioned, but is required to complete the project 

works in all respects for its safe, reliable, efficient and trouble free operation shall also 

be taken to be included, and the same shall be supplied and installed by the TSP 

without any extra cost unless it is explicitly excluded. 

6) Testing and Commissioning: The TSP shall be responsible for the testing processes 

such as planning (includes preparing test plans and defining roles and their 

responsibilities), preparation (consists of preparing test specification, test environment 

and test data) for all tests viz. SAT and successful commissioning  

7) Geographical Scope: TSP shall implement the System at Hyderabad. The Physical 

GHMC area details and boundaries would be furnished by the TGSPDCL to the 

successful Bidder. The List of Locations are mentioned in the Annexure I & II 

8) Training for Employees: The TSP shall organize training to the core Group of 

implementation team of the TGSPDCL as well as end user training. Representatives 

from the successful bidder, Purchaser’s implementation project and change 

management teams will be involved throughout in the development of training 

strategy, training material design and development, standards and training delivery to 

ensure that change management issues are incorporated, and that training strategies 

and materials are aligned to the requirements of the project and as business-specific as 

possible 
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9) Progress Update: The TSP may also provide periodic status update reports highlighting 

critical issues to the TGSPDCL. Further, any information (progress report, etc.) as and 

when sought by the TGSPDCL shall be furnished by the TSP 

10) Other Services and Items: The scope also includes, but not limited to the following 

services/items described herein and elsewhere in specification: 

a. Project Management and Site Supervision: The bidder shall be responsible for the 

overall management and supervision of works, including the implementation of 

risk management as well as change management initiatives.  He shall provide 

experienced, skilled, knowledgeable and competent personnel for all phases of the 

project, so as to provide the TGSPDCL with a high-quality system 

b. Interface Coordination: The bidder shall identify all interface issues with 

TGSPDCL and other agencies if any, and shall be responsible for such interfacing, 

coordination and exchange of all necessary information 

c. Scope Change Management: TGSPDCL to finalize the scope change management 

procedure during development/Implementation stage 

11) Important Note: The Bidders are requested to quote for supply, installation and 

maintenance of FO connectivity with 1 number 20MbPS, 1 number 4Mbps and 1 

number 2Mbps  Bandwidth at 3 numbers CC in ring mode, 4G/LTE SIM 

communication in all the 284 numbers SCADA substations, 1909 numbers DMS 

Equipments.   
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TECHNICAL SPECIFICATIONS OF ROUTER 
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Sl. 

No. 
Parameter/ Description Specification/ Compliance 

1 Device Class MPLS Router 

2 Application 
Substation RTU to SCADA Control Centre 

Communication 

3 Functionality 

The offered MPLS-VPN Router shall be 

capable to connect the RTU installed in the 

substation to the existing SCADA system 

using IEC 60870-5-104 without using any 

proprietary protocol converters such as IEC 

60870-5-101 to IEC 60870-5-104 converter. 

The router shall be capable to establish 

MPLS-VPN connection without using any 

proprietary scripts in the RTU handling more 

than 32 breakers and 4PTR data to control 

centre seamlessly. 

4 Network Coverage 

4G/LTEand wired MPLS-VPN WANwith 

downward compatibility with existing 3G & 

2G 

5 
Availability of RS-232 port with 

DB9 connector 

RS232 Port available with DB9 Connector 

with direct communication support without 

interfering the MPLS-VPN connection.  

6 Total No. of Ethernet ports 2 Fast Ethernet 

7 No. of LAN Ethernet ports 1 

8 No. of WAN Ethernet ports 
1 No. Dedicated WAN port with MPLS-VPN 

Support 

9 USB port for future development 1 No. Reserved for future development 

10 External antenna Wired external Antenna with magnetic base 

11 Power ON/OFF status When device is powered on 

12 LAN Status When connected 

13 Wi-Fi status (optional) No Wi-Fi by default. 

14 Connection status When Connected 

15 Input power supply rating 

Adapter to be Provided, Adapter and Router 

must sustain to the input AC voltage ranging 

from 200v to 280v 

16 MPLS VPN Support Support 

17 DHCP Support 
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Sl. 

No. 
Parameter/ Description Specification/ Compliance 

18 Static IP Support 

19 Configurable APN Support 

20 Configurable Dial-up number Support 

21 Auto Reconnect/ Fault recovery Support without manual intervention 

22 Firewall Support 

Support for IPv4 and IPv6.  

Port Forward 

NAT rules 

Traffic Rules and Custom rules (Ex.Access 

control limit) 

SYN-Ack flood attack 

23 
The device can be used as 

modem/router/switch 
Yes 

24 
External SIM slot. No need to open 

device. 

Yes (easily removable SIM slot for the 

device) 

25 Router features 

MPLS-VPN, L2TP and PPTP 

PPP, PPPoE, TCP, UDP, DHCP, DHCPv6, 

ICMP 

DNS, Dynamic DNS 

NTP Client 

Static IPv4 and IPv6 routes 

Network Diagnostic etc. 

26 
RTU/ Gateway/ Any device can send 

SMS on RS-232 DB9 port of Router  
Yes. 

27 
RTU/ Gateway/ Any device can send 

SMS on any LAN port of Router 

Yes. Without interrupting the MPLS-VPN 

connection with SCADA system 

28 

Support for SCADA/DMS, 

SCADA/SDMS and SCADA/ADMS 

integration. 

Yes. 

29 

Support for IEC 870-5-104 and 

MODBUS TCP/IP communication 

protocols 

To communicate with RTU and other 

substation automation equipments from 

SCADA system 
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30 Dimensions/ Mounting 

The dimensions and weight of the router 

shall comply the mounting and installation on 

inner wall of the substation near RTU panel 

31 Cyber Security norms 
All the Routers provided needs to be with 

cyber security compliance as per GOI 

 

 

4G MODEM FOR AUTORECLOSER (AR)/ SECTIONALIZER (SEC) / RING MAIN 

UNIT (RMU) 

Sl. 

No. 
Parameter/ Description Specification/ Compliance 

1 Device Class Modem 

2 Application 

Communication between SCADA/DMS 

Control Centre and Auto Reclosers/ 

Sectionalizers/ RMUs 

3 Functionality 

The offered MPLS-VPN Modem-cum-Router 

shall be capable to connect the AR/ SEC/ 

RMUs installed in the field to the existing 

SCADA system using IEC 60870-5-104 

without using any proprietary protocol 

converters such as IEC 60870-5-101 to IEC 

60870-5-104 converter. The device shall be 

capable to establish MPLS-VPN connection 

without using the proprietary scripts in the 

FRTUs of AR/SEC/RMUs. 

4 Network Coverage 
4G/LTE MPLS-VPN WAN with downward 

compatibility with existing 3G & 2G 

5 
Availability of RS-232 port with DB9 

connector 
RS232 Port available with DB9 Connector 

6 Total No. of Ethernet ports 2 Fast Ethernet 

7 No. of LAN Ethernet ports 1 

8 No. of WAN Ethernet ports 
1 No. Dedicated WAN port with MPLS-VPN 

Support 

9 USB port for future development Available. Reserved for future development 

10 External antenna Wired external Antenna with magnetic base 

11 Power ON/OFF status Available when device is powered on 

12 LAN Status Available when connected 

13 WiFi status (optional) No WiFi by default. 

14 Connection status Available 

15 Input power supply rating 
Standard input: 12Vdc / Adapter Cable for 

24Vdc 

16 DHCP, Static IP IPv4 and IPv6 Support 

17 Configurable APN Support 

18 Configurable Dial-up number Support 
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19 Auto Reconnect/ Fault recovery 

Modem shall recover from faults automatically 

and reconnect to Control Centre network 

without manual intervention or resetting the 

power supply. 

21 Firewall Support 

Support for IPv4 and IPv6.  

Port Forward 

NAT rules 

Traffic Rules and Custom rules 

SYN-Ack flood attack 

22 
The device can be used as 

modem/router/switch 
Yes 

23 
External SIM slot. No need to open 

device 
Yes 

24 

FRTU of AR/SEC/RMU can send 

SMS on RS-232 DB9 port of modem-

cum-router 

Yes. Without interrupting the MPLS-VPN 

connection with SCADA system. 

25 

Support for SCADA/DMS, 

SCADA/SDMS and SCADA/ADMS 

integration. 

Yes 

26 

Support for IEC 60870-5-104 and 

MODBUS TCP/IP communication 

protocols 

Yes 

27 Dimensions and Mounting 

Suitable to mount in the available free space on 

the mounting plate of inside the panel of 

AR/SEC/RMU  

28 Cyber Security norms 
All the Modems provided needs to be with 

cyber security compliance as per GOI 

 

Warranty 

The System provider isresponsible for providing the warranty of 4G Routers and 

MODEMs for a period of 5years from the date of installation.   
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SECTION - V 

 

 

SCHEDULE OF REQUIREMENTS, BILL OF QUANTITIES AND PRICES  
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Schedule of Requirements (BoM & BoQ) 
 

 

*All the material shall invariably comply with cyber security norms/protocols 

SL Description of the Equipment* 
Qty 

Nos 

Unit 

Material 

Rate incl 

GST 

Unit 

Labour/ 

Service  

Rate incl 

GST 

Total Cost 

 
A B C D E=B*[C+D] 

1 

FO MPLS Connectivity with standby link with 

20Mbps Bandwidth at CC, Erragadda, Hyd. The 

necessary hardware has to be provided by TSP 

for 2 years 

1 
 

 
 

2 

FO MPLS Connectivity with standby link with 

4Mbps Bandwidth at CC, Erragadda, HyD. The 

necessary hardware has to be provided by TSP 

for 2 years 

1 
 

 
 

3 

FO MPLS Connectivity with standby link with 

2Mbps Bandwidth at CC, Erragadda, HyD. The 

necessary hardware has to be provided by TSP 

for 2 years 

1 
 

 
 

4 

Supply and erection of 4G/LTE support MPLS 

WAN compliant Router at substations with 

necessary power supply wiring and Router 

Racks (including 5% extra) 

284 
 

 
 

5 

Supply and erection of 4G/LTE support MPLS 

WAN compliant MODEM at DMS equipments 

with necessary power supply wiring 
1909    

6 
4G/LTE SIMs & connectivity for Substations 

and DMS equipment for 1 year 
1909 

 
 

 

7 
FMS charges on connectivity and hardware 

supplied for 1
st
 year 

1    

8 
FMS charges on connectivity and hardware 

supplied for 2
nd

 year 
1    

9 FMS charges on hardware supplied for 3
rd

 year 1    

10 FMS charges on hardware supplied for 4
th

 year 1    

11 FMS charges on hardware supplied for 5
th

 year 1    
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Note:  

A. Bidder shall quote the Total Contract Value and upload the signed copy of the 

above table (schedule) in pdf format in e-procurement platform at commercial stage 

only. 

B. Bidder shall submit the entire Pre-component unit rates of major material (such as 

Routers and Modems) which will be used during FMS period in pdf format in e-

procurement platform at commercial stage only. It is to be noted that these prices are 

meant only for future use & reference and not meant for price bid evaluation. 

C. The bidder should maintain minimum 5% extra spares in the TGSPDCL SCADA 

office to replace the defective in any emergency.  
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SECTION - VI 

 

QUALIFICATION REQUIREMENTS 
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QUALIFICATION REQUIREMENTS 

 

The minimum ―Bid Qualification Requirements‖ with respect to experience, capability 

and other particulars of the Bidder to be considered eligible for participation in the bid for 

the proposed work are stated in this section. The Bidder shall become eligible to bid on 

satisfying the following and on production of the required documentary evidences along 

with the Tender. 
 

1. Financial:  
 

i. Bidder should be a company registered under the provisions of the Indian 

Companies Act, 1956 / 2013 or a partnership firm under the Indian 

ii. Partnership Act, 1932 or the Limited Liability Partnerships Act, 2008. 

Bidder/bidder's parent should have been in the IT / Networking services for the last 

8 years 

iii. Bidder should hold a valid GST Number & PAN Card and should be registered 

with the appropriate authorities for all applicable statutory taxes/duties 

iv. Bidder should have a valid Unified License (UL) or a National Long Distance 

(NLD) Service Provider in India as per Telecom policy of India for at least 5 years 

v. Bidder should have an overall annual turnover of minimum Rupees Ten Crores in 

each of the last three financial years (2020-21, 2021-22, 2022-23) 

vi. Bidder should have a positive net worth in the last three financial years 2020-21, 

2021-22, 2022-23) 

vii. Bidder should have fully functional 24x7x365 NOC or manage in shared mode to 

provide support as on 31st March 2024 

viii. Bidder should have its own gateway in India for providing Internet bandwidth 

ix. Bidder should not have filed for Bankruptcy in any country 
 

2. Technical:  
 

x. Bidder should have ISO TL9000 and ISO 27000.  

xi. Bidder network should be IPv6 ready 

xii. Bidder Must have been in existence in the business for a minimum period of 8 

years in India (As on RFP date). 

xiii. Bidder/it's wholly owned subsidiary company must have supplied, implemented 

and managed a minimum 200 Routers / Switches cumulative in India. 

xiv. Bidder/it's wholly owned subsidiary company must have experience in setting up 

of MPLS WAN connectivity Technology of 10CR. 

xv. Bidder/it's wholly owned subsidiary company must have implemented and 

managed a 50+ Branch MPLS network for at least 3 years on wired / wireless last 

mile media. 
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xvi. Bidder/it's wholly owned subsidiary company must have supplied at least 300 

number of 4G/LTE APN SIMS Cards with MPLS cloud network to at least one 

Public Sector BFSI / other PSU / Govt. customer/Private. 
 

3.      a. Any company/ vendor/ supplier/ contractor which is blacklisted/ debarred by any 

other power utility i.e., DISCOMs/ TRANSCO/ GENCO or Government or any 

other Government body in India as on date of bid submission and up to the issue of 

Letter of Intent is not eligible to participate in the tenders. 

           b. The bidders shall have to furnish an undertaking in the prescribed format 

regarding any relation to the promoters of blacklisted / debarred companies by any 

utility. Any false information furnished in the declaration while rendering bid, such 

contract is liable for termination as well as recovery of damages. 

4. Bidder shall submit documentary evidences such as Order copies, Work 

completion certificate, Performance Certificates, Copies of contracts and Balance 

sheets etc., Performance Certificates issued by Head of Purchasing Authority (as 

per spec).  

 

5. All bidders shall provide Forms of bid and Qualification information, a preliminary 

description of the proposed work, method and schedule, including drawings a chart 

as necessary. 

6. The bidder should furnish the information on all past supplies and satisfactory 

performance in proforma under Form 2 attested by a gazette officer. Copies of 

Purchase Orders, invoices and other documents in support of the above supplies 

(for Qualification requirement and Performance requirement) should be enclosed. 

7.       All bidders shall also include the following information and documents with their 

bids: 

a. Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business, written power of attorney of the 

signatory of the Bid to commit the Bidder. 

b. Total monetary value of similar work performed for each of the last five years. 

c. Experience in works of a similar nature and clients who may be contacted for 

further information on those contracts. 

d. Qualifications and experience of key site managements and technical personnel 

proposed for the Contract. 

e. Reports on the financial standing of the Bidder, such as profit and loss 

statements and auditor’s reports for the past five years. 

f. Evidence of adequacy of working capital for this contract (access to line (s) of 

credit and availability of other financial resources). 

g. Authority to seek references from the Bidder’s bankers. 

h. Information regarding any litigation, current or during the last five years, in 

which the Bidder is involved, the parties concerned, and disputed amount. 
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i. The proposed methodology of execution of works backed with their planning 

and deployment, duly supported with broad calculations and quality assurance 

procedures proposed to be adopted, justifying their capability of achieving the 

completion of work as per milestones specified within the stipulated period of 

completion. 

j. Financial turnover should be supported by Income Tax return submitted to the 

Income Tax Department by the contractor.  

k. Bids from joint ventures are not acceptable. 

l. Certificate along with supporting Xerox copies of Agreements for the works 

executed in any one year. 

8. The bidder’s experience as Subcontractor will not be taken into account. 

9. Sub-contractor’s experience and resources shall not be taken into account in 

determining the bidder’s compliance with the qualifying criteria. 

10. The Bidder shall also furnish the following documents with its Bid. 

a. Details of the workers to be engaged in the agreement of the subject work 

along with the breakup of wages including EPF and ESI contribution 

individually, which forms the part of corresponding agreements as per the 

Employees Provident Fund & Miscellaneous Provisions Act, 1952.  

b. Firm Registration/Registered Partnership deed in case of firm.  

c. PAN Card  

11. Even though the bidder meets the above qualifying criteria, they are subject to be 

disqualified if they have…  

a. made misleading or false representations in the forms statements and 

attachments submitted in proof of qualification requirements and / or  

b. record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completions, litigation history or 

financial failure etc. in earlier works executed with TGSPDCL or any other 

company. 

c.   If they have been executing similar nature of work in TGSPDCL and have been 

not completing the work as per the work program i.e. as per the milestones of 

the agreement. 

12. Proof of Concept (POC) Process to be taken up by bidder: 

Overview: 

The bidder is responsible for demonstrating a proof of concept (POC) for an 

installation and communication between Supervisory Control and Data 

Acquisition (SCADA) system and one substation and one DMS equipment. 

The steps involved include bringing necessary equipment to the CC & 
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substation installing necessary equipment completing wiring, and ensuring all 

systems are integrated and operational. Successful continuous operation for 48 

hours is required for certification. 

Detailed Steps: 

1. Equipment Mobilization: 

The contractor must transport all necessary equipment to the CC & designated 

substation. This includes any hardware required for the SCADA system and 

other related infrastructure components. 

 

2. Replacement & Installation: 

Replace old equipment with necessary new equipment at CC, Substation and 

DMS equipment. This involves installation, commissioning and integration to 

CC which means making modifications to ensure compatibility with the 

Existing SCADA system. 

 

3. Integration of Specific Components: 

Ensure the following specific components are connected and integrated: 

 

1) CPE at CC. 

2) Router at Substations. 

3) Modem at DMS equipment. 

4) SIMs at Substation and DMS equipment. 

5) FO Connection at CC. 

 

4. Communication and Clearance: 

Provide communication links, for all above mentioned. 

5. Integration to OSI Application Platform: 

Prepare the system for integration with existing Firewall at CC. 

 The integration process will be overseen by TGSPDCL in coordination with 

the existing system integrator. 

6. Validation and Certification: 

The POC must demonstrate continuous and seamless data reception for at least 

48 hours. 

If successful, the SCADA system will be certified by the responsible 

authorities. 

Upon certification, the financial bid for the project will be opened. 

 

Conclusion: 

The POC process involves meticulous survey, Design, planning, Installation, wiring, and 

integration of various components to ensure the SCADA system is fully operational. 

Successful demonstration of continuous performance for 48 hours is crucial for 

certification and subsequent project approval. 
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SECTION VII 

 

SAMPLE FORMS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 - 56 - 

 

 

1. BID FORM 

        Date.  ....... 

TO: (Name and Address of Purchaser) 

Gentlemen and/or Ladies: 

 

Having examined the Bidding documents, the receipt of which is hereby duly 

acknowledged, we, the undersigned, offer to supply and deliver.  ......................... 

(Description of Materials / equipment) in conformity with the said bidding 

documents for the sum of.  ............. (total bid amount in words and in figures) or 

such other sums as may be ascertained in accordance with the schedule of prices 

attached herewith and made part of this Bid. 

 

We undertake, if our Bid is accepted, to deliver the Materials / equipment in 

accordance with the delivery schedule specified in the Schedule of Requirements. 

 

If our Bid is accepted, we will obtain the guarantee of a bank in a sum equivalent 

to. 10% of the Contract Price for the due performance of the Contract, in the form 

prescribed by the Purchaser. 

 

We agree to abide by this Bid upto ……………. (for the Bid Validity Period) 

specified in Clause and it will remain binding upon us and may be accepted at any 

time before the expiration of that period. 

 

Until a formal contract is prepared and executed, this Bid, together with your 

written acceptance thereof and your notification of award, will constitute a binding 

Contract between us. 

 

We understand that you are not bound to accept the lowest or any bid you may 

receive. 

 

We certify / confirm that we comply with the eligibility requirements as per  clause  

of the bidding documents.   

 

Dated this.  ...........day of.  .............2024 

   

 [Signature]      [in the capacity of] 

Duly authorized to sign Bid for and on behalf of              

_____________________________ 
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2. QUALIFICATION INFORMATION 

(FOR SUBMISSION IN TECHNICAL BID) 

 

The information to be filled in by the Bidder in the following pages will be used for 

purposes of post-qualification as provided for in Clause 6 of the Instructions to 

Bidders.  This information will not be incorporated in the Contract. 

 

For Individual Bidders 

1.1 Constitution of legal status of Bidder 

(Attach Copy) 

Place of Registration: 

Principal place of business: 

Power of Attorney of Signatory of Bid 

(Attach Copy) 

 

1.2 Total value of Similar Works performed in the past 7 years (in Rs. Lakhs) 

Year Amount Year Amount 

  2020-21  

2017-18  2021-22  

2018-19  2022-23  

2019-20  2023-24  

 

1.3.1 Work performed as prime contractor (in the same name) on works of a similar 

nature over the last 07 years (2017—2018 to 2023-2024). 
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1.3.2 Quantities of work executed as prime contractor (in the same name and style) in 

the last seven years (2017-2018 to 2023-2024). 

Year Name of the work @ Qty in Nos. 
Amount 

(Rs. lakhs) 

Remarks *  

(Indicate 

contract ref.) 

         

       * Enclose certificate(s) from the Engineer(s)  in-Charge. 

       @ The item of work for which data is requested should tally with that specified in ITB    
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            clause 6 

 

1.4 Information on Bid Capacity (works for which bids have been submitted and 

works which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works: 

 

Description 

of work 

Place 

& 

State 

Contract 

No. & 

Date 

Name 

and 

Address 

of 

Employer 

Value of 

Contract 

(Rs.Lakhs) 

Stipulated 

period of 

completion 

(Rs.lakhs) 

Value of 

works * 

remaining 

to be 

completed 

Anticipated 

date of 

completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

 

(B) Works for which bids already submitted: 

Description 

of work 

Place & 

State 

Estimated 

value of 

works 

(Rs.lakhs) 

Stipulated 

period of 

completion 

Date when 

decision is 

completed 

Remarks if any expected 

(1) (2) (3) (4) (5) (6) 

             *Enclose certificate (s) from the Engineer (s)-in-Charge. 

 

1.5 The Bidder should list all the equipment essential for carrying out the works in the 

format given below.  

Item of 

equipment 

Requirement Availability proposals Remarks 

(from 

whom to 

be 

purchased) 

No. Capacity Owned / 

leased  

Nos. / 

Capacity 

Age/ 

Condition 

       

 

1.6 Qualifications and experience of key personnel proposed for administration and 

execution of the contract.  Attach biographical data.   

Position Name Qualifications Years of 

Experience 

(general) 

Years of 

experience in 

the proposed 

position Project 

Manager 

     

 

1.7 Financial reports for the last seven years: balance sheets, profit and loss statements, 

auditor’s report (in case of companies / corporation) etc. List them below and 

attach copies. 

 

1.8 Evidence of access to financial resources to meet the qualification requirements: 

cash in hand, lines of credit, etc. List them below and attach copies of support 

documents. 
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1.9 Name, address and telephone, telex, and fax numbers of the Bidders’ bankers who 

may provide references if contacted by the Employer. 

 

1.10 Performance certificate for the works executed is to be furnished 

 

1.11 Statement of compliance under the requirements of Clause 6 of the instructions to 

Bidders. 

 

1.12 Proposed work method and schedule.  The Bidder should attach descriptions,  

drawings and charts as necessary to comply with the requirements of the Bidding 

documents.  

 

2. Additional Requirements 

 

2.1 Bidders should provide any additional information required to fulfill the 

requirements of Clause 6 of the Instructions to the Bidders, if applicable. 

 

 

 

 

                                      Signature of the Bidder 
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3. FORMS OF SECURITIES 

 

 

Acceptable forms of securities are annexed. Bidders should not complete the Performance 

forms at this time.  Only the successful Bidder will be required to provide Performance 

Securities in accordance with one of the forms, or in a similar form acceptable to the 

Employer. 

 

Annex A:  Bid Security (Bank Guarantee/Bank Draft) 

 

Annex B:  Performance Bank Guarantee 

 

Bid Security Deposit:  

 Along with the Technical Bid, the Vendor shall submit the Bid security deposit of 

2% on quoted amount. In case of the non-selected parties, the amount would be 

returned within 28 days of the end of the bid validity period. 

Performance guarantee: 

 The vendor shall submit the performance bank guarantee for 10% of the quoted 

amount, which will cover 6months beyond the Contract Period or extended 

thereafter performance obligations including warranty obligations. The 

performance security will be discharged by the Purchaser and returned to the 

supplier not later than sixty (60) days after the validity period. 
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3 a). BID SECURITY (BANK GUARANTEE) 

(FOR SUBMISSION IN TECHNICAL BID) 

To 

The Chief Engineer/ Projects 

TGSPDCL, Mint Compound, Hyderabad. 

Whereas ______________________________ (name of Bidder) (here in after called ―the 

Bidder‖) has submitted his bid dated __________________ (date) for the work of 

_________________ (name of Contract) hereinafter called ―the Bid‖). 

 

Know all people by these presents that We _____________________ (name of bank) 

having our registered office at.  ........... (address of bank) (hereinafter called ―the Bank‖) 

are bound unto you, in the sum of  ________________* for which payment well and truly 

to be made to you, the Bank binds itself, it’s successors and assigns by these presents. 

SEALED with the Commission Seal of the said Bank this ______day of______ 2024. 

 The conditions of this obligation are: 

1) If the Bidder  

a) withdraws his Bid during the period of bid validity specified by the Bidder on 

the Bid Form; or 

 b) does not accept the correction of errors in accordance with the Bid   

                 Specification,    

  or 

2) If the Bidder having been notified of the acceptance of his bid by you during the 

period of Bid Validity. 

a. Fails or refuses to execute the Form of Agreement in accordance with the  

Bid specification, or 

b. Fails or refuses to furnish the Performance Security, in accordance with the  

Bid specification, or 

c.      Does not accept the correction of the Bid Price pursuant to Clause 33. 

 

We undertake to pay to you up to the above amount upon receipt of his first written 

demand, without having to substantiate his demand, provided that in his demand you 

will note that the amount claimed is due to him, owing to the occurrence of one or 

both of the two conditions specifying the occurred condition or conditions. 
This guarantee will remain in force up to and including______________ (the date 180 days 

later than Tender opening) with an additional claim period of 45 days i.e. up to__________ 

(claim period date), and any demand in respect thereof should reach the Bank not later than the 

above claim period date. 

 

Date ___________    Signature of the Bank __________________ 

                   Seal ________________ 

 

        (Signature, name and address) 

*   The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees.  

 

NOTE: This will be executed on a Rs.100/- non-judicial stamp paper issued by any 

Nationalized/ Scheduled Bank. 
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3 b). PERFORMANCE BANK GUARANTEE 

 

To 

The Chief Engineer/ Projects 

TGSPDCL, Mint Compound, Hyderabad. 

 

       Whereas ______________________________ (Name and address of Contractor) 

(hereinafter called ―the Contractor‖) has undertaken,  in pursuance of Contract No. ___ 

dated _______ to execute ____________ (name of Contract and brief description of 

works) (hereinafter called ―the Contractor‖). 

 AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 

specified therein as security for compliance with his obligations in accordance with the 

Contract: 

        AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 

to you, on behalf of the Contractor,  up to a total of ____________ (amount of guarantee) 

* _____________ (in words),  such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable,  and we undertake to pay you,  upon 

your first written demand and without cavil or argument,  any sum or sums within the 

limits of __________ (amount of guarantee) * as aforesaid without your needing to prove 

or to show grounds or reasons for your demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms of 

the Contract or of the Works to be performed there under or of any of the Contract 

documents which may be made between you and the Contractor shall in any way release 

us from any liability under this guarantee, and we hereby waive notice of any such change,  

addition or modification. 

 This guarantee shall be 10% of the quoted amount, which will cover 6months 

beyond the Contract Period or extended thereafter performance obligations including 

warranty obligations.  

 

Signature and seal of the Guarantor ________________ 

Name of the Bank ______________________________ 

Address ______________________________________ 

Date __________________________________________ 

 

*  An amount shall be inserted by the Guarantor, representing the percentage of the 

Contract Price specified in the Contract including additional security for 

unbalanced Bids, if any and denominated in Indian Rupees. 
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4. CONTRACT FORM (FORMAT-IV) (agreement form for successful Bidder) 

 

 

 

THIS AGREEMENT made the.  ....... day of.  ............ 2024 Between.  ..............(Name of 

Purchaser) of the one-part and.  ..........(Name of Supplier) of the other part: 

 

 

WHEREAS   the Purchaser invited bids for certain Materials / equipment and ancillary 

services viz., .....................(Brief description of Materials / equipment and Services) and 

has accepted a bid by the Supplier for the supply of those Materials / equipment and 

services in the sum of.  .....................(Contract Price in Words and Figures) (hereinafter 

called "the Contract Price"). 

 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. In this Agreement words and expressions will have the same meanings as are 

respectively assigned to them in the Conditions of Contract referred to. 

 

2. The following documents will be deemed to form and be read and construed as 

part of this Agreement, viz.: 

 

 (a) the Bid Form and the Price Schedule submitted by the Bidder; 

 

 (b) the Schedule of Requirements; 

 

 (c) the Technical Specifications; 

 

 (d) the General Conditions of Contract; 

 

 (e) the Purchaser's Notification of Award. 

 

3. In consideration of the payments to be made by the Purchaser to the Supplier as 

hereinafter mentioned, the Supplier hereby covenants with the Purchaser to provide 

the Materials / equipment and services and to remedy defects therein in conformity 

in all respects with the provisions of the Contract. 

 

4. The Purchaser hereby covenants to pay the Supplier in consideration of the 

provision of the Materials / equipment and services and the remedying of defects 

therein, the Contract Price or such other sum as may become payable under the 

provisions of the Contract at the times and in the manner prescribed by the 

Contract. 
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Brief particulars of the Materials / equipment and services which will be supplied/ 

provided by the Supplier are as under: 

 

Sl. 

No. 

Brief Description of 

Materials / 

Equipment & 

services 

Quantity to 

be supplied 

Unit Price 

Rs. 

Total Price 

Rs. 

Delivery 

Terms 

      

      

      

 

TOTAL VALUE: (Rupees             only) 

 

IMPLEMENTATION SCHEDULE: 

 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed on 

the day and year first above written. 

 

 

Signed, Sealed and Delivered by the  

 

said.  ..............................(for the Purchaser) 

 

in the presence of.  ................ 

 

 

Signed, Sealed and Delivered by the  

 

said.  ..............................(for the Supplier) 

 

in the presence of.  ................ 

 

NOTE: To be executed on a Rs.100/- Non-judicial stamp paper. 
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5. DETAILS TO BE FURNISHED BY THE MANUFACTURER (Format A) 

 

1. Specification No. :  

2. Name of the Material :  

3. Quantity to be procured :  

4. Last date and time for submission of Bid :  

5. Date and time for opening of Bid :  

6. State whether Bid guarantee is enclosed  :  

7. State whether the quotation in two parts has been 

submitted. 

:  

8. State whether total quantity is quoted :  

9. Whether willing to furnish performance B.G. @ 10% if 

order is placed 

:  

10. Whether month wise delivery schedule indicated  :  

11. Prices whether Firm :  

12.  Whether any other tax / duty payable.  If so give details 

and the same is included / not included. 

:  

13. State whether TGSPDCL terms of payment are 

accepted 

:  

14. Quantity offered for supply :  

15. State whether 180 days validity offered :  

16. Whether sample is enclosed (if specified) :  

17. Whether the material / equipment offered  

       conforms to the relevant TGSPDCL Specification 

:  

18. Whether you have executed orders of the TGSPDCL 

previously for these items. (Please give details) 

:  

19. Similar details in respect of supplies made to other 

utilities 

:  

20. Whether Bid guarantee exemption letter enclosed, if 

exempted. 

:  

21. Whether sales tax clearance certificate enclosed :  

22. Whether Income-tax clearance certificate  

       enclosed. 

:  

23. Whether Warranty clause accepted :  

24. Whether Penalty clause accepted :  

25. Whether delivery schedule accepted :  

26. Whether willing to implement POC  :  
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6. SCHEDULE OF DEVIATION 

(i) TECHNICAL 
 

Sl. 

No. 

Requirements / 

Equipment 

Specification 

Clause No. 

Deviations Remarks 

     

     

 

It is hereby conformed that except for deviations mentioned above, the offer 

conforms to all the other features specified in Technical Specification Section ____ 

of this Bid Document 

 

Place:        Signature of the Bidder: 

    

Date:        Name: 

 

        Business address: 

 

6. SCHEDULE OF DEVIATION 
 

(ii) COMMERCIAL 
 

Sl. 

No. 

Requirements / 

Equipment 

Specification 

Clause No. 

Deviations Remarks 

     

     

 

 It is hereby conformed that except for deviations mentioned above, the offer 

conforms to all the other features specified in Commercial Specification Section 

____ of this Bid Document 

 

Place:        Signature of the Bidder: 

    

Date:        Name: 

        Business address: 

 

7. DECLARATION FORM 

 

Declaration to be given by the Company in regard to relation to promoters of 

Blacklisted / debarred companies by any power utilities. 

 

 I declare that, myself or any of the representatives of my company / firm do not 

have any relatives with promoters of blacklisted / debarred companies by any utilities.  
 

 It is certified that the information furnished above is true to the best of my 

knowledge and belief. It is hereby undertaken that in the event of the above information 

found to be false or incorrect at a later date, the TGSPDCL is entitled to terminate the 

contract/agreement entered into besides recovering damages as may be found necessary, 

with due notice.  

 

Signature of authorized representative 



 - 67 - 

 

 

 

Annexure - I 

LIST OF SCADA SUBSTATIONS UNDER SCADA-DMS PROJECT 

 

  

SL.NO SUBSTATION SL.NO SUBSTATION SL.NO SUBSTATION 

1 33/11 kV Abdullapurmet 31 33/11 kV Moulali 61 33/11 kV Jeedimetla SS-3 

2 33/11 kV Auto Nagar 32 33/11 kV Nacharam old 62 33/11 kV Kompally 

3 33/11 kV Bandlaguda 33 33/11 kV NGRI 63 33/11 kV Madhinaguda 

4 
33/11 kV Bhagatsingh 

Nagar 
34 33/11 kV Peerjadiguda 64 33/11 kV Mayuri Nagar 

5 33/11 kV Champapet 35 33/11 kV Ramanthapur 65 33/11 kV Nizampet 

6 33/11 kV Hayat Nagar 36 33/11 kV Sainikpuri 66 33/11 kV Subhash Nagar 

7 33/11 kV Lenin Nagar 37 33/11 kV Saket 67 33/11 kV Suraram 

8 33/11 kV Mohan Nagar 38 33/11 kV Tech Park 68 33/11 kV Suraram RGK 

9 33/11 kV Nandanavanam 39 33/11 kV Uppal 69 33/11 kV Usha Mullapudi 

10 33/11 kV Pedda Amberpet 40 33/11 kV Vajpayee Nagar 70 33/11 kV Vemana Nagar 

11 
33/11 kV Rajeev 

Swagruha 
41 33/11 kV Yapral 71 

33/11 kV Vijaya Nagar 

Colony 

12 
33/11 kV Ramoji Film 

City 
42 33/11 kV Cherlapally-4 72 33/11 kV Chintal 

13 33/11 kV Thattiannaram 43 33/11 kV Mallapur New 73 33/11 kV Jeedimetla SS-4 

14 33/11 kV Thurkayamjal 44 
33/11 kV NN Nagar 

Colony 
74 33/11 kV JTPL 

15 33/11 kV Vanasthalipuram 45 33/11 kV Street No. 8 75 33/11 kV Suma Sheela 

16 33/11 kV Injapur 46 33/11 kV Vinayak Nagar 76 33/11 kV Balaji Nagar 

17 33/11 kV Saheb Nagar 47 
33/11 kV Ramanthapur 

Polytechnic College 
77 33/11 kV IIIT 

18 33/11 kV Kothapet 48 33/11 Kv mamidpally 78 33/11 kV ESCI 

19 33/11 kV Maruthi Nagar 49 33/11 BALAPUR 79 33/11 kV Nanakramguda 

20 33/11 kV Anandbagh 50 33/11 GEMS PARK 80 33/11 kV Chandanagar 

21 33/11 kV Boduppal 51 
33/11 kV Errakunta 

Mallapur 
81 

33/11 kV Ayyappa 

Society 

22 33/11 kV Chengicherla 52 
33/11 kV Balaji Nagar 

RRE 
82 

33/11 kV Papireddy 

Colony 

23 33/11 kV Cherlapally-1 53 33/11 kV Nagole 83 33/11 kV Kothaguda 

24 33/11 kV Cherlapally-2 54 
33/11 kV Nacharam 

Indoor 
84 33/11 kV Gachibowli 

25 33/11 kV Cherlapally-3 55 33/11 kV Aleap 85 33/11 kV Khaithlapur 

26 33/11 kV CRPF (North) 56 33/11 kV Bowrampet 86 33/11 kV Matrusri Nagar 

27 33/11 kV IDA Uppal 57 33/11 kV Dhulapally 87 33/11 kV Hafeezpet 

28 33/11 kV Kushaiguda 58 33/11 kV Jagadgirigutta 88 33/11 kV JNTU 

29 33/11 kV Malkajgiri 59 33/11 kV Jeedimetla SS-1 89 33/11 kV IJM 

30 33/11 kV Mallapur Old 60 33/11 kV Jeedimetla SS-2 90 33/11 kV KPHB 
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SL.NO SUBSTATION SL.NO SUBSTATION SL.NO SUBSTATION 

91 33/11 kV L&T 121 33/11 kV Kulsumpura 151 33/11 kV Hyderguda(South) 

92 33/11 kV Lanco Hills 122 33/11 kV Lumbini Park 152 33/11 kV Attapur 

93 
33/11 kV SEZ 

Madhapur 
123 33/11 kV Public Garden 153 33/11 kV Salarjung 

94 33/11 kV APPA 124 33/11 kV Jawahar Nagar 154 33/11 kV Chanchalguda 

95 33/11 kV CBIT 125 
33/11 kV Hyderguda 

Central 
155 33/11 kV Malakpet 

96 33/11 kV Gaganpahad 126 33/11 kV S D Hospital 156 33/11 kV Asmangadh 

97 33/11 kV Gandhamguda 127 33/11 kV GudiMalkapur 157 33/11 kV Vittalwadi 

98 33/11 kV Ibrahimbagh 128 33/11 kV Goshamahal 158 33/11kV Tolichowki 

99 33/11 kV Katedhan-1 129 33/11 kV ENT 159 33/11kV Malakpet Gunj 

100 33/11 kV Katedhan-2 130 33/11 kV ITI Mallepally 160 33/11kV Miralam Filter Bed 

101 33/11 kV MD Pally 131 
33/11 kV Womens 

College 
161 

33/11kV Adithya Empress 

Towers 

102 33/11 kV NIRD 132 33/11 kV Sulthan Bazar 162 33/11kV Midhani 

103 33/11 kV NPA 133 33/11 kV Narayanaguda 163 33/11 kV AC Guards 

104 33/11 kV Puppalguda 134 33/11 kV Panjesha 164 33/11 kV Exhibiion Grounds 

105 
33/11 kV Rajendra 

Nagar 
135 33/11 kV Petlaburj 165 33/11kV Sandhya 

106 33/11 kV Kokapet 136 33/11 kV Moosarambagh 166 33/11kV Dabeerpura 

107 33/11 kV Upparpally 137 33/11 kV Zamisthanpur 167 33/11 kV Kalyan Nagar 

108 33/11 kV Janachaitanya 138 33/11 kV Golnaka Bridge 168 33/11 kV Yousufguda 

109 33/11 kV NIA 139 
33/11 kV Malakpet B 

Quarters (Saidabad) 
169 33/11 kV Raheja Mind Space 

110 33/11 kV Khanamet 140 33/11 kV Fever Hospital 170 33/11 kV Madhapur 

111 33/11 kV Pacifica 141 
33/11 kV 

Bathukammakunta  
171 33/11 kV Film Nagar 

112 33/11 kV Asif Nagar 142 33/11 kV Durga Nagar 172 33/11 kV Allwyn 

113 
33/11 kV 

Seetharambagh 
143 33/11 kV Amberpet  173 33/11 kV IDPL 

114 33/11 kV Karwan 144 33/11 kV Industrial Area 174 33/11 kV HAL 

115 33/11 kV Langar House 145 33/11 kV Falalnuma 175 33/11 kV HMT 

116 33/11 kV Golconda 146 33/11 kV Kandikalgate 176 33/11 kV Praga Tools 

117 
33/11 kV Osmania 

Hospital 
147 33/11 kV CRPF South 177 33/11 kV Prashanth Nagar 

118 33/11 kV Nampally 148 33/11 kV Santhosh Nagar 178 33/11 kV Begumpet 

119 33/11 kV Hussain Sagar 149 33/11 kV Miralam 179 33/11 kV Marred Pally 

120 33/11 kV Indira Park 150 
33/11 kV Chandulal 

Bardari 
180 33/11 kV Gymkhana 
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SL.NO SUBSTATION SL.NO SUBSTATION 

181 33/11 kV Gunrock 211 33/11 kV Airport 

182 33/11 kV Bhudevi Nagar 212 33KV Shilparamam 

183 33/11 kV R.P Nilayam 213 
 33/11 Police Command 

Control 

184 33/11 kV Hakimpet 214  33/11 Alwal Dammaiguda 

185 33/11 kV Machabollaram 215  33/11 Krishna Nagar 

186 33/11 kV Sanjeeviah Park 216 33/11 Nims Indoor 

187 33/11 kV Bowen Pally 217 33/11 CM Camp Office 

188 33/11 kV Bansilalpet 218 33/11 kV IICT 

189 33/11 kV Patigadda 219 33/11 kV Lalaguda 

190 33/11 kV Monda Market 220 33/11 kV Osmania University 

191 132/11 kV Jublihills 221 33/11 kV Seethapalmandi 

192 33/11 kV HPS 222 33/11 kV Chilkalguda 

193 
33/11 kV Srinagar 

Colony 

  194 33/11 kV Road No:22 

  195 33/11 kV L.V Prasad 

  196 33/11 kV Road No:2 

  197 33/11 kV MLA Colony 

  198 33/11 kV Yellareddyguda 

  
199 33/11 kV Moti Nagar 

  200 33/11 kV Mythrivanam 

  
201 33/11 kV Greenlands 

  202 33/11 kV Kundhanbagh 

  203 33/11 kV ESI 

  204 33/11 kV Nehru Nagar 

  205 33/11 kV Addagutta 

  
206 

33/11 kV Chinna 

Thokatta 

  
207 33/11 kV Clock Tower 

  208 33/11 kV Road No:12 

  209 33/11 kV Mufkumza 

  
210 33/11 kV Prakash Nagar 
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Annexure – II 

 

LIST OF DMS EQUIPMENT LOCATIONS UNDER SCADA-DMS PROJECT 

 

 

The 1300 numbers DMS equipment are spread over and situated at various 

locations in the vicinity of GHMC Area. The exact locations will be shared to the 

successful bidder. 

 

Annexure – III 

 

LIST OF EQUIPMENT LOCATIONS UNDER SMARTGRID PROJECT 

 

 

The 609 numbers DCUs and DMS equipment are spread over and situated at 

various locations in the vicinity Jeedimetla area. The exact locations will be shared to the 

successful bidder. 

 

 

Annexure – IV 

 

LIST OF SUBSTATIONS UNDER RTDAS PROJECT 

Sl.No Substation Name 
 

Sl.No Substation Name 

1 33/11kV GADWAL_NEW 
 

19 33/11kV FCI_COLONY 

2 33/11kV GADWAL_OLD 
 

20 33/11kV MIRAYALAGUDA 

3 33/11kV IEEJA 
 

21 33/11kV GOLLAGUDA 

4 33/11kV JEDCHRLA 
 

22 33/11kV NALGONDA INDOOR 

5 33/11kV KAVERAMPT 
 

23 33/11kV POLE_CENTER 

6 33/11kV CHRISTIANPALLY 
 

24 33/11kV SHANTINAGAR 

7 33/11kV KC_ROAD 
 

25 33/11kV SHAD_NAGAR 

8 33/11kV OLD_POWERHOUSE 
 

26 33/11kV PATANCHERU 

9 33/11kV SLC_MILLS 
 

27 33/11kV SADASHIVPET 

10 33/11kV ZPINDOOR 
 

28 33/11kV COLLECTORATE OFFICE 

11 33/11kV NARAYANPET 
 

29 33/11kV SANGAREDDY_TOWN 1 

12 33/11kV MEDAK_TOWN 
 

30 33/11kV SANGAREDDY_TOWN 2 

13 33/11kV CHEGUNTA 
 

31 33/11kV ZAHEERABAD 

14 33/11kV ACHAMPET 
 

32 33/11kV IBRAHIMPATNAM 

15 33/11kV KALWAKURTHY 
 

33 33/11kV GAJWEL_1 

16 33/11kV KOLLAPUR 
 

34 33/11kV GAJWEL_2 

17 33/11kV NAGARKURNOOL 
 

35 33/11kV DUBBAK 

18 33/11kV DEVRKONDA 
 

36 33/11kV HUSNABAD_TOWN 
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Sl.No Substation Name 
 

Sl.No Substation Name 

37 33/11kV POTHARAM 
 

50 33/11kV MARKET_YARD 

38 33/11kV KOMATICHERUVU 
 

51 33/11kV SV_COLLEGE 

39 33/11kV LINGAREDDYPALLY 
 

52 33/11kV OLD_TANDUR 

40 33/11kV MUSHTABAD 
 

53 33/11kV TANDUR TOWN 

41 33/11kV NARSAPUR 
 

54 33/11kV MADANPALLY 

42 33/11kV RANGADAMPALLY 
 

55 
33/11kV 
MADGUL_CHITTEMPALLY 

43 33/11kV SIDDIPET_INDOOR 
 

56 33/11kV VIKARABAD 

44 33/11kV HUZURNAGAR 
 

57 33/11kV KD_POLYTECHNIC 

45 33/11kV HUZURNAGAR2 
 

58 33/11kV KOTHAKOTA 

46 33/11kV KODAD_OUTDOOR 
 

59 33/11kV WANAPARTHY 

47 33/11kV KODAD INDOOR 
 

60 33/11kV BHONGR_IDA 

48 33/11kV INDUSTRIAL_ESTATE 
 

61 33/11kV BHONGR_TOWN 

49 33/11kV JAMMIGADDA 
 

62 33/11kV CHOUTUPPAL 
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SECTION – VIII 

 

Brief about Existing SCADA system and scope in this Bid 
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Existing SCADA system 

Connectivity between Substations & DMS equipment and control center: 

 The existing SCADA system in TGSPDCL having 222 numbers 33/11kV 

substations and 1300 numbers DMS equipment integrated to SCADA control 

centre in the GHMC area of Hyderabad. All the substations are connected to CC 

via a Router with either FO/SIM or RF/SIM or Only SIM. All the DMS 

equipment are connected via MODEM with SIM. 

Connectivity between 33/11kV Substations and SCADA Control center: 

 The existing SCADA system having 222 numbers 33/11kV substations 

integrated to SCADA control centre in the GHMC area of Hyderabad. All the 

substations are having either last mile Fiber optic or RF communication 

connected to SCADA control centre through MPLS connectivity being provided 

by M/s Airtel. And, all the substations are having a 3G redundant connectivity to 

SCADA control centre through the same MPLS connectivity.  All the data 

received from 33/11kV substations to SCADA control centre, OSI is the 

SCADA software installed in the SCADA control center servers. The Software 

and the servers are being maintained by M/s Chemtrols Industries pvt ltd. 

The SCADA Control center has two redundant routers, and these are 

connected to an Aggregator Router which has FO input ports and ethernet output 

ports provided by existing service provider (TSP). 

Connectivity between DMS Equipment and SCADA Control center: 

 The existing SCADA system having 1300 numbers DMS equipment 

integrated to SCADA control center in the GHMC area of Hyderabad. All the 

DMS equipment are having 2G communication connected to SCADA control 

center through MPLS connectivity being provided by M/s Airtel. All the data 

received from DMS equipment to SCADA control center, OSI is the SCADA 

software installed in the SCADA control center servers. The Software and the 

servers are being maintained by M/s Chemtrols Industries pvt ltd. 
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Existing Smartgrid system 

Connectivity between DCUs & DMS equipment and control center: 

 The existing Smartgrid system in TGSPDCL having 227 numbers DCUs, 

and 382 numbers DMS equipment integrated to Smartgrid control centre in the 

Jeedimetla area of Hyderabad. All the DCUs & DMS equipment are connected 

to CC via SIM with a MODEM.  

 The existing Smartgrid system having 609 numbers DCU & DMS 

equipment integrated to SCADA control center in the Jeedimetla area of 

Hyderabad. All the equipment are having 2G communication connected to 

Smartgrid control center through MPLS connectivity being provided by M/s 

Airtel. All the data received from equipment to Smartgrid control center, A 

Smartgrid software installed in the Smartgrid control center servers.  

The Smartgrid Control center has two redundant routers, and these are 

connected to an Aggregator Router which has FO input ports and ethernet output 

ports provided by existing service provider (TSP). 

 

Existing RTDAS system 

Connectivity between Substations and control center: 

 The existing RTDAS system in TGSPDCL having 62 numbers 33/11kV 

substations integrated to RTDAS control centre in 34 numbers Non-SCADA 

Towns of RAPDRP & IPDS of Telangana under TGSPDCL. All the substations 

are connected to CC via a Router with SIM. All Substations routers are 

connected with SIM. 

Connectivity between 33/11kV Substations and RTDAS Control center: 

 The existing SCADA system having 62 numbers 33/11kV substations 

integrated to RTDAS control centre in the 34 numbers Towns of Telangana 

under TGSPDCL. All the substations are having connected via SIM to SCADA 

control centre through MPLS connectivity being provided by M/s Airtel. All the 

data received from 33/11kV substations to RTDAS control centre, A SCADA 

software installed in the SCADA control center servers. The Software and the 

servers are being maintained by M/s SCOPE T&M pvt ltd. 

The RTDAS Control center has one router, this has FO input ports and 

ethernet output ports provided by existing service provider (TSP). 
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Scope of work in this tender 

TGSPDCL intends to set up the VPN based MPLS Wide Area Network by 

establishing connectivity to 3 numbers CCC/DC from all the respective client 

locations. This RFP aims at selecting a Telecom Service Provider to implement 

the same and to further manage and monitor the VPN based MPLS WAN for a 

period of 2 years with the objective of obtaining an efficient, stable and resilient 

MPLS WAN for operations. Connectivity charges for all SCADA, DMS, 

Smartgrid and RTDAS are for 2 years. The FMS chares for the products given are 

for 5 years. 

Requirements: 

A brief overview of the requirements is outlined below: 

 The TSP needs to provide VPN based MPLS Wide Area Network 

 SIM to be provided on 4G/LTE signal to have stable signal for all Sub stations, 

DCUs and DMS equipment 

 CCC/DC should have UG fiber last mile connectivity in ring mode 

 The TSP has to provide all the necessary hardware required at CCC/DC on 

premises. 

 The TSP has to supply, install, configure, test and commission MPLS WAN 

hardware (Router/Modem) at all the field locations 

 Details of the locations are given in Annexure I, II, III & IV. The number of 

locations may increase over the time. The hardware/ software/ technology services 

will be required to be further extended to new locations with the same rates and 

terms and conditions 

 Monitor and manage the MPLS WAN from TSP NOC on 24x7x365 basis and 

raise the tickets proactively in case of any issues 

 Project Management team should ensure proper coordination with all relevant 

stakeholders during the entire tenure. 

 The links are to be monitored and maintained (including troubleshooting and 

lodging of complaints) by the successful bidder. The successful bidder shall be 

responsible for SLAs of Network. 

 The bidder will have to provide managed end-to-end MPLS WAN services to 

TGSPDCL as a part of deliverables at all offices across Telangana. The charges 
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should be inclusive of supply of hardware, licenses, managing, troubleshooting and 

maintaining the MPLS WAN. 

 Incident Management and crisis management to deal with any untoward incidents 

that affect the security, availability/ uptime and quality of service of the MPLS 

WAN. 

 TSP also need to provide PAPN based 4G/LTE SIM with static IP for RTU/FRTU 

communication 

Bandwidth Requirements: 

 

Sl No Link 
Description 

Qty. Link 
Type 

Link set-up Bandwidth 

      

 

 

 carry out field survey, design, engineering, supply, install, configure and 

test the FO link at CCC/DC & CPE devices at all locations. This also 

includes maintain, monitor, manage and operate the connectivity and for a 

period of 2 year. The bidder has to provide and commission the required 

bandwidth connecting all the given number of substations and DMS 

equipment to the CCC/DC through 4G/LTE SIM based network. The TSP 

shall be responsible for monitoring the connectivity of network devices and 

to provide uptime, quality of service as per SLAs in this RFP 

Uptime maintenance: 

 At each site connectivity uptime shall be comply to 98.5% uptime SLAs. 

 The CCC/DC links shall individually ensure 99.5% uptime. 

 Besides above, in case of any link failure / HW failure, the service to be 

restored by the TSP in the least possible time not crossing as per SLA. 

 TSP shall provide the TGSPDCL an escalation matrix for the field level, 

NOC, management and executive management team. 

 The TSP shall be responsible to attend the issue as reported through any of 

the following: 

 The network trouble tickets generated in the help desk tool 

 SMS, Telephonic information 

 E-mail information etc. 
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 Irrespective of the channel through which the issues are reported, the 

successful bidder is expected to capture the date and time of notification. 

 The TSP shall do a monthly review of all tickets, incidents and operation 

issues with the team besides day-to-day communication and status updates. 

Support, Warranty & AMC Criteria 

 The selected bidder shall be responsible for implementing MPLS WAN 

solution across the Branches and CCC/DC site without any impact to the 

business operations. 

 There shall be comprehensive 5 years onsite warranty and support on all 

Hardware and all accessories, security signature updates and licensing.  

 The bidder shall provide Hardware replacement commitment. Bidder shall 

also undertake to carry out implementation / operationalization including 

move, add, and delete, changes / customization of software updates, 

releases, version upgrades etc. The TSP should also update all supplied 

equipment to maintain the latest stable version of the software/ firmware/ 

operating system at any point in time during the warranty period and AMC. 

 The bidder should cover all parts and accessories of MPLS WAN solution 

and related Hardware Appliance and Software during the warranty and 

AMC period. 

License: 

 The successful bidder shall supply with required licenses in the name of 

TGSPDCL to access and use the Software supplied through this RFP. Such 

licenses to access and use the software shall be non-exclusive, fully paid up, 

irrevocable, and valid through all offices. 

 The successful bidder must mention all feasible additional features that can 

be activated on the proposed appliance by purchasing additional license / 

subscription and must propose as optional. 

Site Preparation and Installation: 

 The successful bidder may provide site requirements such as rack space, 

UPS power, earthing etc. which TGSPDCL will verify for any gaps. 

However, it will be the bidder’s responsibility to ensure site readiness for 

link termination. On installation, the bidder shall also confirm that the site is 
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ready on electrical aspects such as UPS, earthing etc. and report any issues. 

In case of any issues reported, TGSPDCL shall ensure the same is rectified 

within 1 week. 

 All cabling should be neat and structured with PVC conduit / casing / flexi-

pipe with proper clamping. It is the responsibility of the service provider to 

lay the cable till the location of the CPE in the premises and maintain. 

 ―Site Survey, ―Installation Certificate‖ and ―Acceptance report for 

successful commissioning‖ must be maintained by the selected bidder for 

future references. The formats would be finalized in consultation with 

TGSPDCL. This shall be a one-time activity. 

 The TSP shall co-ordinate with the telecom service providers to commission 

primary and secondary connectivity according to requirements in this RFP. 

Annexing of new location: 

 As and when a new office is proposed to be annexed by TGSPDCL, an 

order would be placed with the TSP as per the contracted rate for providing 

the CPE and/or transport media / link. The TSP is required to deliver, 

install, terminate the transport media and configure the device for 

reachability to CCC/DC. Service provider is required to implement and 

commission the link. 

Acceptance: 

 The acceptance / performance test will be performed after completion of 

installation and commissioning of all the services at respective location. 

Complete hardware and Software as specified in the tender must have been 

supplied and installed properly by the Bidder prior to acceptance of the 

same. 

 The acceptance test will be conducted by TGSPDCL, their consultant or 

other such person nominated by the TGSPDCL at its option. The Bidder 

will be responsible for setting up and running the acceptance test without 

any extra cost to TGSPDCL 

 Successful conduct and conclusion of the acceptance tests for the installed 

components shall also be the sole responsibility and at the cost of the 
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Bidder. During acceptance testing the bidder has to demonstrate all the 

features of the respective hardware items. 

 TGSPDCL right to inspect, test and, where necessary, reject the Goods after 

the Goods’ arrival at destination shall in no way be limited or waived by 

reason of the Goods having previously been inspected, tested and passed by 

TGSPDCL or its representative prior to the shipment of the goods. 

 The title and ownership of the products shall be transferred to TGSPDCL on 

issuance of the acceptance certificate. 

Services of TSP: 

The following are the activities that will form part of Service Support: 

Project Management 

The successful bidder shall deploy a project manager and network 

engineers as required within a period of 3 weeks of date of award to kick off 

the project. The Project Manager would be a single point of contact for 

TGSPDCL to share the project plan, status reporting and official 

communication. 

Implement and Commission MPLS WAN Installation/ Configuration / 

Testing 

o Supply, install, configure and test link CPE and MPLS WAN 

devices at CCC/DC and other locations. 

o The TSP shall prepare the basic configuration template for all 

devices i.e. router, etc. as per the TGSPDCL IT security policy and 

best practices and implement the same across the network to 

maintain the uniformity of configuration. 

o The TSP shall implement security policy, QoS policy and traffic 

reengineering policy in consultation with TGSPDCL. TGSPDCL 

may change policies as per the requirement from time to time. The 

TSP shall do the implementation both at branch router and CCC/DC 

end. 

o The TSP shall harden the OS of network devices and other 

applications that come under network infrastructure. 
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o Setting up security controls and processes and documentation of the 

same as per ISO 27001 standards that should facilitate subsequent 

ISO27001 certification by TGSPDCL. 

o  

Operations and Management 

MPLS WAN Network Monitoring 

 Monitor, troubleshoot and resolve issues with the MPLS WAN 

links and devices to comply with SLAs and QoS requirements. 

 Monitor MPLS WAN data circuit types such as MPLS VPN, 

IPSEC VPN etc. 

 Restore failed service as soon as possible to minimize impact to 

the business. 

 The bidder should provide various reports for monitoring 

Network performance, Incidents and SLAs. 

Reports: 

 Frequent problem analysis report- Monthly 

 Links for which BW utilizations is reaching threshold limit- Daily 

 RCA report of each and every incident- Within 3 days 

 Top 10 incidents/ alerts- Daily 

Network performance reports: 

 Uptime/ downtime report with reasons- Daily 

 Network health check report- Weekly 

 MTBF analysis. 

Online dashboard: 

Online dashboard that shows the health of the links. System must 

also trigger detailed alert SMS and e-mail to identified officials 

of TGSPDCL. 

 Response time report. 

 Downtime/Uptime report on real time. 

 SLA performance report 

The Bidder shall provide access to the Link utilization tool to 

TGSPDCL. 
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Network Management: 

 IP Schematic Management in close collaboration with 

TGSPDCL Team 

 CCC/DC branch location MPLS WAN device Management and 

maintenance and Reporting Monthly inventory of MPLS WAN 

equipment 

 Hands and Feet support for device maintenance at CCC/DC by 

local engineers of the TSP at the CCC/DC cities 

 Performance monitoring, tuning & reporting 

 Evaluate system performance under normal and degraded 

condition 

 Incident, Change and Configuration Management 

 Provide monthly Site up‐time reports and Link and device 

availability reports. 

 All changes in the customer’s production environment have to 

done in coordination with the customer's IT department and 

proper approvals as per ITSM processes. 

 Backup of device configuration on a weekly basis as per policy 

is defined by TGSPDCL. 

 Periodic updates, monthly audits for customer's device inventory 

as per the standards followed 

 Keep track of the configuration changes for all the routers and 

equipment 

 Record and implement Service Requests as requested by 

branches/other offices in consultation with IT department 

 Maintain updated documentation on architecture, configurations 

and policies related to network 

 Coordination with the vendors who have supplied network 

products and devices 

 Change the passwords of all the routers quarterly or as per best 

practices. 
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Inventory Management 

 The TSP should maintain a complete inventory of MPLS WAN 

CPE, MPLS links, IP address schema, contact details, escalation 

matrix etc, of all the locations. Further, they are required to 

maintain low level and high-level network diagram. The list has 

to be updated as and when changes happen and reviewed 

periodically (at least once half yearly). 

 The detailed inventory should be submitted to TGSPDCL and it 

should be updated/ reviewed, as and when any changes happen 

to the network or periodically at least once in half year. 

Preventive Maintenance 

 The service provider has to carry out periodic preventive 

maintenance including inspection, testing, satisfactory execution 

of all diagnostics, testing, updating / up- gradation of patches / 

firmware etc. in addition to normal maintenance required. 

 The service provider has to prepare Preventive Maintenance 

schedule and intimate discussion with TGSPDCL. The onsite 

resource deployed by the bidder for this project has to 

coordinate with the field engineers during Preventive 

Maintenance. On completion of the Preventive Maintenance, the 

service provider has to submit the report. 

Managing & Supporting Network at Field level: 

 The Successful Bidder shall depute a manager at TGSPDCL 

premises at working hours to attend any issues and must be 

available to attend phone calls for any issues any time. The 

manager must raise the tickets, coordinate with concerned field 

wing till rectifies the issue any time. 

 The Successful Bidder shall provide technical expertise at the 

site to resolve any type of network problem e.g. Service 

Provider’s exchange/ POP problem, issues in LAN etc. for 

smooth operations of TGSPDCL branches. 
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 Field engineers must be deployed at CC depending on the 

Service Levels to be complied, number of locations in the 

GHMC, reachability of locations, frequency of issues etc. 

 Support should be available during business hours (8AM to 8 

PM or till the day- end of last location in their respective 

controlling offices) for the branches,  

 The TSP shall liaison with all concerned stakeholders to resolve 

connectivity issues. 

 The TSP shall be responsible for escalating unresolved issues by 

field engineers to higher authorities and get it rectified within 

stipulated time period and ensure uptime as defined in this RFP. 

 TSP shall be responsible for maintaining the MPLS WAN router 

infrastructure at the locations. Field engineers must physically 

reach the location if it cannot be handled remotely. 

 If a branch is getting moved the selected bidder will be 

responsible for providing link at the new location. 

 The TSP’s field engineer should visit all branches quarterly to 

conduct network audit and training should be imparted on 

handling of network equipment and LAN etc during such audits. 

The field engineer should physically validate deployed network 

infrastructure, ensure proper dressing and cleaning on deployed 

network rack and appliance. 

 The TSP shall be responsible to attend the call within 4hrs 

(excluding of travel time) as whenever reported through any of 

the following: 

 The network trouble tickets  

 SMS, Telephonic information 

 E-mail information etc. 

Training 

 The Bidder shall provide and/or organize product / solution 

specific training (including courseware and hands-on) for 

TGSPDCL staff (not more than 15), from a certified trainer 

(OEM trainer) on the proposed MPLS WAN solution. The 
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Bidder is also required to train the designated team to enable 

them to effectively operate and perform administration of the 

links. 
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GENERAL TERMS & CONDITIONS OF CONTRACT 
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A GENERAL 
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2 Interpretation 
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5 Delegation 

6 Communications 
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8 Other Contractors 

9 Personnel 

10 Employer’s & Contractor’s Risks 

11 Employer’s Risks 

12 Contractor’s Risks 
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C QUALITY CONTROL 
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GENERAL CONDITIONS OF CONTRACT 

 

A. GENERAL 
 Terms, which are defined in the Contract Data, are not defined in the Conditions of    

Contract but keep their defined meanings. Capital initials are used to identify defined 

terms. 

1. DEFINITIONS 

        In this Contract, the following terms will be interpreted as indicated: 

a) “Bill of Quantities” : Bill of Quantities means the priced and completed Bill of 

Quantities forming part of the Bid. 

b) “Compensation of Events” : Compensation Events are those defined in Clause 40 

hereunder. 

c) “Operational Go-Live” : The Operational Go-Live is the date of completion of the 

Works as certified by the Superintending Engineer/SCADA  

d) SCADA System: Supervisory Control and Data Acquisition system enables to 

monitor and control the field substation equipment from remote area (control 

center) through installation of automation equipment (the main scope of this 

project).. 

e) Inbuilt IEDs : Inbuilt IEDs : SCADA Compatible relays IED (Intelligent electronic 

device) relays which support IEC 61850 protocol. This project envisages to 

integrate those relays to SCADA Control center by connecting them in the 

substation Fiber optic (FO) loop and configuring the ICD/CID files in the RTU.. 

             

f) “Defects Liability Period”:  The Defects Liability Period shall be in force and 

effect up to the end of the Contract period for the Agreement Quantity. 

             

g) “The contractor” is a person or corporate body whose bid to carry out the works 

has been accepted by the employer. 

h) “The Contract” is the contract between the Employer and the Contractor to 

execute, complete and maintain the Works. It consists of the documents listed in 

Clause 2.3 below. 

i) “The Contract Data” defines the documents and other information which 

comprise the bid accepted by the Employer. 

j) “The Contractor’s Bid” is the completed Bidding document submitted by the 

Contractor to the Employer consisting of a) Technical bid and b) Price bid. 

k) “The Contract Price” is the price stated in the Letter of Intent and thereafter as 

adjusted in accordance with the provisions of the Contract. 

l) “Days‖ are calendar days; months are calendar months. 

m) A Defect is any part of the works not completed in accordance with the contract. 

n) The Employer is the party who will employ the Contractor to carry out the works.  

The Employer/ Utility/ Purchaser/ Discom/ TGSPDCL convey the same meaning. 

o) The Superintending Engineer/SCADA is the person named in the Contract Data 

(or any other competent person appointed and notified to the contractor to act in 

replacement of the Superintending Engineer/SCADA) who is responsible for 

supervising the Contract, administering the Contract, certifying payments due to 

the Contractor, issuing and valuing Variations to the Contract, and valuing the 

Compensation Events. 
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p) Equipment is the Contractor’s machinery and vehicles brought temporarily to the 

Site for undertaking the Works. 

q) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Intent. 

r)  “The Intended Completion Date” is the date on which it is intended that the 

Contractor shall complete the Works.  The Intended Completion Date is specified 

in the Contract Data.  The Intended Completion Date may be revised only by the 

Employer by issuing an extension of time. 

s)  “Materials” are all supplies, including consumables, used by the Contractor for    

incorporation in the Works. 

t) “Plant” is any integral part of the Works which is to have a mechanical, electrical,    

            electronic or chemical or biological function. 

u) The Site is the area defined as such in the Contract Data. 

v) “Site Investigation Reports” are those which were included in the Bidding 

documents and are factual interpretative reports about the surface and sub-surface 

conditions at the site. 

w) “Specification” means the Specification of the Works included in the Contract and 

any modification or addition made or approved by Chief Engineer (Projects) 

x) The Start Date is given in the Contract Data and is the date of issue of ―Notice to 

Proceed‖ to the Contractor. It does not necessarily coincide with any of the Site 

Possession Dates. 

y) “Temporary Works” are works designed, constructed, installed, and removed by 

the Contractor which are needed for construction or installation of the Works. 

            “A Variation” is an instruction given by the Superintending Engineer/SCADA 

which varies the Works. 

           “The Works” are what the Contract requires the Contractor to Construct, install,    

            and turn over to the Employer, as defined in the Contract Data. 

 

2. INTERPRETATION 

 

2.1.    In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no significance.  

Words have their normal meaning under the language of the Contract unless 

specifically defined. The Superintending Engineer/ SCADA will provide 

instructions clarifying queries about the Conditions of Contract. 

2.2     If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works the Completion Date, and the Intended 

Completion Date apply to any Section of the works (other than references to the 

Completion Date and Intended Completion date for the whole of the Works). 

2.3    The documents forming the Contract shall be interpreted in the following order of 

priority: 

(1) Agreement 

(2) Letter of Intent, notice to proceed with the works. 

(3) Contractor’s Bid 

(4) Contract Data 

(5) Conditions of Contract 

(6) Specifications  

(7) Bill of quantities and 

(8) Any other document listed in the Contract Data as forming part of the Contract. 
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3. LANGUAGE AND LAW 

 

    The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

 

4. SUPERINTENDING ENGINEER/ SCADA DECISIONS 

 

    Except where otherwise specifically stated, the Superintending Engineer/SCADA 

will decide contractual matters between the Employer and the Contractor in the role 

representing the Employer. 

 

5. DELEGATION 

 

    The Superintending Engineer/ SCADA may delegate any of his duties and 

responsibilities to other people except to the Adjudicator after notifying the 

Contractor and may cancel any delegation after notifying the Contractor. 

 

 

6. COMMUNICATIONS 

 

 Communications between parties which are referred to in the conditions are effect 

only when in writing. A notice shall be effective only when it is delivered (in terms 

of Indian Contract Act.) 

 

7. SUBCONTRACTING 

 

 Deleted 

 

8. OTHER CONTRACTORS 

 

 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 

Other Contractors.  The Contractor shall as referred in the Contract Data, also 

provide facilities and services for them as described in the Schedule.  The 

employer may modify the schedule of other contractors and shall notify the 

contractor of any such modification. 

 

9. PERSONNEL 

 

 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in the 

Schedule of other personnel approved by the Chief Engineer/Projects.  The Chief 

Engineer / Projects will approve any proposed replacement of key personnel only 

if their qualifications,  abilities,  and relevant experience are substantially equal to 

or better than those of the personnel listed in the Schedule. 

 If the Superintending Engineer/SCADA asks the Contractor to remove a person 

who is a member of the Contractor’s staff or his work force stating the reasons the 
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Contractor shall ensure that the person leaves the Site within seven days and has no 

further connection with the work in the Contract. 

 The contractor has to provide separate batches of workers and other key personnel 

for each bid, if he is awarded more than one bid. 

 

10. EMPLOYER’S AND CONTRACTOR’S RISKS 

 

 The Employer carries the risks which the Contract states are Employer’s risks, and 

Contractor carries the risks which this Contract states are Contractor’s risks. 

 

11. EMPLOYER’S RISKS 

 

 The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer’s country,  the risks of 

war, hostilities, invasion, act of foreign enemies,  rebellion,  revolution,  

insurrection or military or usurped power, civil war,  riot commotion or disorder 

(unless restricted to the Contractor’s employees),  and contamination from any 

nuclear fuel or nuclear waste or radioactive toxic explosive or (b) a cause due 

solely to the design of the Works,  other than the Contractor’s design. 

 

12.    CONTRACTOR’S RISKS 

 

12.1    All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other 

than the excepted risks are the responsibility of the Contractor. 

 

13.    INSURANCE 

 

13.1 The Contractor shall provide,  in the joint names of the Employer and the 

Contractor,  insurance cover from the start Date to the end of the Defects Liability 

Period,  in the amounts and deductibles stated in the Contract Data for the 

following events which are due to the Contractor’s risks: 

(a) loss of or damage to the Works,  Plant and Materials; 

(b) loss of or damage to Equipment 

(c) loss of or damage of property (except the Works,  Plant,  Materials,  and 

Equipment) in connection with the Contract; and 

(d) Personal injury or death. 

13.2  Policies and certificates for insurances shall be delivered by the Contractor to the 

Superintending Engineer/SCADA for the Superintending Engineer/SCADA 

approval before the Start Date.  All such insurance shall provide for compensation 

to be payable in the types and proportions of currencies required to rectify the loss 

or damage incurred 

13.3  If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid from payments otherwise due to the 

Contractor or, if no payment is due, the payment of the premiums shall be a debt 

due. 

13.4  Alterations to the terms of insurance shall not be made without the approval of the 

Superintending Engineer/SCADA. 
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13.5   Both parties shall comply with any conditions of the insurance policies. 
 

14. SITE INVESTIGATION REPORTS 
 

The Contractor, in preparing the Bid, shall rely on any site Investigation Reports 

referred to in the Contract Data, supplemented by any information available to the 

Bidder. 
 

15.  QUERIES ABOUT THE CONTRACT DATA 
 

 Chief Engineer (Projects) will clarify queries on the Contract Data. 
 

16.  CONTRACTOR TO CONSTRUCT THE WORKS 
 

The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. 
 

17.  THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION 

DATE 
 

The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the program submitted by the Contractor as 

updated with the approval of the Superintending Engineer/SCADA, and complete 

them by the intended completion Date. 

 

18.    APPROVAL BY THE CHIEF ENGINEER/PROJECTS 

 

The Contractor shall submit Specifications, schematics and Drawings showing the 

proposed Works to Chief Engineer (Projects), who is to approve them if they comply 

with the Specifications and Drawings. 

 

19.     SAFETY 
 

The Contractor shall be responsible for the safety of all activities on the Site. 

 

20.    DISCOVERIES 

 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer.  The Contractor is to notify 

the Superintending Engineer/SCADA of such discoveries and carry out the 

Superintending Engineer/SCADA instructions for dealing with them. 

 

 

 

21.    POSSESSION OF THE SITE 

 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, if 

possession of a part is not given by the date stated in the Contract Data the Employer 

is deemed to have delayed the start of the relevant activities and this will be 

compensation Event. 

21.2 As per the contract data, the site possession dates shall be within a month after 

entering into the agreement. 
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If the site handing over is delayed by the Superintending Engineer/SCADA, the 

intended completion date shall be extended by the period of delay.  

 

22.    ACCESS TO THE SITE 

 

The Contract shall allow the Superintending Engineer/SCADA and any person 

authorized by the Superintending Engineer/SCADA access to the Site, to any place 

where work in connection with the Contract is being carried out or is intended to be 

carried out and to any place where materials or plant are being 

manufactured/fabricated/assembled for the works. 

 

23.     INSTRUCTIONS 
 

23.1 The Contractor shall carryout all instructions of the Superintending 

Engineer/SCADA which comply with the applicable laws where the Site is located. 

23.2 The Contractor shall permit employer or his representative to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor. 

 

24.    DISPUTES 
 

24.1 If the Contractor believes that a decision taken by the Superintending 

Engineer/SCADA was either outside the authority given to the Superintending 

Engineer/SCADA by the Contract or that the decision was wrongly taken, the 

decision shall be referred to the Arbitrator within 30 days of the notification of the 

Superintending Engineer/SCADA decision. 

 

24.2 SETTLEMENT OF DISPUTES 
 

If any dispute or difference of any kind whatsoever will arise between the Purchaser 

and the Supplier in connection with or arising out of the Contract, the parties will 

make every effort to resolve amicably such dispute or difference by mutual 

consultation. 

If, after thirty (30) days the parties have failed to resolve their dispute or difference 

by such mutual consultation, then either the Purchaser or the Supplier may give 

notice to the other party of its intention to commence arbitration, as hereinafter 

provided, as to the matter in dispute, and no arbitration in respect of this matter may 

be commenced unless such notice is given. 

Any dispute of difference in respect of which a notice of intention to commence 

arbitration has been given in accordance with this Clause will be finally settled by 

arbitration.  Arbitration may be commenced prior to or after delivery of the Materials 

/ equipment under the Contract. 

Arbitration proceedings will be conducted in accordance with the following rules of 

procedure. The dispute resolution mechanism will be as follows: 

24.1 In the case of a dispute or difference arising between the Purchaser and a 

Supplier relating to any matter arising out of or connected with this agreement, 

such dispute or difference will be settled in accordance with the Arbitration and 

Conciliation Act. 1996.  The Arbitral Tribunal will consist of three Arbitrators 

one each to be appointed by the Purchaser and the supplier the Third Arbitrator 

will be chosen by the two Arbitrators so appointed by the parties and will acts 
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as Presiding Arbitrator. In case of failure of the two Arbitrators appointed by 

the parties to reach upon a consensus within period of 30 days from the 

appointment of the Arbitrator appointed subsequently, the Presiding Arbitrator 

will be appointed by The Institution of Engineers (India). 

24.2 If one of the Parties fails to appoint its Arbitrator in pursuance of Sub-Clause 

(a) within 30 days after receipt of the notice of the appointment of its Arbitrator 

by The Institution of Engineers (India), will appoint the Arbitrator.  A certified 

copy of the order of the Institution of Engineers (India), making such an 

appointment will be furnished to each to the parties. 

24.3 Arbitration Proceedings will be held at Purchaser’s Headquarters, and the 

language of the Arbitration Proceedings and that of all documents and 

communication between the parties will be English. 

24.4 The decision of the majority of Arbitrators will be final and binding upon both 

parties.  The cost and expenses of Arbitration Proceedings will be paid as 

determined by the Arbitral Tribunal.  However, the expenses incurred by each 

party in connection with the preparation, presentation etc., of its proceedings as 

also the fees and expenses paid to the Arbitrator appointed by such party or on 

its behalf will be borne by each party itself. 

24.5 Where the value of the Contract is Rs. One Crore and below, the disputes or 

differences arising will be referred to the Sole Arbitrator.  The Sole Arbitrator 

should be appointed by agreement between the parties; failing such agreement, 

by the appointing authority namely The Institution of Engineers (India). 

          Notwithstanding any reference to arbitration herein, 

(a) The parties will continue to perform their respective obligations under the 

Contract unless they otherwise agree; and 

(b) The Purchaser will pay the Supplier any monies due the Supplier. 

The arbitration if any in the disputes arising out of bidding process or in the 

execution of the contract, payments, penalties etc. shall be conducted in accordance 

with the arbitration procedure as laid down in Indian arbitration and conciliation Act. 

1996. All disputes are subject to courts situated at HYDERABAD only. 

 

B. TIME CONTROL 

 

25.    PROGRAME 

 

25.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Superintending Engineer/SCADA for approval a Program showing the general 

methods, arrangements, order, and timing for all the activities in the Works along 

with monthly cash flow forecast. 

25.2 An update of the Program shall be a program showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the 

remaining work including any changes to the sequence of the activities. 

25.3 The Contractor shall submit to the Chief Engineer/ Projects, for approval, an updated 

Program at intervals no longer than the period stated in the Contract Data.  If the 

Contractor does not submit an updated Program within the period, the Chief 

Engineer/ Projects may withhold the amount stated in the Contract Data from the 

next payment certificate and continue to withhold this amount until the next payment 

after the date on which the overdue Program has been submitted. 
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25.4 The Chief Engineer/ Projects approval of the Program shall not alter the Contractor’s 

obligations.  The Contractor may revise the Program and submit it to the Chief 

Engineer/ Projects again at any time.  A revised Program is to show the effect of 

variations and Compensations Events. 

 

26.    EXTENSION OF THE INTENDED COMPLETION DATE 

 

26.1 The Employer shall extend the Intended Completion Date if a Compensation Event 

occurs or a variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work and which would cause the Contractor to incur 

additional cost. 

26.2 The Chief Engineer/ Projects shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the Chief 

Engineer/ Projects for a decision upon the effect of a Compensation Event or 

variation and submitting full supporting information.  If the Contractor has failed to 

give early warning of a delay or has failed to cooperate in dealing with a delay, the 

delay by this failure shall not be considered in assessing the new intended 

completion Date. 
 

27.  DELAYS ORDERED BY THE CHIEF ENGINEER/PROJECTS  
 

The Chief Engineer/ Projects may instruct the Contractor to delay the start or 

progress of any activity within the Works. 
 

28.    MANAGEMENT MEETINGS 
 

28.1 Progress meetings shall be scheduled by the Utility and attended by the successful 

bidder each reporting period to review progress of the project. Progress meetings 

shall be used to review the progress report, written correspondence exchanged since 

the last meeting, and open action items. The review meeting will also be used to 

discuss upcoming milestones during the contract period, support needed from the 

Utility, risk identified by the Program team, risk mitigation strategies and to make 

decisions for path forward. 

28.2 The successful bidder shall also attend technical meetings as and when required by 

the Utility to discuss technical aspects of the project and to review Utility comments 

on documents. When appropriate, these technical meetings shall be conducted as 

extensions to the progress meetings. 
 

29.   EARLY WARNING 
 

29.1 The Contractor is to warn the Chief Engineer/ Projects at the earliest opportunity of 

specific likely future events of circumstances that may adversely affect the quality of 

the work, increase the Contract Price or delay the execution of works.  The Chief 

Engineer/ Projects may require the Contractor to provide an estimate of the expected 

effect of the future event or circumstance on the Contract Price and Completion 

Date.  The estimate is to be provided by the Contractor as soon as reasonably 

possible. 

29.2 The Contractor shall cooperate with the Chief Engineer/ Projects in making and 

considering proposals for how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the work and in carrying out any resulting 

instruction of the Chief Engineer/ Projects. 
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C.     QUALITY CONTROL 

 

30.    IDENTIFYING DEFECTS 

 

The Superintending Engineer/SCADA shall check the Contractor’s work and notify 

the Contractor of any Defects that are found.  Such checking shall not affect the 

Contractor’s responsibilities.  The Superintending Engineer/SCADA may instruct 

the Contractor to search for a Defect and to uncover and test any work that the 

Superintending Engineer/SCADA considers may have a Defect. 

 

31.    TESTS 

 

If the Superintending Engineer/SCADA instructs the Contractor to carryout a test not 

specified in the Specification to check whether any work has a Defect and the test 

shows that it does, the Contractor shall pay for the test and any samples.  If there is 

no Defect the test shall be Compensation Event. 

 

32.   CORRECTION OF DEFECTS 

 

32.1 The Superintending Engineer/SCADA shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at Completion 

and is defined in the Contract Data.  The Defects Liability Period shall be extended 

for as long as Defects remain to be corrected. 

32.2 Every time notice of a Defect is given, the Contractor shall correct the notified 

Defect within the length of time specified by the Superintending Engineer/ SCADA 

notice. 

 

33.    UNCORRECTED DEFECTS 

 

If the Contractor has not corrected a Defect within the time specified in the 

Superintending Engineer/SCADA notice, the Superintending Engineer/SCADA will 

assess the cost of having the Defect corrected, and the Contractor will pay this 

amount and it will be recovered from his future bills. 

 

D. COST CONTROL 
 

34.   BILL OF QUANTITIES 
 

34.1 The Bill of Quantities shall contain items for the construction, installation, testing, 

and commissioning work to be done by the Contractor. 

34.2 The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities. 

 

35.    VARIATIONS 

 

All variations shall be included in updated Programs produced by the Contractor. 
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36.    PAYMENT FOR VARIATIONS 

 

No price variation will be allowed. The new services which are going to be released 

during the contract period shall also be taken up by the vendor as per the rates agreed 

upon mutual consent based on prevailing market rate with the ceiling as per the 

agreement rate. 

 

37.   CASH FLOW FORECASTS 

 

When the Program is updated, the Contractor is to provide the Superintending 

Engineer/SCADA with an updated cash flow forecast. 

 

38.    PAYMENT CERTIFICATES 

 

38.1   The Contractor shall submit to the Superintending Engineer/SCADA monthly 

statements of the estimated value of work completed less the cumulative amount 

certified previously. 

38.2  The Superintending Engineer/SCADA shall check the Contractor’s monthly 

statement within 14 days and certify the amount to be paid to the Contractor after 

taking into account any credit or debit for the month in question in respect of 

materials for the works in the relevant amounts. 

38.3  The value of work executed shall be determined by the Superintending Engineer/ 

SCADA. 

38.4    The value of work executed shall comprise the value of the quantities of the items 

in  the Bill of Quantities completed. 

38.5   The value of work executed shall include the valuation of Variations and  

          Compensation Events. 

38.6  The Superintending Engineer/SCADA may exclude any item certified in a 

previous certificates or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 

 

39.    PAYMENTS 
 

39.1  The payment shall be made in Indian Rupees (INR) only. 

39.2   If the supplier has received any over payments by mistake or if any amounts are 

due to the TGSPDCL due to any other reason, when it is not possible to recover such 

amounts under the contract resulting out of this specification, the TGSPDCL reserves 

the right to collect the same from any other amount and / or Bank Guarantees given 

by the company due to or with the TGSPDCL. 

39.3  The supplier shall provide the GIS coordinates of installed major equipment such 

as RTU, IED, TMU, Auxiliary power supply etc after installation for release of 

related milestone payment. 

 

40. Facility Management Services (FMS)/Annual Maintenance (AMC) 

 

40.1 The contractor must maintain adequate TSPre parts (around 5-10%) for all the 

equipment during FMS/AMC period. 
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(a)  The contractor shall be required to provide the services through Facility 

Management Service provider so as to manage SCADA system including all 

equipments, installations including hardware, software & networks installed & 

commissioned by contractor for the utility in order   that they meet the 

availability requirement as specified in the document. 

(b) To achieve the desired Service Levels, the Contractor may need to interact, 

Coordinate and collaborate with the other Service Providers as required. The 

Contractor will act as the Single Point of Contract for all issues relating to the 

Service Levels. The Contractor will have the responsibility to deal with the 

other vendors (during warranty period)/other vendors as selected b utility (after 

warranty period) as the case maybe, to provide the services at agreed service 

levels. However, the prime responsibility of providing desired services shall be 

that of lead contractor during warranty period. The role of FMS contractor shall 

immediately after systems are installed, commissioned and handed over to the 

owner after operational acceptance of the SCADA System). 

(c) The Scope of work shall include hardware maintenance support to be provided 

by the Contractor in respect of the system supplied under this project during 

five-year Facility Management Service (FMS) period along with Supervision & 

Operationalizing five-year warranty of hardware supplied after the Operational 

Acceptance of the SCADA system. 

d)     The maintenance of the SCADA System under FMS period shall be 

comprehensive, as set forth herein, in nature and would broadly include but not 

be limited to diagnosis and rectification of the hardware and software failures. 

e) Routing works like database building, addition of analog and status points and 

other such day-to-day operational activity would primarily be the responsibility 

of Utility and in case of any difficulty in this regard the same shall be referred 

to the contractor for support. 

40.2 The Contractor’s on–site support standard hours of service the timings for 

Emergency Software Support Would be 24 hours a day, 7 days a week throughout 

the year (i.e 24x365). At least three Engineers including Site Manager along with 

one on–site support personnel for Hardware and one on –site personnel for 

Software shall be deployed at each control center. The support personnel so 

deployed shall be qualified personnel having experience in the delivered SCADA 

system. The contractor shall submit the CV’s of all such personnel to Utility for 

approval before deployment at site. The Contractor shall be responsible for 

24*7*365 management of all the systems as per scope of work with services 

rendered at least as per Service Level Agreement between utility & contractor. 

One manager should be available at TGSPDCL premises at general shift hours for 

2 years connectivity period. Three common field Engineers should be available for 

2 years connectivity period. Three common field Engineers should be available for 

FMS, as and when required/ if any issue arises at field for 5 years FMS period. 

 

41.    TAX 
 

Goods and services tax (GST) as applicable (prevailing now and applicable as 

and    when amended) 
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42.    CURRENCIES 

 

 All payments shall be made in Indian Rupees 

 

43.       RETENTION 
 

43.1 The Employer shall retain 5% from each payment made to the Contractor until 

Completion of the whole of the Works subject to a maximum of 5% of contract value. 

43.2 On Completion of the whole of the Works half the total amount retained is repaid 

to the Contractor and half when the Defects Liability Period has passed and the 

Superintending Engineer/SCADA has certified that all Defects notified by the 

Superintending Engineer/SCADA to the Contractor before the end of this period have 

been corrected. 

43.3 On completion of the whole works, the contractor may substitute retention money 

with an ―on demand‖ Bank guarantee. 

 

 

 

44 LIQUIDATED DAMAGES: 

 

For the works executed beyond the Intended completion schedule, penalty shall be 

levied for an amount of equivalent to 1 % of the value of the works not completed 

within the prescribed time limit for every week of delay or part thereof subject to a 

maximum of 15% of cost of the undelivered/unexecuted portion within scheduled 

time. The Employer may deduct liquidated damages from payments due to the 

Contractor.  Payment of liquidated damages does not affect the Contractor’s 

liabilities. 

 

45. SECURITIES 

 

     The Performance Security (including additional security for unbalanced bids) shall  

      be provided to the Employer not later than the date specified in the Letter of Intent  

      and shall be issued in an amount form and by a bank or surety acceptable to the  

      Employer, and denominated in Indian Rupees.  The Performance security shall be  

     valid until a date 28 days from the date of expiry of Defects Liability Period and  

     the additional security for unbalanced bids shall be valid until a date 28 days from  

     the date of issue of the certificate of completion. 

 

46. COST OF REPAIRS 

 

     Loss or damage to the Works or Materials to be incorporated in the Works between 

     the Start Date and the end of Defects Correction periods shall be remedied by the  

    Contractor at the Contractor’s cost if the loss or damage arises from the  

    Contractor’s acts or omissions. 

 

E.   FINISHING THE CONTRACT 

 

47. COMPLETION 
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47.1 Physical works of installation, testing, commissioning and communication to 

Control center should be completed within three (03) months from the date of issue 

of Letter of Intent/Award. 

 

47.2 The Contractor shall request the Superintending Engineer/SCADA to issue a   

             Certificate of Completion of the Works and the Superintending Engineer/ SCADA 

will do so upon deciding that the work is completed. 

 

48. Training to TGSPDCL Employees  

 

a. Training should cover overview of fundamentals like RTU and IEDs 

hardware components, processor, I/O modules. Software applications operating 

system and firmware up gradations. 

b. RTU and IEDs configurations and Programming, configuration tools 

practical exercises and simulations working with RTUs and IED devices and 

software. Resolving common issues and performing routine maintenance works of 

RTU and IEDs. 

 

49. FINAL ACCOUNT 

 

The Contractor shall supply to the Superintending Engineer/SCADA a detailed 

account of the total amount that the Contractor considers payable under the 

Contract before the end of the Defects Liability Period.  The Superintending 

Engineer/SCADA shall issue a Defect Liability Certificate and certify any final 

payment that is due to the Contractor within 56 days of receiving the Contractor’s 

account if it is correct and complete.  If it is not, the Superintending 

Engineer/SCADA shall issue within 56 days a schedule that states the scope of the 

corrections or additions that are necessary.  If the Final Account is still 

unsatisfactory after it has been resubmitted, the Superintending Engineer/SCADA 

shall decide on the amount payable to the Contractor and issue a payment 

certificate, within 56 days of receiving the contractor’s revised account. 

 

50. PROGRAMMING AND MAINTENANCE MANUALS: 

 

50.1 The Contractor shall supply the above by the dates stated in this document. 

50.2 If the Contractor does not supply manuals by the dates stated in the Contract Data, 

or they do not receive the Superintending Engineer/SCADA approval, the Superintending 

Engineer/SCADA shall with hold the amount stated in the Contract Data from payments 

due to the Contractor. 

Incidental Services 
 The Supplier may be required to provide any or all of the following services, 

including additional services, if any. 

a) Performance or supervision of on-site assembly and/or start-up of the supplied 

Materials / equipment; 

b) Furnishing of tools required for assembly and/or maintenance of the supplied 

Materials / equipment; 

c) Furnishing of a detailed operations and maintenance manual for each appropriate 

unit of the supplied Materials / equipment; 
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d) Performance or supervision or maintenance and/or repair of the supplied Materials/ 

equipment, during warranty period, provided that this service will not relieve the 

Supplier of any warranty obligations under this contract; and  

 

 

51. TERMINATION 
 

51.1 The Employer or the Contractor may terminate the contract if the other party     

      causes a fundamental breach of the Contract. 

51.2 Fundamental breaches of Contract include, but shall not be limited to the 

following: 

(a1)      The Contractor stops work for 14 days when no stoppage of work is shown 

on the current Program and the stoppage has not been authorized by the 

Superintending Engineer/SCADA. 

(a) The Employer or the Contractor is made bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation. 

(b) The Superintending Engineer/SCADA gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the Contractor 

fails to correct it within a reasonable period of time determined by the 

Superintending Engineer/SCADA. 

(c) The contractor does not maintain a security which is required. 

(d) The Contractor has delayed the completion of works by the number of days 

for which the maximum amount of liquidated damages can be paid as 

defined in the Contract data; and 

(e) If the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in the executing the Contract. 

 For the purpose of this paragraph: ―Corrupt practice‖ means the offering, giving 

receiving or soliciting of anything of value to influence the action of a public 

official in the procurement process or in contract execution.  ―Fraudulent practice‖ 

means a misrepresentation of facts in order to influence a procurement process or 

the execution of a contract to the detriment of the Borrower,  and includes 

collusive practice among Bidders (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to deprive the Borrower 

of the benefits of free and open competition‖. 

51.3 When either party to the Contract gives notices of a breach of contract to the 

Superintending Engineer/SCADA for a cause other than those listed under Sub Clause 

52.2 above, the Superintending Engineer/SCADA shall decide whether the breach is 

fundamental or not. 

51.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

51.5 If the Contract is terminated the Contractor shall stop work immediately, make the 

Site safe and leave the Site as soon as reasonably possible. 

51.6 If there is any delay by the contractor in executing any item of works in the 

agreement as observed by the Superintending Engineer/SCADA  or his 

representative , the Employer may at his discretion get such item of works 

executed through L2 (second lowest contractor or any other contractor who is 

willing to take up the works) so as to adhere to the targets / milestones fixed for the 

progress and to achieve the targets in time and the expenditure so incurred by the 

department will be deducted from the contractor’s bills / deposits besides levying 
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penalty for the non-fulfillment of the contractual terms and conditions as per the 

terms and conditions of the agreement. 

 

51.7 If the contractor is terminated due to delay in execution of works and as per clause 

52.2, the execution of balance works will be entrusted to the next lowest bidder or 

any other contractor who is willing to take up the works and the extra financial 

commitment to the employer due to termination of contract and executing the 

works with another agency will be recovered from the contractor besides levying 

penalty for non-fulfillment of the terms and conditions of the agreement. 

 

52. PAYMENT UPON TERMINATION 

 

52.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Superintending Engineer/SCADA shall issue a certificate for the 

value of the work done less advance payments received up to the date of the issue 

of the certificate, less other recoveries due in terms of the contract, less taxes due 

to be deducted at source as per applicable law and less the percentage to apply to 

the work not completed as indicated in the Contract Data.  Additional Liquidated 

Damages shall not apply.  If the total amount due to the Employer exceeds any 

payment due to the Contractor the differences shall be a debt payable to the 

Employer. 

52.2 If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Superintending 

Engineer/SCADA  shall issue a certificate for the value of the work done,  the 

reasonable cost of removal of Equipment,  repatriation of the Contractor’s 

personnel employed solely on the Works,  and the Contractor’s costs of protecting 

and securing the Works and less advance payments received upto the date of the 

Certificate,  less other recoveries due in terms of the contract and less taxes due to 

be deducted at source as per applicable law. 

 

53. PROPERTY 

 

All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed 

to be the property of the Employer, if the Contract is terminated because of a 

Contractor’s default. 

 

54 RELEASE FROM PERFORMANCE 

 

If the Contract is frustrated by the outbreak of war or by another event entirely 

outside the control of either the Employer or the Contractor the Superintending 

Engineer/SCADA shall certify that the Contract has been frustrated.  The 

Contractor shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving 

it and for any work carried out afterwards to which commitment was made. 

 

55. SUSPENSION OF LOAN OR CREDIT BY GOVT. OF INDIA.   
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In the event that the funding agencies suspend the Loan or Credit to the Employer, 

from which part of the payments to the Contractor are being made. 

(a) The Employer is obligated to notify the Contractor of such suspension 

within  7 days of having received the funding agencies’ suspension notice. 

 

 

56. FORCE MAJEURE  

The Supplier will not be liable for forfeiture of its performance security, penalty 

for late delivery, or termination for default if and to the extent that its delay in 

performance or other failure to perform its obligations under the Contact is the 

result of an event of Force Majeure. 
 

For purposes of this clause, "Force Majeure" means an event beyond the control of 

the Supplier and not involving the Supplier's fault or negligence and not 

foreseeable.  Such events may include, but are not restricted to, wars or revolutions 

fires, floods, epidemics, quarantine restrictions, and freight embargoes. 
 

If a Force Majeure situation arises, the supplier will promptly notify the Employer 

in writing of such condition and the cause thereof.  Unless otherwise directed by 

the Employer in writing, the Successful Bidder will continue to perform its 

obligations under the Contract as far as is reasonably practice, and will seek all 

reasonable alternative means for performance not prevented by the Force Majeure 

event. 

 

57. TRAINING SCHEDULE 

As part of the project implementation plan, the successful Bidder shall draw up a 

training schedule in consultation with the Utility. This will enable the Utility 

representatives gain knowledge and understanding of the activities during the 

project implementation, so that they may discharge effective oversight and witness 

capabilities. 

 

58 EXIT MANAGEMENT 

Upon Termination of the Contract or expiry of the contract period, the successful 

bidder shall prepare and present a detailed Exit Management Plan with in5 (five) 

working days to the Utility. 

After the Contract Period or Upon Termination of the Contract, the ownership, 

rights and title of the installed SCADA system and other equipment (if any) 

installed by the Bidder for operation of the SCADA system pursuant to this 

Contract shall be transferred to the Utility without any cost. 

 The bidder shall transfer the ownership of the entire system including all the 

hardware, software along with its valid licenses, and any data collected during the 

Project to the Utility at the end of the Contract Period to facilitate seamless 

operation of Utility businesses. 
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           The Exit Management Plan should cover at least the following: 

a) Execute all documents that may be necessary to effectively transfer the 

ownership and title, including OEM warranties in respect of all equipment; 

b) Handover all developed codes, related documentation and other Configurable 

Items, if any in his possession; 

c) Handover the list of all IT Assets, passwords at all locations to Utility. 

d) Handover of ICD/CID files to utility 

           The exit management shall be done in such a manner that operations should 

continue without any restriction on access/usage of any kind of functionality. At 

the end of the Contract period, successful bidder shall provide necessary 

handholding and transition support to the Utility or its agency for maintaining the 

system post the Contract with the Bidder. This includes (but not limited to): 

a) Conducting training sessions; 

b) Knowledge Transfer; 

Any other activity, over and above these, as may be deemed necessary to meet the 

service levels and requirements specified in the tender document. 
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SPECIAL CONDITIONS OF CONTRACT 

 

S. NO. ITEM 

1. DESCRIPTION 

1.1A RESPONSIBILITY FOR EXECUTION OF THE CONTRACT 

1.1B NOTICES 

2. WORKING HOURS 

3. EXTRA SHIFTS AND OVER TIME WORK 

4. ACCIDENTS 

5 INSURANCE 

5.1 INDEMNITIES 

6. LICENSE 

7. TRANSPORT ARRANGEMENT 

8. MACHINERY TOOLS AND TACKLES 

9. SAFETY PRECAUTIONS 

10. FIRE PRECAUTIONS 

11. WORKING AREA AND CLEANLINESS 

12. SITE DISCIPLINE 

13. SITE OFFICE AND SITE STORES 

14. 
APPROVAL OF INSTALLATION BY GOVERNMENT 

AUTHORITIES (CEIG) 

15. MEASUREMENT OR WORK 

16. INCOME TAX 

17. 
TERMINATION OF CONTRACT FOR BOARDS 

CONVENIENCE 

18. LABOUR 

19. COMPLIANCE WITH LABOUR REGULATIONS 

20. ARBITRATION 

21. RESPONSIBILITY FOR EXECUTION OF THE CONTRACT 

 



 - 105 - 

 

 

 

SPECIAL CONDITIONS OF CONTRACT 

 

1. DESCRIPTION 

 

The Contractor shall, at all times during the continuance of the contract, comply full with 

all existing Acts, regulations and byelaws including all statutory amendments and 

reenactments of State or Central Government and other local authorities and any other 

enactments, notifications and acts that may be passed in future either by the State or the 

Central Government or local authority, including Indian workmen’s Compensation Act, 

1923. Contract Labour (Regulation and Abolition) Act 1970, the Child Labour Prohibition 

and Regulation Act, 1986 an Equal Remuneration Act 1976, Factories Act, Minimum 

Wages Act 1948, Provident Fund Regulations, Employees Provident Fund Act 1952 EPF 

Act 1996 and related acts passed from time to time.  Schemes made under the Same Act 

the Buildings and other construction workers (Regulation of Employment and condition of 

service) Act 1996,  the Cess Act 1996 and also applicable Labour Regulations,  Health and 

Sanitary Arrangement for Workmen, Insurance and other benefits and shall keep 

TGSPDCL indemnified in case any action is commenced by Competent authorities for 

contravention by the Contractor. 

If the TGSPDCL is caused to pay or reimburse,  such amounts as may be necessary to 

cause or observe, or for non-observance of the provision stipulated above on the part of 

the Contractor, the Superintending Engineer/SCADA shall have the right to deduct from 

any amounts due to the Contractor,  his amount of Performance Security or recover from 

the Contractor personally any sum required or estimated to be required for making good 

the loss or damage suffered by the TGSPDCL, responsibility in connection with the 

employees of the contractor,  who shall,  in no case,  be treated as the employee of the 

TGSPDCL at any point of time. 

 

1.1A    RESPONSIBILITY FOR EXECUTION OF THE CONTRACT  

 

The Contractor shall carry out the entire work according to sound Engineering practices.  

The responsibility lies with the Contractor for the proper execution of the erection work 

according to existing laws and byelaws at the time of contract execution.  The Contractor 

shall confirm in all respects to the requirements of CEIG (Chief Electrical Inspector to 

Government of Telangana) as and when required by them.  However, the Contractor shall 

have to follow the instructions of the TGSPDCL or his authorized representative in respect 

of the following: 

1.1 Progress report to be submitted from time to time 

1.1.1 Progress and completion of the work according to the time schedule 

1.1.2 Execution of contract work to the TGSPDCL entire satisfaction 

1.1.3 Submitting the details regarding the name of the responsible persons for  

execution of this contract. 

1.1.4 Preparing, submission and getting approval of the complete electrical  

system of the power plant including the switchyard, from the CEIG will be 

contractor’s responsibility. 
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1.1B NOTICES: 

 

All Certificates, notices or written orders to be given by the TGSPDCL to the Contractor 

under the terms of the contract shall be served by sending by post or delivering the same to 

the Contractor’s principal place of business, or such other address as the  

Contractor shall nominate for this purpose. 

All notices to be given to the TGSPDCL under the terms of the Contract shall be served by 

sending by post or delivering the same to the respective addressee nominated for that 

purpose. 

The TGSPDCL’s address is 

Chief Engineer (Projects), 

TGSPDCL, 4
th

 Floor, Corporate office,  

Mint Compound, Hyderabad 

 

2. WORKING HOURS  

 

Before commencement of work, the contractor shall inform in writing, the normal working 

hours for his staff and workers.  These hours shall be as far as possible in consonance with 

the TGSPDCL’s working hours for better coordination. 

All the staff and workers should positively leave the site premises after these hours, except 

for authorized watch and ward personnel, approved by the TGSPDCL. 

 

3. EXTRA SHIFTS & OVERTIME WORK  

 

At the commencement of work, the Contractor shall arrange for a general shift, as per 

working hours. 

If, at a later date the TGSPDCL feels that extra shifts should be started to complete the 

work allotted to the Contractor within the time stipulated or to make up for any past 

delays, the contractor shall arrange for. 

 

4. ACCIDENTS  
 

The TGSPDCL will not be responsible for any damages or compensation payable in 

consequence of an accident or injuries to any of the Contractor’s personnel or any third 

party. 

The Contractor shall insure at his cost-against any such eventually as per rules in force and 

submit the documentary evidence of the Insurance Policy taken, positively prior to 

commencement of work at site and should keep policy valid by paying premium and other 

charges till handing over of the plant. 

In case of any accidents at or near the site in connection with the execution of work, the 

contractor shall within 24 hours, make a detailed report of the accident and submit the 

same to the purchaser in the form provided by the purchaser. The contractor shall also 
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report such accidents to the competent authority as laid down by the existing rules and 

regulations and inform the TGSPDCL regarding the same. 

 

5. INSURANCE 

 

Insurance coverage for all items shall be at the risk of the contractor. 

5.1       INDEMNITIES  
The contractor is liable for and indemnifies the TGSPDCL against losses, expenses and 

claims for loss or damage to physical property, personal injury and death caused by his 

own acts or omissions. 

The contractor claiming indemnity is to take all reasonable steps to mitigate the lower 

damage will occur. 

The contractor indemnifies the TGSPDCL against claims to damages caused by the 

movement of his equipment or temporary works. 

The Contractor shall submit an ―Indemnity Bond‖ to the TGSPDCL incorporating the 

above points before taking up the execution of the work. 

 

6. LICENSE  
 

The contractor shall have valid contractor’s license from Electrical Inspector of Telangana 

State, and he shall maintain its validity for the complete duration of the contract. 

 

7. TRANSPORT ARRANGEMENT  
 

The contractor shall make the transport arrangement at his cost for his staff and workers to 

site. 

 

8. MACHINERY, TOOLS & TACKLES  
The Contractor shall provide the required equipment, accessories, necessary tools and 

tackles, instruments, and all the normal consumable materials required for the satisfactory 

execution of this contract.  The Contractor shall arrange for cranes for unloading and 

erection purpose, if required. 

 

Gate Pass for Materials: 

 

All tools, tackles, construction materials, welding materials etc. will be taken inside the 

site limits only after registration with security personnel.  Also any material will be taken 

out only on valid gate pass issued by purchaser’s representative after checking the proper 

―IN‖ gate passes.  The contractor shall have to preserve the ―IN‖ gate passes obtained 

from security when every /any material is route inside the site to enable taking back the 

balance/excess materials, Tools and Tackles after completion of works.  

       

9. SAFETY PRECAUTIONS  
 

All the safety measures to avoid accidents shall be followed strictly in accordance with the 

safety rules and regulation laid down by the government authorities. The Contractor shall 

take all safety precautions and shall provide proper scaffolding, lifebelts, ladder, shock 

proof helmets, etc. to avoid accidents and to ensure safety, of not only his personnel but 

also the safety of the staff and workers of other contractors working at the same site. 
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The contractor shall take necessary precautions to ensure that no part of the 

building/structure damage or disfigured due to negligence on his part while carrying out 

the work.  In case of excess damage, the same shall be made good by the contractor 

immediately at his own cost. Recommissioning on energized equipment shall be carried 

out with proper safety permits issued by the Purchaser/Competent authorities.  When 

required to work at heights or at hazardous location areas, the contractor shall carry out the 

same with utmost care and all safety precautions. 

 

10. FIRE PRECAUTIONS  
 

The contractor shall strictly instruct his site staff and workers to abide by the regulations in 

force at the site regarding all precautions to be taken to avoid fire hazards. 

 

 

11. WORKING AREA & CLEANLINESS  
 

The Contractor shall keep the site of work in a clean and sanitary condition.  After the 

completion of the entire work, the contractor shall arrange to remove all the temporary 

structures, surplus materials, dirt, debris etc. from the site and the same should be 

transported to the District stores or any outside location as instructed by the 

Superintending Engineer/SCADA and finished work shall be handed over to the 

TGSPDCL in a clean and complete shape. 

 

12. SITE DISCIPLINE  
Strict discipline shall be observed by all contractors’ personnel inside the premises of the 

site. The contractor and his personnel shall abide by all the rules and regulations of the 

TGSPDCL, Disciplinary action shall be taken against the Contractor/his personnel and 

their services liable to be terminated, if found quarreling violating the rules. 

 

13. SITE OFFICE & STORES  
 

The contractor will make necessary arrangements for erection of his site office and site 

stores after getting written permission from the TGSPDCL to erect such temporary 

structure at his own cost.  Temporary metered power supply will be provided at one point 

on chargeable basis at the nearest switch room and further cabling upto the contractor’s 

office or work is included in the Contractor’s scope.  Every meter of adequate rating and 

associate equipment for construction power distribution is in the Contractor’s scope.  The 

Contractor shall indicate construction power requirement in the Offer.  The power 

consumption charges will have to be borne by the Contractor.  However the non 

availability of the Crane does not leave the contractor off his responsibilities.  The 

contractor is permitted to make use of water source available in any sub-station sites for 

construction purpose.  Transport of water from the source to the working areas will be 

contractor’s responsibility and to the account of the contractor only. 

 

14. APPROVAL OF INSTALLATION BY GOVERNMENT AUTHORITIES 

(CEIG) 
 

Whenever approval of government authorities is required, as per existing rules and 

regulations, the Contractor shall obtain the same. 
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15. MEASUREMENT  
 

The Superintending Engineer/SCADA shall, except as otherwise stated ascertain and 

arrange to determine by measurement the value in terms of the contract of work done in 

accordance with the contract.  He shall, when required any part or parts of the works to be 

measured, give notice to the contractor’s authority agent or representative, who shall forth 

with attend or send a qualified agent to assist or the representative of the Superintending 

Engineer/ SCADA in making such measurement, and shall furnish all particulars required 

by either of them.  Should the contractor not attend or neglect or omit to send such agent, 

then the measurement made by the representative of the Superintending Engineer shall be 

taken to be the correct measurement of the work.   

The contractor shall submit his bills for work accomplished and to get the quantities 

measured by the representative of the Superintending Engineer/ SCADA. 

 

16. INCOME TAX  

 

Deductions will be made towards Income Tax at source by the TGSPDCL as directed by 

Income Tax Department. The Contractor’s staff, personnel and labour will be liable to pay 

personnel income taxes in India in respect of such of their salaries and wages as are 

chargeable under the laws and regulations for the time being in force, and the contractor 

shall perform such duties in regard to such deductions thereof as may be imposed on him 

by such laws and regulations. 

 

17. TERMINATION OF CONTRACT FOR TGSPDCL CONVENIENCE  
 

 The TGSPDCL shall be entitled to terminate this contract any time for the TGSPDCL 

convenience after giving 30 days prior notice to the contractor with a copy to the 

Superintending Engineer/SCADA. 

 

18. LABOUR  
 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements, for the engagements of all staff and labour, local, or other, and for their 

payment, housing, feeding and transport. 

The Contractor shall, if required by the Superintending Engineer/SCADA, deliver a return 

in detail, in such form and at such intervals as the Superintending Engineer/SCADA may 

prescribe showing the staff and the numbers of the several classes of labour from time to 

time employed by the Contractor on the Site and such information respecting Contractor’s 

Equipment as the Superintending Engineer/SCADA may require. 

 

19. COMPLIANCE WITH LABOUR REGULATIONS 

 

During continuance of the Contract, the Contractor and his sub contractors shall abide at 

all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, byelaws that may be passed or notification 

that may be issued under any labour law in future either by the State or the Central 

Government or the local authority.  Salient features of some of the major labour laws that 

are applicable to construction industry are given below.  The Contractor shall keep the 
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TGSPDCL indemnified in case any action is taken against the TGSPDCL by the 

competent authority on account of contravention of any of the provisions of any Act or 

rules made there under, regulations or notifications including amendments. If the 

TGSPDCL is caused to pay or reimburse, such amounts as may be necessary to cause or 

observe, or for non-observance of the provisions stipulated in the notifications/ bye laws/ 

Acts/ Rules/ regulations including amendments, if any, on the part of the Contractor, the 

Superintending Engineer/ SCADA shall have the right to deduct any money due to the 

contractor including his amount of performance security. The Superintending Engineer/ 

SCADA shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the TGSPDCL. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated   

as the employees of the TGSPDCL at any point of time.  

Salient features of some major labour laws applicable to establishments engaged in 

building and other construction work. 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case 

of injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 

completed 5 years service or more or on death the rate of 15 days wages for every 

completed year of service.  The Act is applicable to all establishment employing 10 

or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: - The Act provides for 

monthly contributions by the TGSPDCL plus workers (as applicable).  The 

benefits payable under the Act are: 

i. Pension or family pension on retirement or death, as the case may be.  

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 

e) Contract labour (Regulation & Abolition) Act 1970: - The Act provides for 

certain welfare measures to be provided by the contractor to the Contract labour 

and in case the Contractor fails to provide, the same are required to be provided, by 

the Principal TGSPDCL by Law. The Principal TGSPDCL is required to take 

Certificate of Registration and the Contractor is required to take license from the 

designated officer.  The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ 20 or more contract labour. 

f) Minimum Wages Act 1948: - The TGSPDCL is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if 

the employment is a scheduled employment.  Construction of Buildings, Roads, 

Runways are scheduled employments. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the 

workers. 

h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making 

discrimination against Female employees in the matters of transfers, training and 

promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing 20 or more employees.  The Act provides for payments of annual bonus 
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subject to a minimum of 8.33% of wages and maximum of 20% of wages to 

employee drawing Rs.3500/- per month or less.  The bonus to be paid to 

employees getting Rs.2500/- per month or above upto Rs.3500/- per month shall be 

worked out by taking wages as Rs.2500/- per month only.  The Act does not apply 

to certain establishments.  The newly set-up establishments are exempted for five 

years in certain circumstances.  Some of the State Governments have reduced the 

employment size from 20 to 10 for the purpose of applicability of this Act. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure 

for resolution of Industrial disputes, in what situations or lock-out becomes illegal 

and what are the requirements of laying off or retrenching the employees or closing 

down the establishments. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

some of the States and Central Government to 50).  The Act provides for laying 

down rules governing the conditions of employment by the Employer on matters 

provided in the Act and get the same certified by the designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of 

trade unions of workmen and employees.  The Trade Unions registered under the 

Act have been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 of age in certain occupations and process and 

provides for regulations of employment of children in all other occupations and 

processes. Employment of Child Labour is prohibited in Building and Construction 

Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 5 or 

more inter-state migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in another 

state).  The Inter-State migrant workmen, in an establishment to which this Act 

becomes applicable, are required to be provided certain facilities such as housing, 

medical aid, traveling expenses from home up to the establishment and back, etc. 

o) The Building and Other Construction worker (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the 

establishment who carry on any building or other construction work and employs 

10 or more workers are covered under this Act.  All such establishments are 

required to pay cess at the rate not exceeding 2% of the cost of construction as may 

be modified such as Canteens, First-Aid facilities, Ambulance, Housing 

accommodations for workers near the work place etc.  The Employer to whom the 

Act applies has to obtain a registration certificate from the Registering Officer 

appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval at plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding accidents 

or dangerous occurrences to designated authorities.  

It is applicable to premises employing 10 persons or more with aid of power or 20 or more 

persons without the aid of power engaged in manufacturing process. 
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20. ARBITRATION  

 

The procedure for arbitration will be as laid down in Indian Arbitration and conciliation 

act 1996. All disputes are subjected to courts situated at HYDERABAD only. 

   

 

21. RESPONSIBILITY FOR EXECUTION OF THE CONTRACT 

 

The contractor shall carryout the entire work according to best Engineering practices. The 

responsibility lies with the contractor for proper execution of work according to existing 

laws and bylaws. The contractor shall have to follow the instructions of the TGSPDCL or 

Engineer – In – Charge. The contractor shall furnish the following details.  

a) Progress reports shall be furnished weekly. 

b) The details of project manager and site supervisors.   

c) Approval test certificates before dispatch the material to site. 

d)         Operating manuals and operating instructions shall be furnished.  

 

 


