

SOUTHERN POWER DISTRIBUTION COMPANY OF TELANGANA LIMITED

From

Divisional Engineer Elecl.,
Operation, Jadcherla,

To

The General Manager (IT)
TGSPDCL, Mint Compound
Hyderabad.
040-23431057.

Lr. No. DEE/OP/JDCL/Tech/F.No. Tedner/ D. No. 2351 /25, Dt: 17-12-2025.

Sub: TGSPDCL – Operation Division Jadcherla – Revised short Tender Notice No. 02/2025-26 for carrying out various Electrical works in Operation Division, Jadcherla – Request for incorporating in TGSPDCL website – Reg.

Ref: Lr. No. DE/OP/JDCL//Tech/D. No. 2345 /25, Dt : 15.12.2025


* * *

With reference to the letter cited above, it is proposed to invite sealed bids for revised revised short Tender Notice No. 02/2025-26 for carrying out various Electrical works in Operation Division, Jadcherla by calling open tenders. The details of tender (along with soft copy) are herewith enclosed for incorporating TGSPDCL website.

Therefore, it is requested to incorporate the tender notice No. 02/2025-26 in the TGSPDCL Website at the earliest please.

Encl: Tender Notice

Yours faithfully


DIVISIONAL ENGINEER,
OPERATION, JADCHERLA

Sealed Tenders are invited from the Reputed/Registered Contractors for the following works:

SHORT TENDER NOTICE NO. U2 / 2025-26

Sl. No.	Spec. No.	Name of the work	Approximate value of work Rs. Lakhs	Cost of tender specification (Including SC,ST) with 18% GST	2% Bid security to be paid in Rs.	Issue date of Tender Specification from	Last date of receipt of application & Issue of Tender Specification	Last date of receipt of Sealed Tenders	Tenders will be opened on	Tender Schedule issuing officer	Roster Point
1	96	Erection of 2.1KM interlinking line for seperation of 11KV Ippator Feeder loads at Kuchur sub staion in Nawabpet Section of Rajapur SD. WBS. NO. T-2533-30-02-12-01-001.	236824.51	670.00	4,736.49	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN
2	97	Estimate for erection of 2.1 KM 11KV line for interlinking of 11KV CSK Feeder emanating from 33/11KV Mothighanpur SS to 11Kv Amit Cotton feeder emanating from 33/11KV Balanagar SS to relief over load on 11KV CSK feeder in operation section Balanagar in operation sub division Rajapur. (under SAP-2026). WBS. NO. T-2533-30-02-12-02-001.	314994.1	670.00	6,299.88	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN
3	98	Estimate for erection of 3.2KM new 11KV line(Appajipally feeder) proposed in 33/11KV Hemajipur SS for Bifurcation of loads of 11KV Gouthapur feeder emanating from 33/11KV SS Balanagar in operation section Balanagar in operation sub division Rajapur under SUMMER ACTION PLAN 2026 - WBS. NO. T-2532-30-02-12-02-001.	530294.5	670.00	10,605.89	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN
4	99	Estimate for erection of 2.75 KM 11KV Line for bifurcation of 11KV Dondlapally feeder emanating from 33/11KV SS Thirumalapur SS to relief over load on 11KV Dondlapally feeder in operation section Rajapur in operation sub division Rajapur. WBS. NO. T-2533-30-02-12-03-001.	323896.1	670.00	6,477.92	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	SC
5	100	Estimate for erection of 1.5km 33kv Interlinking Line from 33/11 KV Kothamolgara SS to 33KV Karvena DAM SERVICE in Operation Section Bhoothpur of Operation Sub-Division of Jadcherla of Operation Division Jadcherla of Mahabubnagar Circle under T&D works OF SUMMER ACTION PLAN 2026. WBS. NO. T-2531-30-02-11-04-001.	278232.15	670.00	5,564.64	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN
6	1	Estimate For erection of 2.1KM 11KV line for Bifurcation of loads from 11KV Komireddypally Feeder emanating from 33/11 KV Kandur ss in operation section Moosapet in SD Jadcherla. . WBS. NO. T-2532-30-02-11-06-001.	319766.48	670.00	6,395.33	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN
7	2	Estimate for Erection of 2.6KM new 11KV line for bifurcation of loads from existing 11KV Mixed Industrial feeder emanating from 33/11KV SS Kaverampet in operation Section Jadcherla Rural of Operation Division Jadcherla. WBS. NO. T-2532-30-02-11-02-002.	303839.56	670.00	6,076.79	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	SC
8	3	Estimate for Erection of 2.6 KM 11KV line for bifurcation of loads on existing 11KV Gollapally feeder emanating from 33/11KV SS Gangapur in operation Section Jadcherla Town of Operation Division Jadcherla. WBS. NO. T-2532-30-02-11-01-003.	395627.02	670.00	7,912.54	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN
9	4	Estimate for Erection of 1.8 KM New 11KV line with Breaker and Bay Extension in 33/11 KV Karvena SS for bifurcation of 11 KV Over load Bhoothpur AGL Feeder emanating from 33/11KV SS Bhoothpur in operation Section Bhoothpur of Operation Division Jadcherla. WBS. NO. T-2532-30-02-11-04-003.	375793.55	670.00	7,515.87	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN
10	5	Estimate for Erection of 2.2 KM 11KV line for bifurcation of loads from existing 11KV Bandmeedipally feeder emanating from 33/11KV SS Kaverampet in operation Section Jadcherla Rural of Operation Division Jadcherla. WBS. NO. T-2532-30-02-11-02-001.	364911.29	670.00	7,298.23	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN
11	6	Estimate for Erection of 1.6 KM 11KV line for bifurcation of Loads on 11 KV Kothamolgara Feeder emanating from 33/11KV SS Bhoothpur in operation Section Bhoothpur of Operation Division Jadcherla. WBS. NO. T-2532-30-02-11-04-002.	252798.74	670.00	5,055.97	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN
12	7	Estimate for erection of 1No. Additional 3.15MVA PTR to the existing 1No. 5 MVA PTR thus making a total capacity of 1X5+1X3.15 MVA at 33/11KV Peddamungalched Sub-station in Operation Section Addakal of Operation Sub-Division Jadcherla in Operation Division Jadcherla of Mahabubnagar Circle under T&D PTR augmentation works. WBS. NO. T-2521-30-02-11-05-001.	299728.04	670.00	5,994.56	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	SC

Sl. No.	Spec ificati on No.	Name of the work	Approx-imate value of work Rs. Lakhs	Cost of tender specifica-tion (Including SC,ST) with 18% GST	2% Bid security to be paid in Rs.	Issue date of Tender Specification from	Last date of receipt of application & Issue of Tender Specification	Last date of receipt of Sealed Tenders	Tenders will be opened on	Tender Schedule issuing officer	Roster Point
13	8	Estimate for erection of 1No. Additional 3.15MVA PTR to the existing 1No. 5 MVA PTR thus making a total capacity of 1X5+1X3.15 MVA at 33/11KV Hemajpur Sub-station in Operation Section Balanagar of Operation Sub-Division Rajapur in Operation Division Jadcherla of Mahabubnagar Circle under T&D PTR augmentation works. WBS. NO. T-2521-30-02-12-02-001	339986.04	670.00	6,799.72	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ J/DCL	ST
14	9	Estimate proposal for erection of Addl 3-Phase 25KVA DTR to relief over load on existing 3-PH 100KVA DTR (Str. code. 1410016003) at senguda (V) Balangar(M) in operation section Balanagar in Rajapur Sub division under SAP -2026. WBS. NO. T-2523-30-02-12-02-008.	115935.86	670.00	2,318.72	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ J/DCL	GEN
15	10	Estimate for Erection of 0.9 KM 11KV line for bifurcation of loads from existing 11KV Signal Gadda to 11 KV Badepally emanating from 33/11KV SS Badepally in operation Section Jadcherla Town of Operation Division Jadcherla. (Summer action plan 2026). WBS. NO. T-2532-30-02-11-01-001.	117921.48	670.00	2,358.43	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ J/DCL	GEN
16	11	Estimate For Erection of 1.5 KM I/Line From Police Training Centre to 11 KV Industrial Feeder to Maintain Uninterrupted Power Supply to Police Training Center Emanating From 33/11 KV Kaverampet SS in Operation Section Jadcherla Rural in OP SD Jadcherla. WBS. NO. T-2533-30-02-11-02-004.	104008.81	670.00	2,080.18	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ J/DCL	GEN
17	12	Estimate For Erection of Interlinking Line of 2.1 KM From available New Idle Breaker at 33/11 KV Vemula(Moosapet) SS to Dasaripally AGI Cut Point to Maintain Uninterrupted Power Supply to the Consumers in Operation Section Moosapet in OP SD Jadcherla. WBS. NO. T-2533-30-02-11-06-001	182479.05	670.00	3,649.58	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ J/DCL	GEN
18	13	Estimate For Erection of Interlinking Line of 1.5 KM From available New Idle Breaker at 33/11 KV Nizalapur SS to Moosapet AGL Cut Point to Maintain Uninterrupted Power Supply to the Consumers in Operation Section Moosapet in OP SD Jadcherla. WBS. NO. T-2533-30-02-11-06-002.	172823.25	670.00	3,456.47	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ J/DCL	GEN
19	14	Estimate for Erection of 0.1 KM 11KV line for bifurcation of loads from existing 11KV Badepally feeder emanating from 33/11KV SS Badepally in operation Section Jadcherla Town of Operation Division Jadcherla. (UNDER SUMMER ACTION WORKS-2026). WBS. NO. T-2532-30-02-11-01-004.	146815.07	670.00	2,936.30	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ J/DCL	GEN
20	15	Erection of 0.90KM interlinking line for separation of 11KV Ippator agl Feeder loads at Ippaloor sub staion in Nawabpet Section of Rajapur SD. (SUMMER ACTION PLAN WORKS-2026) WBS. NO. T-2533-30-02-12-01-002.	146931.21	670.00	2,938.62	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ J/DCL	GEN
21	16	Estimate for Erection of 1.5 KM 11KV Interlinking line from Vemula Village to Vemula AGL Cut Point to Bifurcation of Existing Overload 11 Kv Vemula AGL Feeder to Maintain Uninterrupted Supply in operation Section Midjil of Operation Division Jadcherla (Under Summer Action Plan 2026) WBS. NO. T-2533-30-02-11-03-002.	158143.65	670.00	3,162.87	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ J/DCL	SC
22	17	Estimate For Erection of Interlinking Line of 1.6 KM From Available New Idle Breaker at 33/11 KV Velgomula SS to Velgomula Cut Point Maintain Uninterrupted Power Supply to the Consumers in Operation Section Midjil in OP SD Jadcherla (UNDER SUMMER ACTION WORKS-2026) WBS. NO. T-2533-30-02-11-03-001.	214530.65	670.00	4,290.61	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ J/DCL	GEN
23	18	Estimate For Erection of Interlinking Line of 2.5 KM From available New Idle Breaker at 33/11 KV Elkicherla SS to Battupally AGI Cut Point to Maintain Uninterrupted Power Supply to the Consumers in Operation Section Bhoothpur in OP SD Jadcherla (UNDER SUMMER ACTION WORKS-2026) WBS. NO. T-2533-30-02-11-04-001.	130467.2	670.00	2,609.34	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ J/DCL	GEN
24	19	Estimate for Erection of 0.12 KM 11KV line for bifurcation of Loads on 11 KV Bhoothpur Town Feeder emanating from 33/11KV SS Bhoothpur in Operation Division Jadcherla. WBS. NO. T-2532-30-02-11-04-001.	150882.9	670.00	3,017.66	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ J/DCL	GEN
25	20	Estimate for Erection of 0.2 KM 11KV line for bifurcation of loads from existing 11KV Kodgal feeder emanating from 33/11KV SS Kodgal in operation Section Jadcherla Town of Operation Division Jadcherla (UNDER SUMMER ACTION WORKS-2026) WBS. NO. T-2532-30-02-11-01-002.	172534.77	670.00	3,450.70	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ J/DCL	GEN

Sl. No.	Specification No.	Name of the work	Approximate value of work Rs. Lakhs	Cost of tender specification (including SC,ST) with 18% GST	2% Bid security to be paid in Rs.	Issue date of Tender Specification from	Last date of receipt of application & Issue of Tender Specification	Last date of receipt of Sealed Tenders	Tenders will be opened on	Tender Schedule Issuing officer	Roster Point
26	21	Estimate for Erection of 0.04 KM 11KV line for bifurcation of loads from existing 11KV Kaverampet Town feeder emanating from 33/11KV SS Kaverampet in operation Section Jadcherla Rural of Operation Division Jadcherla WBS. NO. T-2532-30-02-11-02-004	129386.39	670.00	2,587.73	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN
27	22	Estimate for enhancement of PTR-II Capacity from 3.15MVA to 5MVA i.e., from existing 1X5+1X3.15MVA to 2X5MVA at 33/11KV Malleboinpally Sub-Station of Jadcherla Rural Section of Jadcherla Sub-division of Jadcherla Division of Mahabubnagar Circle under T&D PTR Augmentation works (Summer action plan 2026). WBS. NO. T-2522-30-02-11-02-001.	246874.82	670.00	4,937.50	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	SC
28	23	Estimate for Erection of 0.9 KM 11KV line for bifurcation of loads from existing 11KV Signal Gadda to 11 KV Badepally emanating from 33/11KV SS Badepally in operation Section Jadcherla Town of Operation Division Jadcherla (Summer action plan 2026). WBS. NO. T-2532-30-02-11-01-001.	117921.48	670.00	2,358.43	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN
29	24	Estimate For Erection of Interlinking Line of 1.2 KM From Available New Idle Breaker at 33/11 KV Polepally SEZ SS to 132/33 KV Polepally on Existing Idle Breaker at 33/11 KV Polepally SEZ SS to Maintain Uninterrupted Power Supply to the Consumers in Operation Section Jadcherla Rural in OP.SD Jadcherla.(UNDER SUMMER ACTION WORKS-2026) WBS. NO. T-2533-30-02-11-01-006.	132071.81	670.00	2,641.44	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN
30	25	Estimate for Erection of 0.1 KM 11KV Interlinking line from 33/11 KV Burgupally SS to Nasrullabad Road for Diversion of load from Nagasala Feeder Emanating From 33/11 KV Badepally SS to 33/11 KV Burgupally SS in operation Section Jadcherla Town of Operation Division Jadcherla.(UNDER SUMMER ACTION WORKS-2026) WBS. NO. T-2533-30-02-11-01-007.	130580.35	670.00	2,611.61	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	ST
31	26	Estimate For Interlinking Line of 1.200 KM From Agur Hospital Area to 11 KV Signal Gadda Feeder to Bifurcation of 11 KV Signalgadda Feeder Loads to 11 KV Alwanpally Feeder Emanating From 33/11 KV Badepally SS in Operation Section Jadcherla Town in OP SD Jadcherla . WBS. NO. T-2533-30-02-11-01-001.	168203.56	670.00	3,364.07	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN
32	27	Estimate for erection of interlinking line on 33 KV Velloor Feeder to bifurcate load from 33 KV Addakula feeder to 33 KV Velloor Feeder by stringing 3.5Kms of 33KV line with 100sqmm AAA Conductor over now proposed poles in Operation section Addakal of Operation Sub-Division of Jadcherla of Operation Division Jadcherla of Mahabubnagar Circle under T&D works(Summer action plan-2026). WBS. NO. T-2530-30-02-11-05-001.	724329.07	670.00	14,486.58	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	SC
33	28	Estimate for erection of 3.5KM 33KV Interlinking line to 33KV Nasrullabad feeder from 33/11KV Nasrullabad SS to 33/11KV Kothapally SS for bifurcation of load on 33KV Gangapur feeder in operation section Jadcherla Town of Operation Sub-Division Jadcherla in operation Division Jadcherla in Mahabubnagar Circle under T&D improvements to original works (Summer Action Plan 2026). WBS. NO. T-2531-30-02-11-01-001.	687585.22	670.00	13,751.70	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN
34	29	Estimate for erection of 1.5KM 33KV DCOH line from New 132/33 KV Thimmajpet EHT SS for interlinking 33KV Badhepally feeder and also to bifurcate load from 33 KV Jadcherla feeder Operation Section Jadcherla Town of Operation Sub-Division of Jadcherla of Operation Division Jadcherla of Mahabubnagar Circle under T&D Improvements to original works (Summer Action Plan-2026). WBS. NO. T-2531-30-02-11-01-004.	490999.55	670.00	9,819.99	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN
35	30	Erection of 2.6 km 33kv Interlinking Line from 33 Kv Velgomula Feeder to 33/11 KV Konded SS over now proposed poles in Operation Section Jadcherla Town of Operation Sub-Division of Jadcherla of Operation Division Jadcherla of Mahabubnagar Circle under T&D works(Summer action plan-2026) WBS. NO. T-2531-30-02-11-01-005.	409883.89	670.00	8,197.68	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN
36	31	Erection of 0.15 KM 33 KV I/Line on Back Feeding Urkondapeta Feeder to the New 33/11 KV Boinpally SS in Operation Section Midjil at the Damaged Removed Conductor Places Near Urkondapet (V) on 33 KV Urkondapet Feeder Emanating From 132/33 KV Kalwakurthy SS under T&D improvements to original works (Summer Action Plan 2026) WBS. NO. T-2531-30-02-11-03-001	127026.1	670.00	2,540.52	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN

Sl. No.	Spec ificati on No.	Name of the work	Approx-imate value of work Rs. Lakhs	Cost of tender specifica-tion (including SC,ST) with 18% GST	2% Bid security to be paid in Rs.	Issue date of Tender Specification from	Last date of receipt of application & issue of Tender Specification	Last date of receipt of Sealed Tenders	Tenders will be opened on	Tender Schedule issuing officer	Roster Point
37	32	Estimate For Erection of 3.5 KM 33 KV Interlinking Line From 33/11 KV Nizalapur SS to 33/11 KV Janampet SS in Operation Section Moosapet in Jadcherla Sub Division to Diversion of Overload Current on 33 KV Janampet Feeder the Maximum Current on 33 KV Janampet Feeder is 380 Amps Recorded on 14.07.2025 17:00 Hrs Emanating From 220/132/33 KV Bhoothpur SS in Operation Section Moosapet Due to that as per higher Authorities Instructions the Survey was Conducted and Budget allotted the Proposal Submitted as per Filed Condition to Division of Load on 33 Kv Janampet Feeder to New 33 KV Nizalapur Feeder From 132/33 KV Ghanapur SS under T&D works OF SUMMER ACTION PLAN 2026 WBS. NO. T-2531-30-02-11-06-003.	662158.32	670.00	13,243.17	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN
38	33	Erection of 1.5 KM 33 KV I/Line on Existing Available 2nd CKT Provision of Spun Poles 0.6 KM and New line on 9.1 Mtrs Poles 0.7 KM From 33/11 KV Vemula SS to 2 No's SGD Companies in Operation Section Moosapet in Jadcherla Sub Division under T&D works OF SUMMER ACTION PLAN 2026 WBS. NO. T-2531-30-02-11-06-005.	131380.25	670.00	2,627.61	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	ST
39	34	Erection of 0.2 KM 33 KV I/Line on Existing Available 9.1 Mtrs Pole at Ghanapur Village on Idle 33 KV Ghanapur Feeder to Utilising and to Form New 33 KV Nizalapur Feeder From 132/33 KV Ghanapur SS in Operation Section Moosapet in Operation Sub Division Jadcherla T&D works OF SUMMER ACTION PLAN 2026 WBS. NO. T-2531-30-02-11-06-006.	121146.91	670.00	2,422.94	18.12.2025 upto 17.00 Hrs	23.12.2025 upto 17.00 Hrs	24.12.2025 upto 16.30 Hrs	24.12.2025 upto 17.00 Hrs	DE/Op/ /JDCL	GEN


 DIVISIONAL ENGINEER E&D
 OPERATION/JADCHERLA

- Bid Security for each work @ 2 % of the Tender value shall be enclosed to specification.
- Details can be had from this office of the Divisional Engineer/Operation/Jadcherla on all working days between 10:00 AM and 5:00 PM.
- Cost of Tender Specification should be paid in the shape of DD drawn in favour of " Divisional Engineer/ Operation/TGSPDCL/Jadcherla" Payable at any Scheduled Bank at Jadcherla.
- If any person desires to have the specification by post, he should pay an additional amount of Rs.50-00 (Rupees: Fifty Only) for each specification in addition to the cost of specification. The department will not be responsible for any delay Or non-receipt of the specifications in time Sent by post.
- The cost of tender specification once paid will not be refunded under any circumstances.
- The undersigned reserves the right to reject any Or all the tenders without assigning any reason.

To _____
 The Junior Accounts Officer/GAS/Jadcherla.
 The Asst. Engineer/Tech/Jadcherla
 All the Asst. Divisional Engineers/Operation- They are request to display in the notice board.

Copy submitted to
 The Superintending Engineer /Operation/TGSPDCL/RR Zone/Hyderabad
 The Chief General Manager/Operation/TGSPDCL/RR Zone/Hyderabad
 The Chief General Manager/Q&M/TGSPDCL/Corporate Office/Mint Compound/Hyderabad
 The Chief General Manager/P&M/TGSPDCL/Mint Compound/Hyderabad

Copy to Notice Board.

SOUTHERN POWER DISTRIBUTION COMPANY OF TELANGANA LIMITED

List of Works with Reservation for open Tender in Jadcherla Division

SHORT TENDER NO. 02/2025-26

Sl. No	Specification number	WBS No.	Name of the work	Estimate Created On	Status	Total Cost Rs	Sanction By	APPR Approved date	APPR Approved time	Reserved to
1	96	T-2533-30-02-12-01-001	Erection of 2.1KM interlinking line for separation of 11KV Ippator Feeder loads at Kuchur sub staion in Nawabpet Section of Rajapur SD. WBS. NO. T-2533-30-02-12-01-001.	28.10.2025	APPR	236824.51	RUL_CGM_Z ONE	06.11.2025	14:42:34	GEN
2	97	T-2533-30-02-12-02-001	Estimate for erection of 2.1 KM 11KV line for Interlinking of 11KV CSK Feeder emanating from 33/11KV Mothighanpur SS to 11Kv Amit Cotton feeder emanating from 33/11KV Balanagar SS to relief over load on 11KV CSK feeder in operation section Balanagar in operation sub division Rajapur. (under SAP-2026) WBS. NO. T-2533-30-02-12-02-001	28.10.2025	APPR	314994.1	RUL_CGM_Z ONE	06.11.2025	15:40:02	GEN
3	98	T-2532-30-02-12-02-001	Estimate for erection of 3.2KM new 11KV line(Appajipally feeder) proposed in 33/11KV Hemajipur SS for Bifurcation of loads of 11KV Gouthapur feeder emanating from 33/11KV SS Balanagar in operation section Balanagar in operation sub division Rajapur under SUMMER ACTION PLAN 2026 - WBS. NO. T-2532-30-02-12-02-001.	28.10.2025	APPR	530294.5	RUL_CGM_Z ONE	06.11.2025	15:41:25	GEN
4	99	T-2533-30-02-12-03-001	Estimate for erection of 2.75 KM 11KV Line for bifurcation of 11KV Dondlapally feeder emanating from 33/11KV SS Thirumalapur SS to relief over load on 11KV Dondlapally feeder in operation section Rajapur in operation sub division Rajapur. WBS. NO. T-2533-30-02-12-03-001.	28.10.2025	APPR	323896.1	RUL_CGM_Z ONE	06.11.2025	15:43:38	SC
5	100	T-2531-30-02-11-04-001	Estimate for erection of 1.5km 33kv Interlinking Line from 33/11 KV Kothamalgara SS to 33KV Karvena DAM SERVICE in Operation Section Bhoothpur of Operation Sub-Division of Jadcherla of Operation Division Jadcherla of Mahabubnagar Circle under T&D works OF SUMMER ACTION PLAN 2026. WBS. NO. T-2531-30-02-11-04-001.	30.10.2025	APPR	278232.15	RUL_CGM_Z ONE	06.11.2025	15:47:35	GEN
6	1	T-2532-30-02-11-06-001	Estimate For erection of 2.1KM 11KV line for Bifurcation of loads from 11KV Komireddypally Feeder emanating from 33/11 KV Kandur ss in operation section Moosapet in SD Jadcherla. . WBS. NO. T-2532-30-02-11-06-001.	28.10.2025	APPR	319766.48	RUL_CGM_Z ONE	07.11.2025	17:13:19	GEN
7	2	T-2532-30-02-11-02-002	Estimate for Erection of 2.6KM new 11KV line for bifurcation of loads from existing 11KV Mixed Industrial feeder emanating from 33/11KV SS Kaverampet in operation Section Jadcherla Rural of Operation Division Jadcherla. WBS. NO. T-2532-30-02-11-02-002.	30.10.2025	APPR	303839.56	RUL_CGM_Z ONE	07.11.2025	17:14:11	SC
8	3	T-2532-30-02-11-01-003	Estimate for Erection of 2.6 KM 11KV line for bifurcation of loads on existing 11KV Gollapally feeder emanating from 33/11KV SS Gangapur in operation Section Jadcherla Town of Operation Division Jadcherla. WBS. NO. T-2532-30-02-11-01-003	29.10.2025	APPR	395627.02	RUL_CGM_Z ONE	07.11.2025	17:21:05	GEN
9	4	T-2532-30-02-11-04-003	Estimate for Erection of 1.8 KM New 11KV line with Breaker and Bay Extension in 33/11 KV Karvena SS for bifurcation of 11 KV Over load Bhoothpur AGL Feeder emanating from 33/11KV SS Bhoothpur in operation Section Bhoothpur of Operation Division Jadcherla. WBS. NO. T-2532-30-02-11-04-003.	29.10.2025	APPR	375793.55	RUL_CGM_Z ONE	07.11.2025	17:21:58	GEN
10	5	T-2532-30-02-11-02-001	Estimate for Erection of 2.2 KM 11KV line for bifurcation of loads from existing 11KV Bandmeedipally feeder emanating from 33/11KV SS Kaverampet in operation Section Jadcherla Rural of Operation Division Jadcherla. WBS. NO. T-2532-30-02-11-02-001.	30.10.2025	APPR	364,911.29	RUL_CGM_Z ONE	07.11.2025	17:22:47	GEN
11	6	T-2532-30-02-11-04-002	Estimate for Erection of 1.6 KM 11KV line for bifurcation of Loads on 11 KV Kothamalgara Feeder emanating from 33/11KV SS Bhoothpur in operation Section Bhoothpur of Operation Division Jadcherla. WBS. NO. T-2532-30-02-11-04-002.	29.10.2025	APPR	252,798.74	RUL_CGM_Z ONE	07.11.2025	17:23:38	GEN

12	7	T-2521-30-02-11-05-001	Estimate for erection of 1No. Additional 3.15MVA PTR to the existing 1No. 5 MVA PTR thus making a total capacity of 1X5+1X3.15 MVA at 33/11KV Peddamungalched Sub-station in Operation Section Addakal of Operation Sub-Division Jadcherla in Operation Division Jadcherla of Mahabubnagar Circle under T&D PTR augmentation works. WBS. NO. T-2521-30-02-11-05-001.	27.10.2025	APPR	299,728.04	RUL_CGM_ZONE	19.11.2025	15:16:49	SC
13	8	T-2521-30-02-12-02-001	Estimate for erection of 1No. Additional 3.15MVA PTR to the existing 1No. 5 MVA PTR thus making a total capacity of 1X5+1X3.15 MVA at 33/11KV Hemajipur Sub-station in Operation Section Balanagar of Operation Sub-Division Rajapur in Operation Division Jadcherla of Mahabubnagar Circle under T&D PTR augmentation works. WBS. NO. T-2521-30-02-12-02-001.	28.10.2025	APPR	339986.04	CGM_OPN	19.11.2025	15:46:37	ST
14	9	T-2523-30-02-12-02-008	Estimate proposal for erection of Addl 3-Phase 25KVA DTR to relief over load on existing 3-PH 100KVA DTR (Str. code. 1410016003) at seriguda (V) Balangar(M) in operation section Balanagar in Rajapur Sub division under SAP -2026. WBS. NO. T-2523-30-02-12-02-008.	18.11.2025	APPR	115935.86	MBNR_SE	19.11.2025	18:03:52	GEN
15	10	T-2532-30-02-11-01-001	Estimate for Erection of 0.9 KM 11KV line for bifurcation of loads from existing 11KV Signal Gadda to 11 KV Badepally emanating from 33/11KV SS Badepally in operation Section Jadcherla Town of Operation Division Jadcherla. (Summer action plan 2026). WBS. NO. T-2532-30-02-11-01-001.	28.10.2025	APPR	117921.48	MBNR_SE	22.11.2025	16:02:44	GEN
16	11	T-2533-30-02-11-02-004	Estimate For Erection of 1.5 KM I/Line From Police Training Centre to 11 KV Industrial Feeder to Maintain Uninterrupted Power Supply to Police Training Center Emanating From 33/11 KV Kaverampet SS in Operation Section Jadcherla Rural in OP.SD Jadcherla . WBS. NO. T-2533-30-02-11-02-004.	15.11.2025	APPR	104008.81	MBNR_SE	24.11.2025	17:15:02	GEN
17	12	T-2533-30-02-11-06-001	Estimate For Erection of Interlinking Line of 2.1 KM From available New Idle Breaker at 33/11 KV Vemula(Moosapet) SS to Dasarpally AGI Cut Point to Maintain Uninterrupted Power Supply to the Consumers in Operation Section Moosapet in OP.SD Jadcherla. WBS. NO. T-2533-30-02-11-06-001	29.10.2025	APPR	182479.05	MBNR_SE	24.11.2025	17:16:34	GEN
18	13	T-2533-30-02-11-06-002	Estimate For Erection of Interlinking Line of 1.5 KM From available New Idle Breaker at 33/11 KV Nizalapur SS to Moosapet AGL Cut Point to Maintain Uninterrupted Power Supply to the Consumers in Operation Section Moosapet in OP.SD Jadcherla WBS. NO. T-2533-30-02-11-06-002.	29.10.2025	APPR	172823.25	MBNR_SE	24.11.2025	17:18:25	GEN
19	14	T-2532-30-02-11-01-004	Estimate for Erection of 0.1 KM 11KV line for bifurcation of loads from existing 11KV Badepally feeder emanating from 33/11KV SS Badepally in operation Section Jadcherla Town of Operation Division Jadcherla. (UNDER SUMMER ACTION WORKS-2026) . WBS. NO. T-2532-30-02-11-01-004.	29.10.2025	APPR	146815.07	MBNR_SE	24.11.2025	17:20:36	GEN
20	15	T-2533-30-02-12-01-002	Erection of 0.90KM interlinking line for seperation of 11KV Ippator agl Feeder loads at Ippatoor sub staion in Nawabpet Section of Rajapur SD. (SUMMER ACTION PLAN WORKS-2026) WBS. NO. T-2533-30-02-12-01-002.	28.10.2025	APPR	146931.21	MBNR_SE	24.11.2025	17:25:48	GEN
21	16	T-2533-30-02-11-03-002	Estimate for Erection of 1.5 KM 11KV Interlinking line from Vemula Village to Vemula AGL Cut Point to Bifurcation of Existing Overload 11 Kv Vemula AGL Feeder to Maintain Uninterrupted Supply in operation Section Midjil of Operation Division Jadcherla.(Under Summer Action Plan-2026) WBS. NO. T-2533-30-02-11-03-002.	31.10.2025	APPR	158143.65	MBNR_SE	24.11.2025	17:26:34	SC
22	17	T-2533-30-02-11-03-001	Estimate For Erection of Interlinking Line of 1.6 KM From Available New Idle Breaker at 33/11 KV Velgomula SS to Velgomula Cut Point Maintain Uninterrupted Power Supply to the Consumers in Operation Section Midjil in OP.SD Jadcherla (UNDER SUMMER ACTION WORKS-2026) WBS. NO. T-2533-30-02-11-03-001.	28.10.2025	APPR	214530.65	MBNR_SE	24.11.2025	17:28:58	GEN
23	18	T-2533-30-02-11-04-001	Estimate For Erection of Interlinking Line of 2.5 KM From available New Idle Breaker at 33/11 KV Elkicherla SS to Battupally AGI Cut Point to Maintain Uninterrupted Power Supply to the Consumers in Operation Section Bhoothpur in OP.SD Jadcherla (UNDER SUMMER ACTION WORKS-2026). WBS. NO. T-2533-30-02-11-04-001.	31.10.2025	APPR	130467.2	MBNR_SE	24.11.2025	17:33:52	GEN
24	19	T-2532-30-02-11-04-001	Estimate for Erection of 0.12 KM 11KV line for bifurcation of Loads on 11 KV Bhoothpur Town Feeder emanating from 33/11KV SS Bhoothpur in Operation Division Jadcherla.. WBS. NO. T-2532-30-02-11-04-001.	29.10.2025	APPR	150882.9	MBNR_SE	25.11.2025	12:11:44	GEN

		T-20	T-2532-30-02-11-01-002.	Estimate for Erection of 0.2 KM 11KV line for bifurcation of loads from existing 11KV Kodgal feeder emanating from 33/11KV SS Kodgal in operation Section Jadcherla Town of Operation Division Jadcherla.(UNDER SUMMER ACTION WORKS-2026) WBS. NO. T-2532-30-02-11-01-002.	29.10.2025	APPR	172534.77	MBNR_SE	25.11.2025	12:12:28	GEN
26	21		T-2532-30-02-11-02-004.	Estimate for Erection of 0.04 KM 11KV line for bifurcation of loads from existing 11KV Kaverampet Town feeder emanating from 33/11KV SS Kaverampet in operation Section Jadcherla Rural of Operation Division Jadcherla. WBS. NO. T-2532-30-02-11-02-004.	30.10.2025	APPR	129386.39	MBNR_SE	25.11.2025	12:13:16	GEN
27	22		T-2522-30-02-11-02-001.	Estimate for enhancement of PTR-II Capacity from 3.15MVA to 5MVA i.e., from existing 1X5+1X3.15MVA to 2X5MVA at 33/11KV Malleboinpally Sub-Station of Jadcherla Rural Section of Jadcherla Sub-division of Jadcherla Division of Mahabubnagar Circle under T&D PTR Augmentation works (Summer action plan 2026). WBS. NO. T-2522-30-02-11-02-001.	29.10.2025	APPR	246874.82	MBNR_SE	28.11.2025	16:42:05	SC
28	23		T-2532-30-02-11-01-001	Estimate for Erection of 0.9 KM 11KV line for bifurcation of loads from existing 11KV Signal Gadda to 11 KV Badepally emanating from 33/11KV SS Badepally in operation Section Jadcherla Town of Operation Division Jadcherla. (Summer action plan 2026). WBS. NO. T-2532-30-02-11-01-001.	06.11.2025	APPR	117921.48	CGM_OPN	28.11.2025	19:27:02	GEN
29	24		T-2533-30-02-11-01-006	Estimate For Erection of Interlinking Line of 1.2 KM From Available New Idle Breaker at 33/11 KV Polepally SEZ SS to 132/33 KV Polepally on Existing Idle Breaker at 33/11 KV Polepally SEZ SS to Maintain Uninterrupted Power Supply to the Consumers in Operation Section Jadcherla Rural in OP.SD Jadcherla.(UNDER SUMMER ACTION WORKS-2026) WBS. NO. T-2533-30-02-11-01-006.	03.11.2025	APPR	132071.81	MBNR_SE	04.12.2025	13:29:26	GEN
30	25		T-2533-30-02-11-01-007	Estimate for Erection of 0.1 KM 11KV Interlinking line from 33/11 KV Burgupally SS to Nasrullabad Road for Diversion of load from Nagasala Feeder Emanating From 33/11 KV Badepally SS to 33/11 Kv Burgupally SS in operation Section Jadcherla Town of Operation Division Jadcherla.(UNDER SUMMER ACTION WORKS-2026) WBS. NO. T-2533-30-02-11-01-007.	04.11.2025	APPR	130580.35	MBNR_SE	04.12.2025	13:30:46	ST
31	26		T-2533-30-02-11-01-001	Estimate For Interlinking Line of 1.200 KM From Agur Hospital Area to 11 KV Signal Gadda Feeder to Bifurcation of 11 KV Signalgadda Feeder Loads to 11 KV Alwanpally Feeder Emanating From 33/11 KV Badepally SS in Operation Section Jadcherla Town in OP.SD Jadcherla . WBS. NO. T-2533-30-02-11-01-001.	31.10.2025	APPR	168203.56	MBNR_SE	04.12.2025	13:32:13	GEN
32	27		T-2530-30-02-11-05-001.	Estimate for erection of interlinking line on 33 Kv Veltloor Feeder to bifurcate load from 33 KV Addakula feeder to 33 KV Veltloor Feeder by stringing 3.5Kms of 33KV line with 100sqmm AAA Conductor over now proposed poles in Operation section Addakal of Operation Sub-Division of Jadcherla of Operation Division Jadcherla of Mahabubnagar Circle under T&D works(Summer action plan-2026). WBS. NO. T-2530-30-02-11-05-001.	29.10.2025	APPR	724329.07	CGM_OPN	15.12.2025	15:24:06	SC
33	28		T-2531-30-02-11-01-001..	Estimate for erection of 3.5KM 33KV Interlinking line to 33KV Nasrullabad feeder from 33/11KV Nasrullabad SS to 33/11KV Kothapally SS for bifurcation of load on 33KV Gangapur feeder in operation section Jadcherla Town of Operation Sub-Division Jadcherla in operation Division Jadcherla in Mahabubnagar Circle under T&D improvements to original works (Summer Action Plan 2026). WBS. NO. T-2531-30-02-11-01-001..	29.10.2025	APPR	687585.22	CGM_OPN	15.12.2025	15:29:36	GEN
34	29		T-2531-30-02-11-01-004.	Estimate for erection of 1.5KM 33KV DCOH line from New 132/33 KV Thimmajipet EHT SS for interlinking 33KV Badhepally feeder and also to bifurcate load from 33 KV Jadcherla feeder Operation Section Jadcherla Town of Operation Sub-Division of Jadcherla of Operation Division Jadcherla of Mahabubnagar Circle under T&D Improvements to original works (Summer Action Plan-2026). WBS. NO. T-2531-30-02-11-01-004.	29.10.2025	APPR	490999.55	CGM_OPN	15.12.2025	16:42:50	GEN
35	30		T-2531-30-02-11-01-005.	Erection of 2.6 km 33kv Interlinking Line from 33 Kv Velgumula Feeder to 33/11 KV Konded SS over now proposed poles in Operation Section Jadcherla Town of Operation Sub-Division of Jadcherla of Operation Division Jadcherla of Mahabubnagar Circle under T&D works(Summer action plan-2026). WBS. NO. T-2531-30-02-11-01-005.	29.10.2025	APPR	409883.89	CGM_OPN	15.12.2025	16:49:10	GEN
36	31		T-2531-30-02-11-03-001.	Erection of 0.15 KM 33 KV I/Line on Back Feeding Urkondapeta Feeder to the New 33/11 KV Boinpally SS in Operation Section Midjil at the Damaged Removed Conductor Places Near Urkondapet (V) on 33 KV Urkondapet Feeder Emanating From 132/33 KV Kalwakurthy SS under T&D improvements to original works (Summer Action Plan 2026). WBS. NO. T-2531-30-02-11-03-001.	19.11.2025		127026.1	MBNR_SE			GEN

37	32	T-2531-30-02-11-06-003.	Estimate For Erection of 3.5 KM 33 KV Interlinking Line From 33/11 KV Nizalapur SS to 33/11 KV Janampet SS in Operation Section Moosapet in Jadcherla Sub Division to Diversion of Overload Current on 33 KV Janampet Feeder the Maximum Current on 33 KV Janampet Feeder is 380 Amps Recorded on 14.07.2025 17:00 Hrs Emanating From 220/132/33 KV Bhoothpur SS in Operation Section Moosapet Due to that as per higher Authorities Instructions the Survey was Conducted and Budget allotted the Proposal Submitted as per Filed Condition to Diversion of Load on 33 Kv Janampet Feeder to New 33 KV Nizalapur Feeder From 132/33 KV Ghanapur SS under T&D works OF SUMMER ACTION PLAN 2026 WBS. NO. T-2531-30-02-11-06-003.	03.12.2025		662158.32	MBNR_SE			GEN
38	33	T-2531-30-02-11-06-005.	Erection of 1.5 KM 33 KV I/Line on Existing Available 2nd CKT Provision of Spun Poles 0.8 KM and New line on 9.1 Mtrs Poles 0.7 KM From 33/11 KV Vemula SS to 2 No's SGD Companies in Operation Section Moosapet in Jadcherla Sub Division under T&D works OF SUMMER ACTION PLAN 2026 WBS. NO. T-2531-30-02-11-06-005.	03.12.2025		131380.25	MBNR_SE			ST
39	34	T-2531-30-02-11-06-006.	Erection of 0.2 KM 33 KV I/Line on Existing Available 9.1 Mtrs Pole at Ghanapur Village on Idle 33 KV Ghanapur Feeder to Utilising and to Form New 33 KV Nizalapur Feeder From 132/33 KV Ghanapur SS in Operation Section Moosapet in Operation Sub Division Jadcherla T&D works OF SUMMER ACTION PLAN 2026 WBS. NO. T-2531-30-02-11-06-006.	03.12.2025		121146.91	MBNR_SE			GEN


 DIVISIONAL ENGINEER ELEC.,
 OPERATION / TGSPDCL
 JADCHERLA.