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SOUTHERN POWER DISTRIBUTION COMPANY OF T.S. LIMITED 

OPERATION DIVISION: HUZURNAGAR 
 

* * * 

 
 
 

 
 
 

 
 
 

B I D   D O C U M E N T 
 

Tender Notice No. 03/23-24  

 
Tender Specification No. 03/23-24 

 

Divisional Engineer/Operation /Huzurngar 
 
Name of the work: Estimate for erection of 0.65km interlinking line from 11KV Komarabanda INDL 
feeder to MS.Nagar to bifurcate load in Kodad town section 

 
Issued to     _______________________________________ 

_______________________________________ 

  _______________________________________ 

Phone No:   

(SEAL OF THE TENDERER)      
 

       
   

VENDOR. No.  _______________ 

 

Service tax Reg. No. _______________ 

 

Details of Specification cost,    Rs 500 /- : D.D. No………………….….. Dt:        .       .23. 

     
 

Details of Bid Security @ 2%,  Rs.2277/- : D.D. No……………………….Dt:          .        .23. 
 
 

The Value of the contract: Rs.  113861/- 
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Instructions to Bidders 
 

Name of the Work: Estimate for erection of 0.65km interlinking line from 11KV Komarabanda INDL 
feeder to MS.Nagar to bifurcate load in Kodad town section 
 

2. Place of Tender  :  O/O Divisional Engineer/ Operation / TSSPDCL/ Huzurnagar 
 

3. Address  : Divisional Engineer, Operation, TSSPDCL, Near 33/11 KV 

Sub-Station, Kodad Road, Huzurnagar - 508204. 
. 
 
4. Due Date for receipt of Tenders :       30.12.2023 at 15-00 Hrs. 

5. Date of opening of Tender  :       30.12.2023 at 16-00 Hrs. 
 
6. Superscription on the Tender: 

 
1. Specification No.   :Tender Specification No. 03/23-24 
2. Name of the Work   : 

3. Details of Specification cost : 
4. Details of Bid Security   : 
5. Terms and Conditions   :  enclosed / not enclosed 

6. Validity of the Tender   : 
7. Contact cell No   : 

 
7. The Bidder shall submit the self attested copies of following documents. 

             (Eligibility Criteria) 
1. Original DD towards Bid Security @ 2% i.e., Rs.2277/- of tender value   drawn in favor 

of Divisional Engineer /Operation / TSSPDCL / Huzurnagar   from any Nationalized Bank 

Payable at Huzurnagar. 
 

2.  Copy of Valid Electrical Contractor License ‘A’ Grade from CEIG up to 33kv or   above 

voltage grade. 
 
3.  Copy of Valid Firm Registration with TSSPDCL.  

 
       4.  a)  Copy of Financial Turnover for the preceding 5 financial years (2018-19 to 2022-23) 

duly certified by the Charted Accountant. 

            b) Turnover equal to 50% of bid value during any one year in the preceding 5               
financial years. 

 

      5.     Technical Experience:  
The bidder should have executed the same identical works in a continuous period of 

12 months during last 5 financial years as on the date of bid opening .The bidder shall submit 

along with the certificates issued by not below the cadre of DE along with the details of 
works done (i.e., Description of work, Agt. No., Agt. Value, etc. whether completed within time 
or not). (33KV line, 11KV line, LT line, Erection of DTRS) 

 
5. Copy of Liquid assets / Solvency Certificate from any scheduled bank or nationalized 

bank not less than 50% of Bid value not earlier than 6 months prior to date of bid 

opening.  
 
6. Self declaration by the bidder as enclosed (Annexure – I, II & III) to    tender   specification. 
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8. Bid Security: 
 

The Bid Security will be retained in case of the successful bidder and it will not carry any 
interest. Any bid received without bid security shall be rejected. The Bid Security of the successful 
bidder will be discharged when the bidder has signed the agreement or it will be adjusted as part of 

performance security at the request of bidder. 
 
The Bid Security will be forfeited: if the bidder withdraws the bid after bid opening during 

the period of bid validity and in the case of successful bidder, if the bidder fails within the specified 
time limit to sign the agreement or to furnish the required performance security. 

 

9. Bid Prices: 
(i) The bidder shall offer tender rate according to TSSPDCL terms 
(ii) The price quoted by the bidder shall be inclusive of all costs of inspection and testing of 

equipments and materials commissioning by nominated representative of the employer 
(iii)  The prices quoted by the bidder shall be firm throughout the contract period. 
(iv) The price quoted by the bidder shall be inclusive of all duties, taxes and other levies 

payable by the contractor under the contract. 

(v) Service Tax amount shall be reimbursed on actual basis only as per the Central Excise and 
Customs Department after submission of proof of payment made for this contract. 

(vi) Any variation in the taxes & duties during the contract period will be borne by the bidder. 

 
10. Bid Validity: 

Bids shall be valid for a period of 30 days after opening the bid. A bid valid for a shorter 

period shall be rejected. 
 

11. Late Bids: 

The bids received after the last date and time of submission will be rejected and also 
telegraphic bids/bids through post shall not be accepted. 

 

 
12. a. Additional Security Deposit:  
              If any contractor quotes less than 90% of the estimated value, the Divisional 

Engineer/Operation/Huzurnagar will have the right to ask for additional security deposit for the 
balance amount in the form of Demand Draft in addition to the 6% security deposit. 
 

    b. Performance Security: 
In addition to the BID SECURITY, the balance amount of total up to 6% of the value of 

contract shall be paid as security deposit at the time of entering into agreement. Further 6% of the 

value of work done will be recovered from the running bills for the fulfillment of contract and the 
amount so recovered will be refunded to the contractor after completion of work. This amount will not 
bear any interest. 

 
13. Corrupt or Fraudulent Practices: 

The TSSPDCL expects that the Bidders/Suppliers/Contractors observe the highest standard 

of Ethics during the procurement of material/execution of such work contracts.  In pursuance of this 
policy, the Employer, 

(i)Defines, for the purposes of this provision, the terms set forth below as follows: 
(a)“Corrupt practice” means the offering, giving, receiving or soliciting of anything of value 

to influence the action of a public official in the procurement process or in contract 
execution, and. 

(b)“Fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Employer, 
and includes collusive practice among Bidders. Prior to or after bid submission designed 
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to establish bid prices at artificial non-competitive levels and to deprive the Employer of 
the benefits of free and open competition. 

(ii) Will reject a proposal for award if it, determines that the Bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the contract in 
question. 

(iii) Will declare a firm ineligible, either indefinitely or for a stated period of time, if 
Employer any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing for or in executing TSSPDCL contract. 

 
14. Mode of Payment: 

All payments shall be made on or after sixty days of receipt of contractors’ invoices in 

complete shape in all respects and supported by the requisite documents and fulfillment of stipulated 
conditions.  If any, payment shall be released to the contractor through the Banks by crediting to his 
account. 

 
15. Penalty for late completion:  

    If the contractor fails to keep up the rate of progress as specified, the rate of Penalty at 
the rate of 1/2% of the Value of the contract of the work will be levied per week of delay subject to 

a Maximum of 6% of the total value of the contract.  
 

16. AGREEMENT: - The successful tender should enter into agreement on Rs.100-00 Non-judicial 

stamped paper for the value specified by the department within a week of LOI issued. If failed to 
enter into Agreement in stipulated time, the Tender will be awarded to next eligible bidder duly 
forfeiting the Bid Security amount and barred for participating in the next 6 months or 2 similar 

Tenders whichever is later. 
 
17. PERIOD OF COMPLETION OF WORK: - The contractor shall start the work within 7 days from 

the date of receipt of authorization and shall complete the work as per specification within 30 days 
from the date of allotment in complete shape otherwise the agreement will be terminated without any 
further notice duly forfeiting the BID SECURITY and security deposit paid by the contractor and 

imposing the penalty clause for late completion. Balance works will be executed departmentally. 
 
18. RIGHT TO REJECT OFFERS: - The Divisional Engineer, Operation, TSSPDCL, Huzurnagar 

reserves the right to reject any tender or all the tenders without assigning any reason therefore. 
 
19. Court Jurisdiction: 

For legal disputes if any, shall be settled within the Court jurisdiction of Huzurnagar. 
 

20. Guarantee: 

The defects liability period is 12 months from the date of commissioning and acceptance by 
the TSSPDCL. Defects noticed during above period shall be rectified by the contractor at free of cost. 
(The contractor has to give performance guarantee for a period of 18 months. In case the work done 

proves defective within the above period, the contractor has to rectify the same at his own cost. In 
case the contractor fails to fulfill the above Obligation, the TSSPDCL reserves the right to carry out the 
necessary rectification from any other source and all the expenses incurred in this regard will be 

recovered from the contractor from any bills/deposits of the contractor.) 
 
21. The Tenders without the details of the Item No.6 in Summary Sheet on the envelope will be 

rejected.  Rates should be quoted both in figures and in the words.  THIS TENDER DOCUMENT 

IS NOT TRANSFERABLE. 
 
22. The tender Document duly completed in all respects shall be dropped in the "Tender Box" kept at 

the Office of the Divisional Engineer/Operation/Huzurnagar at the address indicated in the 
item No. 2 of summery sheet. 
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23. “Any agency which has been black listed in any of the DISCOMs will be disqualified, in other 
DISCOMs wither state of TG subject to legal vetting”. 

 
24. Bank Guarantees are not accepted for Cost of Specification, EMD, ASD, SD, etc. 
 

25.  In the event of having produced incorrect /false certificates or the information/ certificates found 
to be false or incorrect at a later date, the SPDCL is entitled to terminate the contract/ 
agreement entered into besides recovering damages as may be found necessary, with due 

notice. 
 
26.  The less percentage rate on tender specification value from bidder is limited to -15% only. The 

bid with less than -15% rate on specification value (example -16%, -17%, -18% . . . etc.) will 
be rejected. 

 

27.  If more than one responsive L1 bidder have quoted same rate, tender will be finalized by lottery 
system. 

 
28. Bidders claiming for bid security exemption must submit relevant document evidence; otherwise 

the bids shall be rejected. 
 
29. The undersigned reserves the right to reject or cancel this tender specification without assigning 

any reason. 
 
DECLARATION:- 

 I/We have gone through all the above carefully and enclosed the necessary documents as 
indicated.    
 

 I/We also solemnly declare that I/We will abide by the conditions contained in the Tender 
Schedules for having not produced, or produced incorrect / false certificates and shall not claim for 
any relief/ relaxation thereafter. 
 
 
 

 
 
 
 

       DIVISIONAL ENGINEER     SIGNATURE OF THE TENDERER              
      OPERATION: HUZURNAGAR.                 WITH SEAL 
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Tender Specification No. 03/23-24 
Divisional Engineer, Operation, TSSPDCL, Huzurnagar. 

TERMS & CONDITIONS 
1. COMMUNICATIONS 
 

Communications between parties which are referred to in the conditions are effective only when 
in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act.) 

 

2. SUBCONTRACTING 
 

The Contractor may sub contract with the approval of the Engineer but may not assign the 

Contract without the approval of the Employer in writing.  Subcontracting does not alter the 
Contractor’s obligations. 

 

3. CONTRACTOR’S RISKS 
 

All risks of loss or damage to physical property and of personal injury and death which may arise 
during and in consequence of the performance of the Contract other than the expected risks are 

the responsibility of the Contractor. 

 
4. QUERIES ABOUT THE CONTRACT DATA 

 
The Engineer will clarify queries on the Contract Data. 

 

5. THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION DATE 
 

The Contractor may commence execution of the Works on the Start Date/ date of issue 

of LOI or agreement or date of handing over of site whichever is later and shall 
carry out the Works in accordance with the program submitted by the Contractor as 
updated with the approval of the Engineer, and complete them by the intended completion 

Date.  
  
6. SAFETY 

 
The Contractor shall be responsible for the safety of all activities on the Site. 

 

7. DISCOVERIES 
 

 Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site is the property of the Employer.  The Contractor is to notify the Engineer of such 
discoveries and carry out the Engineer’s instructions for dealing with them. 

 

8. POSSESSION OF THE SITE 
 

The Employer shall give possession of all parts of the Site to the Contractor. 

 
9. ACCESS TO THE SITE 
 

The Contract shall allow the Engineer and any person authorized by the Engineer access to the 

Site, to any place where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are being 
manufactured/fabricated/ assembled for the works. 
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 10.    INSTRUCTIONS 
 

10.1  The Contractor shall carryout all instructions of the Engineer which comply with the applicable 
laws where the Site is located. 

 

10.2   The Contractor shall permit employer or his representative to inspect the Contractor’s accounts 
and records relating to the performance of the Contractor. 

 

11.    DISPUTES 
 

If the Contractor believes that a decision taken by the Engineer was either outside the 

authority given to the Engineer by the Contract or that the decision was wrongly taken, the 
decision shall be referred to the Arbitrator within 14 days of the notification of the Engineer’s 
decision. 

                            
12.   EXTENSION OF THE INTENDED COMPLETION DATE 
 
12.1 The Engineer shall extend the Intended Completion Date if a variation is issued which makes it 

impossible for Completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining work and which would cause the 
Contractor to incur additional cost. 

 
12.2  The Engineer shall decide whether and by how much to extend the Intended Completion Date 

within 21 days of the Contractor asking the Engineer for a decision upon the effect of a 

Compensation Event or variation and submitting full supporting information.  If the Contractor 
has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new intended completion 

Date. 
 
13.  DELAYS ORDERED BY THE ENGINEER 

 
The Engineer may instruct the Contractor to delay the start or progress of any activity within 
the Works. 

 
14.   IDENTIFYING DEFECTS 
 

The Engineer shall check the Contractor’s work and notify the Contractor of any Defects that 
are found.  Such checking shall not affect the Contractor’s responsibilities.  The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the 

Engineer considers may have a Defect. 

15.    QUALITY ASSURANCE  

15.1    QUALITY ASSURANCE PROGRAMME  

 To ensure that the equipment are in accordance with the specifications, the contractor shall 
adopt suitable quality assurance program to control such activities at all points, as necessary.  Such 

program shall be out lined by the contractor and shall be finally accepted by owner / authorized 
representative after discussions before the award of contract. The QA program shall be generally in 
line with ISO-9000/IS-14000. A quality assurance program of the contractor shall generally cover the 
following:  

 
1) His organization structure for the management and implementation of the proposed 

quality assurance program  

2) Quality system manual  
3) Design control system  
4) Documentation control system 
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5) Qualification data for bidder’s key personnel.  
6) The procedure for purchase of material, parts, components and selection of sub 

vendors service including vendor analysis, source inspection, incoming raw material 
inspection, verification of materials purchased etc.  

7) System for shop manufacturing control including process controls, fabrication and 

assembly controls.  
8) Control of non conforming items and systems for corrective actions  
9) Inspection and test procedure  

10) Control of calibration and testing of measuring and testing equipment  
11) System for indication and appraisal of inspection status  
12) System for quality audit  

13) System for authorizing release of manufactured product to owner  
14) System for maintenance of records  
15) System for handling storage and delivery  

            16)  All the plant standard / written down practices followed by the manufacturing / 
contractor against the manufacturing activities in their works will be submitted in 
electronic media preferably in at least one set of compact discs.  

15.2. GENERAL REQUIREMENTS – QUALITY ASSURANCE  

 

 No material shall be dispatched from the manufactures works before the same is accepted 
subsequent to pre-dispatch final inspection including verification of records of all previous tests/ 
inspections by Owner’s Project Manager / Authorized representative and duly authorized for dispatch 

issuance of MDCC.  

 All materials used and supplied shall be accompanied by valid and approved materials 
certificates and tests and inspection reports.  These certificates and reports shall indicate the heat 

numbers or other such acceptance identical numbers of the material.  The material certified shall also 
have the identification details stamped on it.  

 All materials used for equipment manufacture including casting and forging etc.  shall be of 

tested quality as per relevant codes/Standard.  Details of results of the tests conducted to determine 
the mechanical properties, chemical analysis and details of heat treatment procedure recommended 
and actually followed shall be recorded on certificates and time temperature chart.  Tests shall be 
carried out as per applicable material standards and/or agreed details.   

 All welding and brazing shall be carried out as per procedure drawn and qualified in 
accordance with requirements of ASME Section IX / BS –158158 or other International equivalent 
standard acceptable to the Owner.  

 All welding/brazing procedure shall be submitted to the Owner or its authorized representative 
for approval prior to carrying out the welding/brazing   

 All braziers, welders and welding operators, employed on any part of the contract either in 

Contract’s/his Sub- Contractors works or at site elsewhere shall be qualified as per ASME Section IX or 
BS-15871 or other equivalent International Standards acceptable to the Owner.  

 Test results of qualification tests and specimen testing shall be furnished to the Owner for 

approval.  However where required by the Owner, tests shall be conducted in presence of Owner / 
Authorized representative  

 Results of all non-destructive testing shall be recorded on certificates. 

All the sub-vendors proposed by the contractor for procurement of major bought out item 
including castings, forgings, semi-finished and finished components/equipment, list of which shall be 
drawn up by the Contractor and finalized with the Owner shall be subject to Owner’s approval.  The 

Contractor’s proposal shall include vendor’s facilities established at the respective works, the process 
capability, process stabilization, QC Systems followed, experience list, etc. along with his own 
technical evaluation and shall be submitted to the Owner for approval prior to any procurement.  Such 
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vendor approval shall not relieve the Contractor from any obligation, duty or responsibility under the 
contract. 

 
For components/equipment procured by the Contractors for the purpose of the Contract, after 

obtaining the written approval of the Owner, the Contractor’s purchase specifications and enquiries 

shall call for quality plans to be submitted by the suppliers along with their proposals.  The quality 
plans called for from the vendors shall set out, during the various stages of manufacture, the quality 
practices and procedures followed by the vendor’s quality control organization, the relevant reference 

documents/standards used, acceptance level, inspection of documentation raised etc. 
 
Such quality plans of the successful vendors shall be finalized with the Owner and such 

approved Quality Plans shall form a part of the purchase order/contracts between the contractor and 
the vendor, within three weeks of the release of the purchase order/contract for such bought out 
items/components, a copy of the same without price details but together with the detailed purchase 

specifications, quality plans and delivery conditions shall be furnished to the Owner by the 
Contractor.. 

 
The purchase specifications for the major bought out items, list of which shall be drawn up by 

the Contractor and finalized with the Owner shall be furnished to the Owner for comments and 
subsequent approval before orders are placed. 

i) that the inspection and testing points in the inspection plan were performed 

satisfactorily. 
ii) Factory tests results for testing required as per applicable codes and standard 

referred in the specification. 

iii) Inspection reports duly signed by QA personnel of the Owner and Contractor for 
the agreed inspection hold points.  During the course of inspection, the following 
will also be recorded: 

a. When some important repair work is involved to make the job 
acceptable; and  

b. The repair work remains part of the accepted product quality. 

iv) All the accepted deviations shall be included with complete technical details. 
 

Owner reserves the right to carry out quality audit and quality surveillance of the systems and 

procedures of the Contractor’s or their sub-vendor’s quality management and control activities.  The 
Contractor shall provide all necessary assistance to enable the Owner carry out such audit and 
surveillance. 

 
The Contractor shall carry out an inspection and testing program during manufacture in his 

works and that of his sub-contractor’s and at site to ensure the mechanical accuracy of components, 

compliance with drawings, conformance to functional and performance requirements, identity and 
acceptability of all materials parts and equipment.  He shall carry out all tests/inspections required to 
establish that the items/equipments conform to requirements of the specifications and the relevant 

codes/standards specified in the specifications, in addition to carrying out tests as per the approved 
Quality Plan. 

 

Quality audit/surveillance/approval of the results of the tests and inspection will not, however, 
prejudice the right of the Owner to reject the equipment if it does not comply with the specification 
when Installed or does not comply with the specification in service and the above shall in no way limit 
the liabilities and responsibilities of the Contractor in ensuring complete conformance of the 

materials/equipment supplied to the relevant specification standard, data sheet, drawings etc. 
 

For all spares and replacement items, the quality requirements as agreed for the main 

equipment supply shall be applicable. 
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Repair/rectification procedures to be adopted to make the job acceptable shall be subject to 
the approval of the Owner/authorized representative. 

 
16.  TESTS 
 

 If the Engineer instructs the Contractor to carry out a test not specified in the Specification to 
check whether any work has a Defect and the test shows that it does, the Contractor shall pay 
for the test and any samples.   

 
17.  CORRECTION OF DEFECTS 
 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion and is defined in the Contract Data.  The Defects 
Liability Period shall be extended for as long as Defects remain to be corrected. 

 Every time notice of a Defect is given, the Contractor shall correct the notified    Defect within 

the length of time specified by the Engineer’s notice. 

18.  UNCORRECTED DEFECTS 
 

If the Contractor has not corrected a Defect within the time specified in the Engineer’s   notice, 

the Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this 
amount. 

 

19.  LIQUIDATED DAMAGES 
 

The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the 

Contract Data for each day that the Completion Date is later than the Intended Completion Date 
(for the whole of the works or milestone as stated in the contract Data).  The liquidated 
damages for works of each site are 0.05% per day (percentage of contract price) and up to a 

maximum of 6% of the total contract price. The Employer may deduct liquidated damages from 
payments due to the Contractor.  Payment of liquidated damages does not affect the 
Contractor’s liabilities. 

 
If the Intended Completion Date is extended damages have been paid, the Engineer shall 
correct any overpayment of liquidated damages by the Contractor by adjusting the next 

payment certificate.  The Contractor shall be paid interest on the payment calculated from the 
date of payment to the date of repayment at the rates specified in Sub Clause 41.1 
 

 
20. SECURITIES 

The Performance Security (including additional security for unbalanced bids) shall be provided to 

the Employer no later than the date specified in the Letter of Acceptance and shall be issued in 
an amount form and by a bank.  The Performance security shall be valid until a date 28 days 
from the date of expiry of Defects Liability Period and the additional security for unbalanced bids 

shall be valid until a date 28 days from the date of issue of the certificate of completion. 
 
21. COMPLETION 

 Work should be completed within three  months from the date of issue of letter of intent or 
agreement or date of handing over of site whichever is later  

 The Contractor shall request the Engineer to issue a Certificate of Completion of the  Works 
and the Engineer will do so upon deciding that the work is completed. 

 

22. TAKING OVER 

 The Employer shall take over the Site and the Works within seven days of the Engineer 

issuing a certificate of Completion. 
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23. PAYMENT UPON TERMINATION 

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer shall issue a certificate for the value of the work done up to the date of the issue 
of the certificate, less other recoveries due in terms of the contract, less taxes due to be 
deducted at source as per applicable law and less the percentage to apply to the work not 

completed as indicated in the Contract Data.  Additional Liquidated Damages shall not apply.  
If the total amount due to the Employer exceeds any payment due to the Contractor the 
differences shall be a debt payable to the Employer. 

 
If the Contract is terminated at the Employer’s convenience or because of a fundamental 
breach of Contract by the Employer, the Engineer shall issue a certificate for the value of the 

work done, the reasonable cost of removal of Equipment, repatriation of the Contractor’s 
personnel employed solely on the Works, and the Contractor’s costs of protecting and securing 
the Works and less advance payments received up to the date of the Certificate, less other 

recoveries due in terms of the contract and less taxes due to be deducted at source as per 
applicable law. 

 

24. PROPERTY 

All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the 
property of the Employer, if the Contract is terminated because of a Contractor’s default. 

 

25. RELEASE FROM PERFORMANCE 

If the Contract is frustrated by the outbreak of war or by another event entirely outside the 
control of either the Employer or the Contractor the Engineer shall certify that the Contract has 

been frustrated.  The Contractor shall make the Site safe and stop work as quickly as possible 
after receiving this certificate and shall be paid for all work carried out before receiving it and 
for any work carried out afterwards to which commitment was made. 
 

 
 
 

 
       DIVISIONAL ENGINEER     SIGNATURE OF THE TENDERER              
      OPERATION: HUZURNAGAR.                 WITH SEAL 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. DESCRIPTION: 
 

The Contractor shall, at all times during the continuance of the contract, comply full with all 

existing Acts, regulations and byelaws including all statutory amendments and reenactments of 
State or Central Government and other local authorities and any other enactments, 
notifications and acts that may be passed in future either by the State or the Central 

Government or local authority, including Indian workmen’s Compensation Act, 1923.  Contract 
Labor (Regulation and Abolition) Act 1984, the Child Labor Prohibition and Regulation Act, 
1986 an Equal Remuneration Act 1976, Factories Act, Minimum Wages Act 1984, Provident 

Fund Regulations, Employees Provident Fund Act 1952 EPF Act 1996 and related acts passed 
from time to time.  Schemes made under the Same Act the Buildings and other construction 
workers (Regulation of Employment and condition of service) Act 1996, the Cess Act 1996 and 

also applicable Labor Regulations, Health and Sanitary Arrangement for Workmen, Insurance 
and other benefits and shall keep Employer indemnified in case any action is commenced by 
Competent authorities for contravention by the Contractor. 

 

If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or 
observe, or for non-observance of the provision stipulated above on the part of the Contractor, 
the Engineer shall have the right to deduct from any moneys due to the Contractor, his 

amount of Performance Security or recover from the Contractor personally any sum required 
or estimated to be required for making good the loss or damage suffered by the employer, 
responsibility in connection with the employee of the contractor, who shall, in no case, be 

treated as the employee of the Employer at any point of time. 
 
2. NOTICES: 

All Certificates, notices or written orders to be given by the Employer to the Contractor under 
the terms of the contract shall be served by sending by post or delivering the same to the 
Contractor’s principal place of business, or such other address as the Contractor shall nominate 

for this purpose. 
All notices to be given to the TSSPDCL or to the Engineer under the terms of the Contract shall 
be served by sending by post or delivering the same to the respective address nominated for 

that purpose. 
 

      The SPDCL address is 

 
 
 

                                   Divisional Engineer 

                        Operation, TSSPDCL, Huzurnagar. 

The Engineer’s address is 

Concerned Divisional Engineer - in charge of works  
 
 

3. EXTRA SHIFTS & OVERTIME WORK  
 

At the commencement of work, the Contractor shall arrange for a general shift, as per working 
hours. 

If, at a later date the employer feels that extra shifts should be started to complete the work 
allotted to the Contractor within the time stipulated or to make up for any past delays.  The 
contractor shall arrangement for. 
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4. ACCIDENTS  
 

The employer will not be responsible for any damages or compensation payable in 
consequence of an accident or injuries to any of the Contractor’s personnel or any third party. 
 

The Contractor shall insure at his cost-against any such eventually as per rules in force and 
submit the documentary evidence of the Insurance Policy taken, positively prior to 
commencement of work at site and should keep policy valid by paying premium and other 

changes till handing over of the plant. 
 
In case of any accidents at or near the site in connection with the execution of work, the 

contractor shall 24 hours, make a detailed report of the accident and submit the same to the 
purchaser in the form provided by the purchaser.  The contractor shall also report such 
accidents to the competent authority as laid down by the existing rules and regulations and 

inform the Employer regarding the same. 
 

5. INSURANCE FOR MATERIALS SUPPLIED BY BOARD  
 

The Contractor shall insure in the name of the SPDCL for the amount equal to the value of 
material supplied to him by the SPDCL against loss or damage for the period from the time of 
taking over the materials from the SPDCL to the date of issue of completion certificate.  The 

value of the policy shall be enhanced from time to time depending upon the value of the 
SPDCL materials taken over.  SPDCL will reimburse the above insurance charges on submission 
of his claim together with insurance policy. 

 
5.1 INDEMNITIES : 
 The contractor is liable for and indemnifies the SPDCL against losses, expenses  and claims 

for loss or damage to physical property, personal injury and death  caused by his own acts or 
omissions. 
 

a. The contractor claiming indemnity to take all reasonable steps to mitigate the lower 
damage will occur 

b. The contractor indemnifies the SPDCL against claims to damages caused by the 

movement of his equipment or temporary works. 
c. The Contractor shall submit an “Indemnity Bond” to the SPDCL incorporating the above 

points before taking up the execution of the work. 

 
6. LICENCE 
 

The contractor shall have valid contractor’s license from Electrical Inspector of T.G. State, and 
he shall maintain its validity for the complete duration of the contract. 
 

7. TRANSPORT ARRANGEMENT  
 

The contractor shall make the transport arrangement at his cost for his staff and workers to 

site. 
 

8. MACHINERY, TOOLS & TACKLES  
 

The Contractor shall provide the required machinery/equipment, accessories, necessary tools 
and tackles, instruments, and all the normal consumable materials required for the satisfactory 
execution of this contract.  The Contractor shall arrange for cranes for unloading and erection 

purpose, if required. 
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Gate Pass for Materials: 

All tools, tackles, construction materials, welding materials etc., will be taken inside the site 
limits only after registration with security personnel.  Also any material will be taken out only 
on valid gate pass issued by Purchaser’s representative after checking the proper “IN” gate 

passes.  The contractor shall have to preserve the “IN” gate passes obtained from security 
when every any material is route inside the site to enable taking back the balance/excess 
materials, Tools and Tackles after completion of Works. 

 
9.   SAFETY PRECAUTIONS  
 

All the safety measures to avoid accidents shall be followed strictly in accordance with the 
safety rules and regulation laid down by the government authorities. 
The Contractor shall take all safety precautions and shall provide proper scaffolding, lifebelts, 

ladder shock proof helmets, etc. to avoid accidents and to ensure safety, of not only his 
personnel but also the safety of the staff and workers of other contractors working at the 
same site. 
 

The contractor shall take necessary precautions to ensure that no part of the 
building/structure damage or disfigured due to negligence on his part while carrying out the 
work.  In case of excess damage, the same shall be made good by the contractor immediately 

at his own cost.  Re-commissioning on energized equipment shall be carried out with proper 
safety permits issued by the Purchase/Competent authorities.  When required to work at 
heights or at hazardous location areas, the contractor shall carry out the same with at most 

care and all safety precautions 
 

10. FIRE PRECAUTIONS 

The contractor shall strictly instruct his site staff and workers to abide by the regulations sin 
force at the site regarding all precautions to be taken to avoid fir hazards 
 

 
11. WORKING AREA & CLEANLINESS  
 

The Contractor shall keep the site of work in a clean and sanitary condition.  After the 
completion of the entire work, the contractor shall arrange to remove all the temporary 
structures, surplus materials, dirt, debris, etc. from the site and finished work shall be handed 

over the employer in a clean and complete shape 
 

12. SITE DISCIPLINE  

 
Strict discipline shall be observed by all contractors’ personnel inside the premises of the site.  
The contractor and his personnel shall abide by all the rules and regulations of the Employer, 

Disciplinary action shall be taken against the Contractor/his personnel and their services liable 
to be terminated, if found quarreling violating the rules. 
 

13. SITE OFFICE & STORES  
The contractor will make necessary arrangements for erection of his site office and site stores 
after getting written permission from the employer to erect such temporary structure at his 
own cost.  Temporary power supply will be provided at one point on chargeable basis at the 

nearest switch room and further cabling up-to the contractor’s office or work is included in the 
Contractor’s scope.  Every meter of adequate rating and associate equipment for construction 
power distribution is in the Contractor’s scope.  The Contractor shall indicate construction 

power requirement in the Offer.  The power consumption charges will have to be borne by the 
Contractor.  However the non availability of the Crane does not leave the contractor off his 
responsibilities.  The contractor is permitted to make use of water source available if any sites 



Page 15 of 22 

 

for construction purpose.  Transport of water from the source to the working areas will be 
contractor’s responsibility. 

 
14. APPROVAL OF INSTALLATION BY GOVERNMENT AUTHORITIES 

 

Whenever approval of government authorities is requires, as per existing rules and 
regulations, the Contractor shall obtain the same. 
 

15. INCOME TAX  
 

a) Deductions will be made towards Income Tax at source by the SPDCL as directed by 

Income Tax Department. 

b) The Contractor’s staff, personnel and labor will be liable to pay personnel income taxes in 
India in respect of such of their salaries and wages as are chargeable under the laws and 

regulations for the time being in force, and the contractor shall perform such duties in regard 
to such deductions thereof as may be imposed on him by such laws and regulations. 
 

16. TERMINATION OF CONTRACT FOR TSSPDCL CONVENIENCE  

 
The TSSPDCL shall be entitled to terminate this contract any time for the SPDCL convenience 
after giving 35 days prior notice to the contractor with a copy to the Engineer. 

 
17. LABOUR : 
 

 The Contractor shall, unless otherwise provided in the Contract, make his own 
 arrangements, for the engagements of all staff and labor, local, or other, and  for their 
payment, housing, feeding and transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 
such form and at such intervals as the Engineer may prescribe showing the staff and the 
numbers of the several classes of labor from time to time employed by the Contractor on the 

Site and such information respecting Contractor’s Equipment as the Engineer may require. 
 

18. COMPLIANCE WITH LABOUR REGULATIONS: 

 
During continuance of the Contract:  
The Contractor and his sub contractors shall abide at all times by all existing labor enactments 

and rules made there under, regulations, notifications and bye laws of the State or Central 
Government or local authority and any other labor law. This includes rules, regulations, 
byelaws that may be passed or notification that may be issued under any labor law in future 

either but the State or the Central Government or the local authority.  Salient features of some 
of the major labor laws that are applicable to construction industry are given below.  
 

The Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of the provisions of 
any Act or rules made there under, regulations or notifications including amendments.  If the 

Employer is caused to pay or reimburse, such amounts as may be necessary to cause or 
observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct any money due to the contractor including 

his amount of performance security.  The Employer/Engineer shall also have right to recover 
from the Contractor any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer. 
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The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 

 
Salient features of some major labor laws applicable to establishments engaged in building and 
other construction work. 

 
a) Workmen Compensation Act 1923:- The Act provides for compensation is case of injury 

by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed 5 years 
service or more or on death the rate of 15 days wages for every completed year of 

service.  The Act is applicable to all establishment employing 10 or more employees. 
 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act provides for monthly 

contributions by the employer plus workers @ 10% or 8.33 %.  The benefits payable 
under the Act are: 

 (i) Pension or family pension on retirement or death, as the case may be. 
 (ii) Deposit linked insurance on the death in harness of the worker. 

(iii) Payment of P.F. accumulation on retirement/death etc. 
 
d) Maternity Benefit Act 1951:  The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 
 
e) Contract labor (Regulation 7 Abolition) Act 1984: The Act provides for certain welfare 

measures to be provided by the Contract labor and in case the Contractor fails to 
provide, the same are required to be provided, by the Principal Employer by Law.  The 
Principal Employer is required to take Certificate of Registration and the Contractor is 

required to take license from the designated officer.  The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ 20 or more contract 
labor. 

 
f) Minimum Wages Act 1984: The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment.  Construction of Buildings, Roads, Runways 
are scheduled employments.. 

 

g) Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers. 

 

h) Equal Remuneration Act 1979: The Act is provides for payment of equal wages for 
work of equal nature to Male and Female workers and for not making discrimination 
against Female employees in the matters of transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or 

more employees.  The Act provides for payments of annual bonus subject to a 

minimum of 8.33% of wages and maximum of 20% of wages to employee drawing 
Rs.3500/- per month or less.  The bonus to be paid to employees getting Rs.2500/- per 
month or above up to Rs.3500/- per month shall be worked out by taking wages as 
Rs.2500/- per month only.  The Act does not apply to certain establishments.  The 

newly set-up establishments are exempted for five years in certain circumstances.  
Some of the State Governments have reduced the employment size from 20 to 10 for 
the purpose of applicability of this Act. 

 
j) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for 

resolution of Industrial disputes, in what situations or lock-out becomes illegal and 
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what are the requirements of laying off or retrenching the employees or closing down 
the establishments. 

 
k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by some of 

the States and Central Government to 50).  The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the 
Act and get the same certified by the designated Authority. 

 
l)  Trade Unions Act 1926: The Act lays down the procedure for registration of trade 

unions of workmen and employees.  The Trade Unions registered under the Act have 

been given certain immunities from civil and criminal liabilities. 
 

m) Child Labor (Prohibition & Regulation) Act 1986: The Act prohibits employment of 

children below 14 of age in certain occupations and process and provides for 
regulations of employment of children in all other occupations and processes.  
Employment of Child Labor is prohibited in Building and Construction Industry. 

 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 
1979: The Act is applicable to an establishment which employs 5 or more inter-state 
migrant workmen through an intermediary (who has recruited workmen in one state 

for employment in the establishment situated in another state).  The Inter-State 
migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as housing, medical aid, traveling 

expenses from home up to the establishment and back, etc. 
 
o) The Building and Other Construction worker (Regulation of Employment and Conditions 

of Service) Act 1996 and the Cess Act of 1996: All the establishment who carry on any 
building or other construction work and employs 10 or more workers are covered under 
this Act.  All such establishments are required to pay cess at the rate not exceeding 2% 

of the cost of construction as may be modified such as Canteens, First-Aid facilities, 
Ambulance, Housing accommodations for workers near the work place etc.  The 
Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government. 
p) Factories Act 1984: The Act lays down the procedure for approval at plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual 

earned leave and rendering information regarding accidents or dangerous occurrences to 
designated authorities.  It is applicable to premises employing 10 persons or more with aid 
of power or 20 or more persons without the aid of power engaged in manufacturing 

process. 
19 ARBITRATION  

The procedure for arbitration will be as laid down in Indian arbitration and conciliation act 

1996   
 
 

 
 

DIVISIONAL ENGINEER    SIGNATURE OF THE TENDERER              
      OPERATION: HUZURNAGAR.               WITH SEAL 
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ANNEXURE-I 
 

SELF DECLARATION 
 

I/We have gone through all the terms & conditions mentioned in this tender specification bid 

document carefully and thoroughly.  

I/We have enclosed the necessary self attested copies of documents as specified.    

 I/We also solemnly declare that I/We will abide by the conditions contained in the Tender 

Schedules for having not produced, or produced incorrect / false certificates and shall not claim for 

any relief/ relaxation thereafter. 

 

 
 

 
 
 

                                                                     SIGNATURE OF THE TENDERER              
     WITH SEAL 
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ANNEXURE-II 
 

 Undertaking to be given by the Company/Partnership Firm/ Contractor along with the 
Tender 
 

I, ________________________________________________representing the Company/ Partnership 
Firm/ Contractor responding to the bid invitation by the TSTRANSCO/TSNPDCL/TSSPDCL vide 
Specification No. __________ hereby sincerely and solemnly affirm and state as follows: 

 
(Strike out that which is not applicable) 
 

 a) That myself or any of the representatives of my company/firm do not have any relatives as 
defined in the appended Annexure-III in the TSTRANSCO/DISCOM. 

      

     (Or) 
 
b)  That the following officers/employees of the TSTRANSCO/DISCOM are related to me and to 

the representatives of my company /firm and their status in the TSTRANSCO/DISCOM’s is as 

under. 
 
 

Sl.No. 
Name of the 

officer/employee 

Designation 
and place of 

working 
TSTRANSCO/DISCOM Relationship 

1     

2     

3     

4     

5     

6     

 

 
It is certified that the information furnished above is true to the best of my knowledge and 

belief. It is hereby undertaken that in the event of the above information found to be false or 

incorrect at a later date, the TSTRANSCO/DISCOM is entitled to terminate the contract/ agreement 
entered into besides recovering damages as may be found necessary, with due notice. 

 

 
 
 

 
 

                                                                       SIGNATURE OF THE TENDERER              

      WITH SEAL 
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                                           ANNEXURE-III 
 

List of Relatives 
 

1) Father     14) Daughter’s Husband 

2) Mother (Including Step Mother)  15) Daughter’s Son 

3) Son (Including Step Son)   16) Daughter’s Son’s Wife 

4) Son’s Wife     17) Daughter’s Daughter 

5) Daughter (including Step Daughter) 18) Daughter’s Daughter’s Husband 

6) Father’s Mother    19) Brother (including Step Brother) 

7) Father’s Father    20) Brother’s Wife 

8) Mother’s Father    21) Sister (Including Step Sister) 

9) Mother’s Mother    22) Sister’s Husband 

10) Son’s Son     23) Son’s Wife’s Father and heir 

11) Son’s Son’s Wife    24) Son’s Wife’s Mother            Siblings 

12) Son’s Daughter    25) Daughter’s Husband’s Father        and their 

13) Son’s Daughter’s Husband  26) Daughter’s Husband’s Mother       Siblings 
 

 
 
 

 
 

                                                                    SIGNATURE OF THE TENDERER              

       WITH SEAL 
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SCHEDULE 

Tender  Specification -03/23-24 

Name of the 

work: 

Estimate for erection of 0.65km interlinking line from 11KV Komarabanda INDL feeder to 

MS.Nagar to bifurcate load in Kodad town section . 

Sl.

No 

SAP 

Service 

No 

Description of the work 

Shed

ule 

Total 

Qty 

Units 

for 

Calcul 
Rate Amount 

1 SWR11180 SubTrnsprt 11M PSCC Pole incl. L&UL<10KM 5 EA 431.97 2,159.85 

2 SWR10978 Errection of 11 M long PSCC pole 5 EA 4,165.28 20,826.40 

3 SWR10343 ERECTION OF LINES-Erection of 9.1M Pole 9 EA 2,400.00 21,600.00 

4 SWR11083 Erec of 9.1 Mts PSCC poles for stuts 3 EA 2,400.00 7,200.00 

5 SWR20308 SubTrnsprt 9M PSCC Pole incl. L&UL<10KM 12 EA 407.29 4,887.48 

6 SWR20307 SubTrnsprt 8M PSCC Pole incl. L&UL<10KM 5 EA 271.52 1,357.60 

7 SWR21590 Erection of 8.0Mts PSCC Poles for stuts 5 EA 1,500.00 7,500.00 

8 SWR10365 Stringing of 55sqmm 33/11kv Line 3 Cond 0.65 KM 8,500.00 5,525.00 

9 SWR10109 EXCAVATION OF PIT(3.0" x 3.0" x 7.6") 5 EA 842.78 4,213.90 

10 SWR10107 EXCAVATION OF PIT (2.6" x 2.6" x 6.0") 12 EA 700 8,400.00 

11 SWR10105 EXCAVATION OF PIT (2.6" x 2.6" x 5.0') 5 EA 600 3,000.00 

12 SWR11310 Restring-100 Sqmm SC-3 Conductors 0.15 KM 9,600.00 1,440.00 

13 SWR11316 Restring-LT 3-Ph 55Sqmm 5 Conduct 0.15 KM 7,200.00 1,080.00 

14 SWR10356 Mass concreting of supports incl. cement 3.75 M3 6,579.00 24,671.25 

 
   

Total 113,861 

 

 
 
 
SIGNATURE OF THE TENDERER         DIVISIONAL ENGINEER 
WITH SEAL         OPERATION, HUZURNAGAR 
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Summary of Prices 
Tender Notice No. 03/23-24  

Tender Specification No. 03/23-24 
 

Name of the work: Estimate for erection of 0.65km interlinking line from 11KV Komarabanda INDL 

feeder to MS.Nagar to bifurcate load in Kodad town section 
 
Value of contract:  Rs. 113861/- 

 
I/We …………………………………………………………………………………… do hereby express my/ our 
willingness to execute the aforesaid work as per the conditions, standards, specifications, rules, and 

regulations etc., stipulated in the Tender Schedules at  
 
1) The Value of the contract: Rs.  .............................................../-  

 
 (Rupees in words……..  …………………………........................…………….……………………. 

……………………………………………………………………….……………………………………………. only) 

(Or) 
2) An overall tender percentage of excess over (in figures ………………% and in 

words...…………………………………………………………………………………………………………………) the 
value of the contract.  

(Or) 
3) An overall tender percentage of less than (in figures ………………% and in 

words…………………………………………………..........................................................) the  value of 
the contract. 

(Clearly strike out whichever is not applicable) 

Conditions:  
   1) The percentage quoted shall be up to a maximum of two decimals only and shall be written 

clearly in figures and words. In case of discrepancy between the percentage quoted in figures and 

words the percentage quoted in words will prevail.  

  2) In case contractor quotes  % only in words and does not quoted in figures or vice versa, such 
tenders shall be treated as incomplete and rejected. 

3)  The lump sum price quoted by the bidder shall inclusive of all costs of inspection and testing of 
equipment/ material by the nominated representative of the employer for each batch of       
equipment/material manufacture. 

 

4) The contract value includes Excise Duty, Sales Tax, VAT etc., as applicable 
 
5) Service tax amount will be reimbursed on submission of proof of payments made for this works 

exclusively. 
 
6) The less percentage rate on tender specification value from bidder is limited to    (-) 15% only.   

The bid with less than (-) 15% rate on specification value (example -16%,-17%,-18% . . .  etc.) 
will be rejected. 

   

 

 

 

           DIVISIONAL ENGINEER    SIGNATURE OF THE TENDERER              

          OPERATION, HUZURNAGAR.                                       WITH SEAL 
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