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SOUTHERN POWER DISTRIBUTION COMPANY OF TELANGANA LIMITED 

HYDERABAD 

(Govt of Telangana Undertaking) 

 

 

 
 

 

Through e-procurement mode only-https://tender.telangana.gov.in 

 

BID No. Chief Engineer/IT/TGSPDCL/AMR: 01/2024-25 

 

NAME OF THE WORK: Supply and erection of AMR (Automatic Meter Reading) 

System for the 11 kV Rural Feeders, in all the Non-GHMC circles in TGSPDCL. 

Online tenders are invited by the Chief Engineer (IT) for Supply and erection of AMR 

(Automatic Meter Reading) System for the 11 kV Rural Feeders, in all the Non-GHMC 

circles in TGSPDCL. 

 

PART-I 

(TECHNICAL BID) 

& 

PART-II 

(PRICE BID) 

 

 

 

Chief Engineer        Phone: 040-23431274 

IT, TGSPDCL,                                                             e-mail: cgmit@tssouthernpower.com 

1
st
 Floor, Corporate office,     

Mint Compound, Hyderabad-500063.  

  

https://tender.telangana.gov.in/
mailto:cgmit@tssouthernpower.com
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  SOUTHERN POWER DISTRIBUTION COMPANY OF TELANGANA LTD. 

 

Energy Produced 
 

e-Procurement Tender Notice 

 

 

TGSPDCL intends to float tenders for the work of “Supply and erection of AMR 

(Automatic Meter Reading) System for the 11 kV Rural Feeders, in all the Non-GHMC 

circles in TGSPDCL”, on e-procurement platform. The details are as tabulated below. 

 

Sl. 

No. 
Name of the work 

Specification 

No. 

Date & time of 

downloading 

tender 

document 

Closing Date 

& time for  

submission of 

bid 

1. Supply, installation, commissioning, 

running and operating of Automatic 

Meter reading system for the existing 

energy meters of 11 kV Feeder 

meters in Non-GHMC circles of 

various makes like SECURE, L&T, 

ELSTER, HPL, EDMI or any other 

make of both DLMS & Non DLMS 

including ABT features and Net 

Meters. 

CE(IT)/TGSP

DCL/AMR : 

01/2024-25 

02.07.2024 

from 

17:30 hrs to 

19.07.2024 

up to 12:00 hrs 

19.07.2024 up 

to 12:00 Hrs 

 

For further details regarding detailed tender notification, specifications and digital 

certificate please visit www.tgsouthernpower.org and tender.telangana.gov.in or contact 

the helpdesk of the site.  

Phone: 040-23431274, 1360, 1026    

 

 

 

 

 

CHIEF ENGINEER/ IT 

                                                                                                              TGSPDCL 
 

 

 

 

 

 

 

 

 

 

http://www.tgsouthernpower.org/
http://www.tender.telangana.gov.in/
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NOTE: 

1. Payment terms, Delivery period, Performance Bank Guarantee, Taxes and Duties 

should be in line with the terms and conditions of the specification. If any bidder 

does not meet any one of the conditions, such tender will not be considered. Please 

note that the conditional offers are also not considered. Hence the bidder shall 

submit the tender in line with the terms and conditions of the specification. 

2. The bidders shall check the website www.tgsouthernpower.org and 

www.tender.telangana.gov.in for amendments, if any, up to one day prior to the 

date of tender opening. The amendments shall be binding on the bidders. 

3. The Employer will not be responsible for any damage that may be caused to the 

samples at any time.  

4. The bidder shall furnish required Bid Security amount and validity as per 

specification.  If the bidder fails to furnish bid security amount and bid validity as 

stipulated in the specification, such tender bid will not be considered for further 

evaluation. 

6. The bid evaluation will be carried out based on the documents uploaded through 

www.tender.telangana.gov.in against this tender. 

7.  The Bids received with any details pertaining to prices in the offline mode will be 

liable for rejection. 

8. EMD Exemption is considered only for Government Firms. 
 

 

Ph   : 040 – 23431274.    

                  CHIEF ENGINEER/ IT 

                                                                                      TGSPDCL 

http://www.tgsouthernpower.org/
http://www.tender.telangana.gov.in/
http://www.tender.telangana.gov.in/
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NOTICE INVITING BIDS 
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Notice for Inviting the Bid: 

The Southern Power Distribution Company of Telangana Ltd is seeking an 

integrated system for energy meter reading, data management and data processing and 

analysis. The scope of work includes supply, installation and commissioning of Automatic 

Meter reading system for the existing Energy Meters of 11 kV Feeder meters in Non-

GHMC circles of various makes like SECURE, L&T, ELSTER, HPL, EDMI or any other 

make of both DLMS & Non DLMS including ABT features and Net Meters.. The 

proposed Automatic meter Reading (AMR) system would include  

 Application software and system software. 

 Hardware including 4G Modems. 

 Professional services including roll-out of the solution and support services. 

 This involves supply, Installation & Commissioning within 6 months + one year 

maintenance period + comprehensive warranty period of  3 years 

 Management of 11 kV Feeder meters in Non-GHMC circles with comprehensive 

warranty period of 3 years which includes maintenance of Computers, AMR 

Hardware & Software and regular report generation tasks, etc. as per Customer 

needs and AMC thereafter. Further the prospective bidder has to hand over the 

entire AMR Solution along with installed hardware to TGSPDCL IT Wing after a 

period of one year maintenance period with necessary training imparted to 

TGSPDCL Officials. 

 It includes real-time capturing of the power failure/restoration through NoNC 

contacts of the feeder breaker and integration of the entire data with the centralized 

Server at  TGSPDCL Data Centre. 

The Comprehensive AMR solution should cover Automatic Reading of energy 

meters of 11 kV Feeder meters in Non-GHMC circles in order to obtain real time status 

on power supply conditions, hours of supply, violations and Energy Data besides value 

added Analysis to improve its efficiency. Bidders registered with the Government of 

Telangana and Bidders registered with other State Government / Government of India, 

State and Central Governments, Undertakings TG Transco, TGSPDCL and other Discoms 

are eligible to bid for the works.  Bidders are advised to note the minimum qualifications 

criteria specified in Clause-6 of the Instructions to Bidders to qualify for the award of the 

Contract. 

In order to take up the above works, the TGSPDCL invites Bids from the eligible 

bidders.The Details of Notice Inviting the Bid are shown below. 

 

 

  SOUTHERN POWER DISTRIBUTION COMPANY OF TELANGANA LTD. 

1
st
   Floor, Corporate Office, Mint Compound, Hyderabad 
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Details of Notice Inviting the Bid 
 

BID No. Chief Engineer/IT/TGSPDCL/AMR : 01/2024-25 

S.No Description  

1 Department Name TGSPDCL 

2 Office  O/o. Chief Engineer(IT), Corporate Office, TGSPDCL 

3 Tender Number BID No. Chief Engineer/IT/TGSPDCL/AMR: 01/2024-

25 

4 Tender Subject  Supply and erection of AMR (Automatic Meter Reading) 

System for the 11 kV Rural Feeders, in all the Non-GHMC 

circles in TGSPDCL for the existing energy meters of 11 

kV Feeders, of various makes like SECURE, L&T, 

ELSTER, HPL, EDMI or any other make of both DLMS 

& Non DLMS including ABT features and Net Meters. 

5 Project completion Schedule 6 months supply, Installation & Commissioning along 

with one year maintenance period + comprehensive 

warranty period of  3 years 

6 Tender Type e-tender 

7 Tender Category Open 

8 Bid Validity 180 days  

9 Bid Security  (INR) (i) Rs.4,00,000/- (Rupees Four lakhs) (or) 

(ii) Exemption letter of Bid Security in case of Govt. 

firms. 

10 Bid Security Payable to In the form of DD in favour of Pay Officer/ TGSPDCL/ 

Hyderabad from Nationalized/Scheduled Bank. or Bank 

Guarantee in favour of  Chief Engineer/IT/TGSPDCL/ 

Hyderabad from Nationalized/Scheduled Bank as per 

format 3(a).The validity of the BG issued against Bid 

security will remain valid up to +45 (forty five) days after 

the period of Bid validity. 

11 Processing Fee (INR) NIL             

12 Transaction Fee Transaction fee: All the participating bidders who submit 

the bids have to pay an amount @ 0.03% of their final bid 

value online with a cap of Rs.10000/- for quoted value of 

purchase up to Rs.50 crores and Rs.25000/- if the purchase 

value is above Rs.50 crores & service tax applicable as per 

GST as levied by Govt. of India on transaction fee through 

online in favour of M/s. TGTS. The amount payable to 

M/s. TGTS is non refundable. 

Corpus Fund: Successful bidder has to pay an amount of 

0.04% on quoted value through demand draft in favour of 

Managing Director, TGTS, Hyderabad towards corpus 

fund at the time of concluding agreement. 

13 Transaction Fee Payable to TGTS, Hyderabad 

14 Schedule downloading opening date 

online 

02-07-2024 from 17:30 Hrs 

15 Schedule downloading Closing Date 

online  

19-07-2024 Upto 12:00 Hrs.  

16 Bid Submission Closing Date & time 19-07-2024 at 15:00 Hrs 

17 Bid submission On Line 

18 Pre-Qualification & Technical Bid  
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Opening Date (Qualification and 

Eligibility Stage and Technical Bid Stage) 
19-07-2024 at 15:00 Hrs. 

19 Price Bid Opening Date 

 (Financial Bid Stage) 

14-08-2024 at 12:00 Hrs (After completion of Technical 

Evaluation) 

20 Place of Tender Opening 

O/o Chief Engineer/IT, 

  TGSPDCL, 1st Floor, Corporate Office,  

        Mint Compound, Hyderabad – 500 063. 

21 Officer Inviting Bids/ Contact Person Chief Engineer/ IT/ TGSPDCL/ Hyderabad. 

22 Address/E-mail id 

O/o. Chief Engineer/IT, 

  TGSPDCL, 1st Floor, Corporate Office,  

        Mint Compound, Hyderabad – 500 063 

        Mail id : cgmit@tssouthernpower.com 

 

23 Contact Details/Telephone Ph. No. 040-23431274. 

24 Eligibility Criteria As per Section VI 

25 Procedure for Bid Submission 

1. Bids shall be submitted online on  

www.tender.telangana.gov.in platform.  

2. The participating bidders in the tender should register 

themselves free of cost on e-procurement platform in the 

website www.tender.telangana.gov.in.  

3. Bidders can log-in to e-procurement platform in secure 

mode only by signing with the Digital certificates. 

4. The bidders who are desirous of participating in e-

procurement shall submit their technical bids, price bids 

as per the standard formats available at the e-market 

place. 

5. The Bidders should scan and upload the following 

documents in support of technical bids and any other 

documents as specified in the ITB. The bidders shall 

sign on all the statements, documents, certificates 

uploaded by him, owning responsibility for their 

correctness/authenticity. 

    a. Bid Security  

i) In the form of DD in favour of Pay Officer/     

   TGSPDCL / Hyderabad (or) Alternatively Bank  

   Guarantee from Nationalized / Scheduled bank in   

   favour of  Chief Engineer/IT/ TGSPDCL/ Hyderabad as     

   per format-3(a) enclosed   

                                    (or ) 

     ii) If exempted give details of Bid Security 

          Exemption (in case of Govt. Organization)  

   b. Documents in proof of technical and financial    

        eligibility as per Section-VI 

  c. Technical details of the offered equipment/systems and  

       other relevant documents in full shape attached to the  

       bid.  

  d. Financial Turnover certified by CA for last 5 years  

  e. Duly filled and signed proforma as per Format A 

  f. A detailed project implementation plan and schedule    

     manpower resources proposed to be deployed by the    

     Contractor during the execution phase, shall be clearly      

     indicated. 

mailto:cgmit@tssouthernpower.com
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  g. Transaction fee payable to TGTS 

  h. Performance Certificates issued by Head of Purchasing    

      Authority (as per spec)  

6. The rates should be quoted in online only 

7. The Bidder should quote for 100% quantity indicated in 

the bid Specification. In any case, if the Bidder quotes 

for partial quantity, the Bidder will be disqualified. 

26 

 8. After uploading the documents the copies of the 

uploaded statement, certificates, documents, original 

Demand Drafts/ Bank Guarantee in respect of Bid 

Security (except the Price bid/offer/break-up of taxes) 

are to be submitted by the bidder to the Chief Engineer/ 

IT/ TGSPDCL so as to reach before the date and time 

of opening of the technical bid. Failure to furnish 

Original BG/DD before the date and time of opening of 

technical bid will entail in rejection of the bid. The 

Department shall not hold any risk on account of postal 

delay. Similarly, if any of the certificates, documents, 

etc. furnished by the tenderer are found to be false/ 

fabricated/ bogus, the bidder will be disqualified, 

blacklisted,  action will be initiated as deemed fit and 

the Bid Security  will be forfeited. 

9. The department will not hold any risk and responsibility 

regulating non-visibility of the scanned and uploaded 

documents. 

10. The Documents that are uploaded online on e-market 

place will only be considered for Technical Bid 

Evaluation. 

11. Important Notice to Contractors, Suppliers and  

      Department users 

(i)  In the endeavor to bring total automation of 

processes in e-Procurement, the Govt. has issued 

orders vide G.O.Ms.No. 13 dated. 5.7.2006 

permitting integration of electronic Payment 

Gateway of ICICI/HDFC Banks with eProcurement 

platform, which provides a facility to participating 

suppliers/ contractors to electronically pay the 

transaction fee online using their credit cards. 

27 Rights reserved with the Department 

TGSPDCL reserves the right to accept or reject any or all 

of the tenders received without assigning any reasons.  The 

TGSPDCL also reserves the right to split the tender and 

place orders on more than one tenderer at its discretion. 

28 General Terms and Conditions As per tender documents. 
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SALIENT FEATURES OF THE BID 
 

SUPERSCRIPTION ON THE TENDER COVER 

Specification No. Tender specification No.CE (IT)/TGSPDCL/AMR: 01 /2024-25 

Work  : Supply, installation, commissioning, running and operating of Automatic Meter 

reading system for the existing energy meters of 11 kV Feeder meters in Non-GHMC 

circles of various makes like SECURE, L&T, ELSTER, HPL, EDMI or any other make of 

both DLMS & Non DLMS including ABT features and Net Meters. 

The scope shall also cover for installation of modems for new feeders which will come up 

after the allotment of Purchase Order during the maintenance period. 

Officer to whom the bid will be addressed: CE/IT,Corporate Office/TGSPDCL, 

Hyderabad. 
 

Superscription on the bid cover and the outer envelope     
a. Specification No.    :  AMR : 01/2024-25 

b. Due date and time for online submission: 19.07.2024 upto 12:00 Hrs 

c. Date and time of online opening  : 19.07.2024 upto 15:00 Hrs 

d. Payment of bid security 

  i) If paid give details: DD/BG No._____Dt.___ for Rs.______ 

  ii) If exempted give details  

  e. Whether 180 days validity offered ………(yes/no). 

f. Whether bid is made accepting payment terms Clause….(yes/no). 

  g. Whether delivery is as per delivery schedule indicated….(yes/no) 

  h Whether the samples has been enclosed/sent…(yes/no) 

  i. Whether the quotation is in two parts …. (Yes/no) 

Content of Bidding Documents: 

The materials/equipment required, bidding procedures, and contract terms are prescribed 

in the bidding documents as listed below: 

i. Notice Inviting Bids. 

ii. Salient feature of the contract.  

iii. Instructions to Bidders. 

iv. Technical Requirements. 

v. Schedule of quantities & prices 

vi. Qualification Requirements. 

vii. Sample Forms. 

● Bid Form  

● Qualification information 

● Security Forms(Bid security & performance security) 

● Contract Form 

● Details to be furnished by the Manufacturer (Format-A) 

● Schedule of Deviations (Technical & Commercial) 

● Declaration Form 

viii. Contract Data 

ix. General terms and conditions of contract. 

The Bidder is expected to examine all instructions, forms, terms and technical 

specifications in the bidding documents. Failure to furnish all information required by the 

bidding documents or to submit a bid not substantially responsive to the bidding 

documents in every respect will be at Bidder's risk and may result in the rejection of its 

bid. 

 
 

 

 

CHIEF ENGINEER (IT) 

                                  TGSPDCL 
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A. INTRODUCTION 

 

1. DEFINITIONS 

 

            The following terms will be interpreted as indicated: 

a) Bill of Quantities: Bill of Quantities means the priced and completed Bill of 

Quantities forming part of the Bid. 

b) Payment  Terms : As per the Annexure – II 

c) Definition of FMS:  FMS Charges for one year maintenance period will be arrived 

at as 25% of total quoted cost, calculated per modem per month.  

d) Defects Liability Period:  The Defects Liability Period shall be in force and effect 

upto the end of the Contract period for the Agreement Quantity. 

 For the additional feeders for new which are going to be added in the installation 

and maintenance period, above the Agreement Quantity, Defects Liability period 

shall be extended for the additional quantity. 

e) The contractor is a person or corporate body whose bid to carry out the works has 

been accepted by the employer. 

f) The Contract Data defines the documents and other information which comprise 

the bid accepted by the Employer. 

g) The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer consisting of a) Technical bid and b) Price bid. 

h) “Days” are calendar days; months are calendar months. 

i) A Defect is any part of the works not completed in accordance with the contract. 

j) The Employer is the party who will employ the Contractor to carry out the works.  

The Employer/ Utility/ Purchaser/ Discom/ TGSPDCL convey the same meaning. 

k) Equipment is the Contractor’s machinery and vehicles brought temporarily to the 

Site for undertaking the Works. 

l) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Intent. 

m) The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works.  The Intended Completion Date is specified 

in the Contract Data.  The Intended Completion Date may be revised only by the 

Employer by issuing an extension of time. 

n) Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

o) Plant is any integral part of the Works which is to have a mechanical, electrical,  

 electronic or chemical or biological function. 

p) Site Investigation Reports are those which were included in the Bidding 

documents and are factual interpretative reports about the surface and sub-surface 

conditions at the site. 

q) Specification means the Specification of the Works included in the Contract and 

any modification or addition made or approved by Chief Engineer (IT) 

r) Temporary Works are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 

s) The Works are what the Contract requires the Contractor to Construct, install,  

 and turn over to the Employer, as defined in the Contract Data. 

t) Operational Go-Live: The Operational Go-Live is the date of completion of the 

Works as certified by the Superintending Engineer/Operation along with 

integration and communication to the server certified by the DE/M&P or MRT 

/TGSPDCL and IT Wing/Corporate Office/TGSPDCL. 
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u) AMR Monitoring and Control Centre is a center to be stationed at TGSPDCL 

corporate office for providing information and support on 11 kV Feeder AMR 

System as per the periodicity defined. 

v) Data Center: Data center is TGSPDCL Data Center located at Corporate Office, 

Hyderabad, where the centralized 11 kV Feeder AMR System is placed. 

2. APPLICABILITY 

 These General Conditions of contract will apply to the extent that they are not   

superseded by provisions of Salient features of the Bid. 

3(a). STANDARDS  

The Materials/equipment supplied under this Contract will conform to the 

Standards mentioned in the Technical specifications, and, when no applicable 

standard is mentioned, the authoritative standards appropriate to the Materials / 

equipment i.e., BIS, such standards will be the latest. All material will be of the 

best class and will be capable of satisfactory operation under tropical conditions 

without distortion or deterioration. 
 

3(b). INTERCHANGEABILITY 

All similar materials and removable parts of similar equipment will be 

interchangeable with each other. A specific confirmation of this should be 

furnished in the bid. 

4. SCOPE OF WORK 

The TGSPDCL invites bids for Supply,installation, commissioning, running and 

operating of Automatic Meter reading system for the existing energy meters of 

Automatic Reading of 11 kV Feeder meters in Non-GHMC circles of various 

makes like SECURE, L&T, ELSTER, HPL, EDMI or any other make of both 

DLMS & Non DLMS including ABT features and Net Meters. The scope shall also 

cover for installation of modems for new Feeders which will come up after the 

allotment of Purchase Order during the installation & maintenance period. 

The bidders may submit bids for all the works detailed in the “Instructions to 

Bidders”. 

The successful bidder will be expected to complete the works by the intended  

completion date as per milestones specified in the contract data. 

 

5. ELIGIBLE BIDDERS 

 

a. This Invitation for Bids is open to all eligible bidders. Any materials, equipment, 

and services to be used in the performance of the Contract shall have their origin in 

India. 

b. Bidders who meet qualifying requirement as specified in Section VI and supply the 

material and execute the work as stated in Section IV&V, of Bid specification only 

need quote. Bids which are not meeting the above criteria will not be considered. 

c. All bidders shall provide in Section VII, Forms of Bid and Qualification 

Information, a Statement that the Bidder is not associated, nor has been associated 

in the past, directly or indirectly, with the Consultant or any other entity that has 

prepared the design, specifications, and other documents for the project or being 

proposed as Project Manager for the Contract. A firm that has been engaged by the 

Borrower to provide consulting services for the preparation or supervision of the 

works, and any of its affiliates shall not be eligible to bid. 
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d. Government-owned enterprises in the Employer’s country may only participate if 

they are legally and financially autonomous, operate under commercial law and are 

not a dependent agency of the Employer. 

e. Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices in accordance with Clause 41 

 

6. QUALIFICATION OF THE BIDDER 

 
 

 Qualification of the Bidder shall be in accordance with the Section VI 

 
 

7.    SITE VISIT 

 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit, 

examine the Site conditions and its surroundings and obtain all information that 

may be necessary for preparing the Bid and entering into a contract for the works 

of the AMR project. The costs of visiting the Site shall be at the Bidder’s own 

expense. 

 

B.  BIDDING DOCUMENTS 

 

8. CONTENT OF BIDDING DOCUMENTS 

 

8.1 The set of bidding documents comprises the documents listed in the table below 

and addenda issued in accordance with Clause 10: 

i. Notice Inviting Bids. 

ii. Salient feature of the contract.  

iii. Instructions to Bidders. 

iv. Technical Requirements. 

v. Schedule of requirements, quantities & prices (prices in online only) 

vi. Qualification Requirements. 

vii. Sample Forms. 

viii. Contract Data 

ix. General terms and conditions of contract. 

8.2 One set of schedule as original and other set (Xerox copy) as copy should be 

completed and submitted along with the Bid. 

8.3 The Bidder is expected to examine all instructions, forms, terms and Technical 

specifications in the bidding documents. Failure to furnish all information required 

by the bidding documents or to submit a bid not responsive to the bidding 

documents in every respect will be at Bidder's risk and may result in the rejection 

of its bid. 

 

9. CLARIFICATION OF BIDDING DOCUMENTS 

 

A prospective bidder requiring any clarification of the bidding documents 

may notify the Employer in writing at the Employer’s address indicated in the 

invitation to bid or by mail.  The Employer will respond to any request for 

clarification of the bidding documents, which are received earlier than 15 days 

prior to the deadline for submission of bids.  Copies of the Employer’s response 

will be forwarded to all purchasers of the bidding documents, including a 



 - 17 -  

description of the enquiry but without identifying its source will be put on website 

of the employer or intimated by mail. 

 
 

10. AMENDEMENT TO BIDDING DOCUMENTS 

 

10.1 At any time prior to the deadline for submission of bids, the Purchaser, for any 

reason, whether at its own initiative or in response to a clarification requested by a 

prospective Bidder, may modify the bidding documents by amendment. 

10.2 All such amendments also would be made available on the website of TGSPDCL 

and e-procurement website and such amendments will be binding on the respective 

Bidders Any addendum thus issued shall be part & parcel of the Bidding 

document. 

10.3 In order to allow prospective Bidders reasonable time in which to take the 

amendment into account in preparing their bids, the employer, at its discretion, 

may extend the deadline for the submission of bids. 

 

C. PREPARATION OF BIDS 

 

11. LANGUAGE OF THE BID 
 

The bid prepared by the Bidder including all correspondence and documents  

          relating to the bid exchanged by the Bidder and the Purchaser, will be in English 

 

12. COST ASSOCIATED WITH BIDDING 
 

 The Bidder shall bear all costs associated with the preparation and submission of 

its bid, and the Purchaser, will in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the bidding process. 

 

13. DOCUMENTS CONSTITUTING THE BID 

 
 

The Bid submitted by the Bidder shall comprise the following in sealed covers 

super scribing Specification No., Bid security details, validity 

(a) Bid Form in accordance with clause 14 

(b) Bid Security in accordance with clause 21 

(c) Price schedule (only for online submission) in accordance with clause 15 

(d) Technical Bid information 

(e) Qualification Information Form with documentary evidence establishing in 

accordance with Clause 20 that the Bidder is eligible to bid and is qualified to 

perform the contract if its bid is accepted. 

(f) Documentary evidence establishing that the Materials / equipment and 

ancillary services to be supplied by the Bidder are as per the Technical 

specification of the bidding documents; and 

(g) Tax clearance certificate 

(h) Schedule of Deviations  

            (a) Commercial    

            (b) Technical  
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And any other materials required to be completed and submitted by bidders in 

accordance with these instructions.  The documents listed under Sections V & VII 

shall be filled in without exception. 

 All the Schedules will be duly filled but not necessary in the sheets attached to the 

specification unless full details required in the schedules are furnished the Bids 

will be liable for rejection. 
 

14. BID FORM 
 

 The Bidder will complete the Bid form and the appropriate Price Schedule (in 

online only) furnished in the bidding documents, indicating the Materials / 

equipment to be supplied, a brief description of the Materials/ equipment, quantity 

and prices. 
 

15. BID PRICES 
 

15.1  The contract shall be for whole works as described in Clause 4, based on the              

Priced Bill of Quantities (in online only) submitted by the Bidder. 

15.2 The prices quoted shall be FIRM. Bids will be called for with prices FADS 

inclusive of packing and forwarding, GST and other legally permissible duties and 

levies wherever applicable, handling charges to cover the transport by road from 

destination railway station to site/stores and insurance. 

15.3 It is the responsibility of the Bidder to inform himself of the correct rates of duties 

and taxes leviable on the materials at the time of bidding. 

15.4 The Bidder shall indicate on the appropriate Price Schedule (in online submission 

only) the unit prices (where applicable) and total bid price of the Materials / 

equipment it proposes to supply under the contract. 

15.5    Prices indicated on the price schedule (in online only) shall be separately quoted 

i.e., ex-works, GST and other taxes payable on the finished Materials / equipment 

with individual breakup for Taxes and Duties, etc. 

15.6     Items for which no rate or price is entered by the bidder will not be paid for by the  

Employer when executed and shall be deemed covered by the other rates and  

prices in the Bill of Quantities. Corrections, if any, shall be made by crossing out,  

initialing, dating and rewriting 

15.7   All duties, taxes, and other levies payable by the contractor under the contract, or 

for any other cause shall be included in the rates, prices and total Bid Price  

submitted by the Bidder. 

15.8 The rates and prices quoted by the bidder shall be fixed 

 

 
 

16. TAXES AND DUTIES  

 

16.1 All duties, taxes and other levies payable by the Contractor under the Contract, 

prevailing as on the date of deadline for submission of bids are included in the rates, 

prices and total bid price submitted by the bidder. The Employer will perform such 

duties in regard to the deduction of such taxes at source as per applicable law. The 

bidder shall be familiar with the tax laws of the country, unless otherwise specified 

in the contract.  

16.2 If the rates of statutory levies assumed by the Bidder are less than the actual rates 

prevailing at the time of bidding, the Purchaser will not be responsible for such 

errors.  If the rates of statutory levies assumed by the Bidder are later proved to be 
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higher than the actual/correct rates prevailing at the time of bidding, the difference 

will be passed on to the credit of the Employer. 

16.3  Notwithstanding anything above or elsewhere in the Contract, in the event that the 

input tax credit of the GST charged by the bidder is denied by the tax authorities to 

the Utility for reasons attributable to the bidder, the Utility shall be entitled to 

recover such amount from the bidder by way of adjustment from any of the 

subsequent invoices submitted by the bidder to the Utility. 

 

17. STATUTORY VARIATIONS 

 

Any increase in statutory levies shall be to the account of bidder. However any 

decrease in statutory levies shall be taken in to consideration to the advantage of 

the Employer (TGSPDCL) only. 

 

18. BID CURRENCIES 

 

 The unit rates and the prices shall be quoted entirely in Indian Rupees; and will be 

paid in Indian Rupees Only. 

 

19.      QUANTITY TO QUOTE 

 

 The Bidder should quote for 100% quantity indicated in the bid Specification. In  

            any case, if the Bidder quotes for partial quantity, the Bidder will be disqualified. 

 

20. DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AND 

QUALIFICATIONS 

 

 The Bidder shall furnish, as part of its bid, documents establishing the Bidder's 

eligibility to bid and its qualifications to perform the contract if its bid is accepted. 

  The documentary evidence of the Bidder's qualifications to perform the contract if 

its bid is accepted will establish to the Purchaser's satisfaction: 

(a)  that the Bidder has the financial, technical, and production capability 

necessary to perform the contract; 

(b) that the Bidder meets the qualification criteria listed in Section VI.  In 

addition the Bidder may furnish full particulars regarding supply of the 

material in question made so far to TGSPDCL during the last 5 years and 

other reputed utilities. 

20.1 Documents Establishing Materials/equipment Conformity to Bidding 

Documents. 

 The Bidder shall furnish as part of its bid, documents establishing conformity to 

the bidding documentsof all Materials / equipment and services, which the Bidder 

proposes to supply under the Contract. 

The documentary evidence of conformity of the Materials / equipment and the 

services to bidding documents may be in the form of literature, drawings, and data, 

and will consist of: 

(a) a detailed description of the essential technical and performance characteristics 

of the Materials / equipment; 

(b) the bidder should specifically mention about furnishing the test certificates 

and a specimen form of test certificate should be furnished along with the bid. 
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(c) a list giving full particulars, including available sources and current prices of 

spare parts,  special tools etc., necessary for the proper and continuing 

functioning  of the Materials / equipment following commencement of the use 

of the Materials / equipment by the Purchaser; and  

(d) an item-by-item commentary on the Purchaser's Technical Specifications 

demonstrating substantial responsive-ness of the Materials / equipment and 

services to those specifications, or a statement of deviations and exceptions to 

the provisions of the Technical Specifications. 

For purposes of the commentary to be furnished pursuant to above, the 

Bidder will note that standards for workmanship, material, and equipment, as 

well as references to brand names or catalogue numbers designated by the 

Purchaser in its Technical Specifications, are intended to be descriptive only 

and not restrictive.  

 

21.BID SECURITY 

 

21.1 The Bidder shall furnish, as part of its bid, a Bid Security an amount of 

Rs.4,00,000/- (Rupees Four Lakhs Only). This amount should be paid by way of a crossed 

demand draft drawn on any nationalized/scheduled bank in favor of the Pay Officer, 

TGSPDCL, Hyderabad and payable at headquarters of the Purchaser. The crossed DD 

should invariably be furnished along with the bids. Alternatively the bidders may furnish a 

B.G. from any nationalized/scheduled bank in favor of Chief Engineer/IT/TGSPDCL in 

original in lieu of DD as per the proforma (Format-3a) attached. Photocopies of the bid 

security will not be accepted and will be rejected.  

21.2 The fact of having enclosed bid security by DD/BG along with the bid should be 

clearly super scribed on the bid envelope. 

21.3 Submission of bid security by way of cheque, cash, money order, call deposit will 

not be accepted and will be considered as disqualification. 

21.4 Payment of bid security will be waived at the discretion of the TGSPDCL in the 

case of fully owned Government undertaking of the Central or State Government. 

Such undertakings should immediately apply and obtain exemption before 

submitting their Bids. They need only refer to the details of such exemption in their 

Bids. Exemption accorded by any organization other than TGSPDCL will not be 

considered. 

21.5 Requests for exemption from payment of bid security will not be entertained in any 

other case. 

21.6 Any bid not secured as above will be rejected by the purchaser. 

21.7 Unsuccessful Bidders' Bid Security will be discharged or returned as promptly as 

possible but not later than thirty (30) days after the expiry of the period of bid 

validity prescribed by the Purchaser. 

21.8 The successful Bidder's Bid Security will be discharged upon the Bidder signing 

the contract.  

21.9 The Bid Security may be forfeited: 

(a)if a Bidder: 

i. Withdraws its bid or alters its prices during the period of bid validity specified by 

the Bidder on the Bid Form, or 

ii. Does not accept the correction of errors pursuant to Clause No.32.2; or 

iii. Offers post Bid rebates, revisions or deviations in quoted prices and/ or conditions 

or any such offers which will give a benefit to the Bidder over others will not only 
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be rejected outright but the original Bid itself will get disqualified on this account 

and the Bidder’s bid security will be forfeited. 

(b) in the case of a successful Bidder, if the Bidder fails: 

i. To sign the contract in accordance with Clause No.39. 

ii. To furnish performance security in accordance with Clause No.40. 

21.10 In cases where the Bid Cover Contains superscription of having furnished Bid 

Security by way of DD/BG but if the same is not found within, such Bids will be 

rejected and bidder will run the risk of being banned. 

Note :The bidder shall furnish required Bid Security amount and validity (The 

validity of the bank guarantee shall be up to bid validity +45 days from the 

date of tender opening )  as per specification.  If the bidder fails to furnish bid 

security amount and bid validity as stipulated in the specification, such tender 

bid will not be considered for further evaluation. 

 

22. BID VALIDITY 

 

22.1 Bids shall remain valid for a period not less than 180 days after the deadline date 

of bid submission specified in Clause 28.  A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive. 

22.2 The bidders should clearly super scribe on the sealed envelopes of the bids about the 

validity. Bids not containing superscription of validity will be rejectedand returned 

unopened. 

22.3 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for a 

specified additional period.  The request and the bidder’s responses shall be made 

in writing or by e-mail.  A bidder may refuse the request without forfeiting his bid 

security. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend the validity of his bid security for a 

period of the extension,  and in compliance with Clause 21 in all respects. 

 

23. ALTERNATIVE PROPOSALS BY BIDDERS 

 

Bidder shall submit offers that comply exactly with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawings and 

specifications.  Alternative offers with any conditions will not be considered. 

 

 

24. TAX CLEARANCE CERTIFICATES 

 

Copies of Income Tax, Sales Tax and Turnover Tax certificates for the latest 

period from the appropriate authority will invariably be enclosed to the bid.  In the 

case of proprietary or partnership firm it will be necessary to produce the 

certificate / certificates for the proprietor or proprietors and for each of the partners 

as the case may be.  If the Bidder has already produced the certificate during the 

calendar year in which the bid is made, it will be sufficient, if particulars are given. 
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25. SERVICE CONDITIONS 

 

25.1 The equipment/materials offered will be entirely satisfactory for operation under 

the climatic conditions indicated below:  

(a) Maximum ambient air temperature (in shade)  45
0   

C 
 

(b) Maximum ambient air temperature (under sun)  50
0   

C 

(c) Maximum daily average ambient air temperature             35
0   

C 

 (d) Maximum yearly average ambient air temperature   30
0   

C 

 (e) Maximum humidity       100% 

 (f) Altitude above M.S.L.      Up to 1000M 

 (g) Average No. of thunder storm days per annum  50 

(h) Average No. of dust storm days per annum              Occasional 

 (i) Average No. of rainy days / annum    90 

 (j) Average Annual Rain fall      925mm 

 (k) Normal tropical monsoon period    4 months 

 (l) Maximum wind pressure     150 kg/Sq.M. 

25.2 Due consideration will be given to any special devices or attachments put forward 

by the Bidder which are calculated to enhance the general utility and the safe and 

efficient operation of the equipment / materials. 

 

26 FORMAT AND SIGNING OF BID 

 

26.1  The Bidder shall prepare one original and one copy of the documents comprising the 

bid as described in Clause 13 of these Instructions to Bidders, bound with the 

volume containing the Form of Bid, and clearly marked “ORIGINAL” and 

“COPY” as appropriate.  In the event of discrepancy between them, the original 

shall prevail. The person or persons signing the bid will initial all pages of the bid, 

except for printed literature. 

26.2 The original and copy of the Bid shall be typed or written in indelible ink and shall 

be signed by a person or persons duly authorized to sign on behalf of the Bidder.  

All pages of the bid where entries or amendments have been made shall be 

initialed by the person or persons signing the bid. 

26.3 The Bid shall contain no alterations or additions, except those to comply with 

instructions, issued by the Employer, or as necessary to correct errors made by the 

bidder, in which case such corrections shall be initialed by the person or persons 

signing the bid. 

 

 

D.SUBMISSION OF BIDS 

27. SUBMISSION, SEALING AND MARKING OF BIDS 
 

27.1The Bidders are required to submit their bids in two parts as under: 

(i) Part-I : Bid Security, Technical Bid & Qualification Requirements 

Technical Bid shall contain full technical particulars and 

commercial terms and conditions but without prices. This 

should not contain any cost information whatsoever. 

  Part-II  : Price Bid – containing Prices (shall be on-line only) 
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** It is requested to quote the price i.e. total of Table A and Table B (for entire 

quantity) in on-line only duly signed by the authorized representative as per the 

proforma mentioned in Section V. 

(ii) The Part-I of the tender should be furnished in a sealed cover super scribing 

tender enquiry number, technical bid, name of the bidder and date of tender 

opening.    

(iii) Part-I of the bid will be opened on the due date of tender opening. The 

firms whose Bid Security and Transaction Fee is not received as specified 

in the tender document, the price bids will not be opened and their bids will 

be rejected summarily. 

(iv) The price bids of only those bidders whose technical bids, on examination, 

are determined to be technically and commercially acceptable and meeting 

the specified Qualification Criteria will be opened at a later date.  

 

     SEALING AND MARKING OF BIDS 
27.2 The Bidder shall seal the Technical bid in envelope.   

27.3 The envelope shall be addressed to the Purchaser 

  Chief Engineer (IT),  

  1st floor, Corporate office, TGSPDCL 

  Mint Compound, Hyderabad 500063  
The sealed cover as well as the outer envelope should be super scribed as follows: 

(a) Bid Enquiry No. 

(b) Due date and time for online submission. 

(c) Date and time for online opening 

(d) Payment of Bid Security 

(i)     If paid, give details: D.D. No./BG No.      Date:  

(ii)    If not paid or exempted, give details. 

(e) Whether 180 days validity offered……….YES / NO 

(f) Whether the quotation is made accepting Payment clause …. YES/NO 

(g) Whether the delivery is as per delivery schedule indicated…. YES/NO 

(h) Whether the samples (if specified) has been enclosed/ sent…YES/NO 

(i) Whether the bid is quoted in two parts…. (YES/NO) 

27.4 Bids not super scribed as above are liable to be rejected. 

27.5    The Bidder shall invariably complete the Bid in full. Details to be furnished by the 

bidder and Schedule of Prices (On-line only) attached to the specification and 

enclose the same to the bid without fail.  

27.6 The bids shall be in bound volumes (With the documents in the volume not 

detachable). All pages of the bid except in-amended printed literature shall be 

initialed by the person/persons signing the bid. The page number shall be referred 

in Index. All pages including literature, type test reports of the bid shall be 

numbered and the page numbers shall be continuous. Soft copy of the technical 

and designs with drawings shall be given in Floppy disc/ CD also. Summary sheet 

in the given format on the top of the bid duly signed and sealed by the bidder. 

 

 

27.7 The time of actual receipt in the office only will count for the acceptance of the bid 

and either the date of bid, date stamp of post office or date stamp of any other 

office will not count. The TGSPDCL will not be responsible for any postal or any 

other transit delays. 
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27.8 Telegraphic quotations will not be entertained under any circumstances. 

Clarification, amplifications, and/ or any other correspondence from the Bidder 

subsequent to the opening of bid will not be entertained.  The Bidders are advised 

to ensure that their bids are sent in complete shape at the first instance itself.  

27.9 The inner envelope shall also indicate the name and address of the Bidder to enable 

the bid to be returned unopened in case it is declared "late". 

27.10 If the outer envelope is not sealed and marked as required above, the Purchaser 

will assume no responsibility for the bid's misplacement or premature opening. 

 

28. DEADLINE FOR SUBMISSION OF THE BIDS 

 

28.1     Bids together with modifications if any, or other withdrawals must be received by 

the Purchaser not later than the deadline for submission of bids specified in the 

Salient features of the Bid. 

28.2 The employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and obligations 

of the Employer and the bidder previously subject to the original deadline will then 

be subject to the new deadline. 

 

29 LATE BIDS 

 

29.1 Any bid received by the Purchaser after the deadline for submission of bids 

prescribed by the Purchaser will be rejected and returned unopened to the Bidder. 

MODIFICATION AND WITHDRAWAL OF BIDS 

29.2 The Bidder may modify or withdraw its bid after the bid's submission, provided 

that written notice of the modification, including substitution or withdrawal of the 

bids, is received by the Purchaser prior to the deadline prescribed for submission of 

bids. 

29.3 The Bidder’s modification or withdrawal notice shall be prepared, sealed, marked 

and delivered in accordance with clauses 26 & 27, with the outer and inner 

envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as 

appropriate. 

29.4 No bid may be modified after the deadline for submission of Bids. 

29.5 Withdrawal or modification of a Bid between the deadline for submission of bids 

and the expiration of the original period of bid validity specified in Clause 22.1 

above or as extended pursuant to Clause 22.3 may result in the forfeiture of the Bid 

security pursuant to Clause 21. 
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E. OPENING AND EVALUATING OF BIDS 

 

30. BID OPENING 

 

30.1 The Employer will open all the Technical Bids received in time (except those 

received late), in the presence of the Bidders or their authorized representatives 

who choose to attend at the time on the date and the place specified.  In the event 

of the specified date of Bid opening being declared a holiday for the Employer, the 

Technical Bids will be opened at the appointed time and location on the next 

working day  

30.2 Evaluation of the Technical bid:10 No’s Modem Samples to be supplied along 

with tender document (in pre qualification bid) and working of the same is to be 

demonstrated on 10 No’s meters identified by the TGSPDCL. 

30.3 Bids for which an acceptable notice of withdrawal has been submitted pursuant to 

Clause 29 shall not be opened. 

30.4 The Bidders' names, bid modifications or withdrawals, discounts and the presence 

or absence of requisite Bid Security and such other details as the Purchaser, at its 

discretion, may consider appropriate, will be announced at the opening. Bids that 

are not opened at bid opening will not be considered further for evaluation, 

irrespective of the circumstances. 

 

31. CLARIFICTION OF BIDS 

 

31.1 To assist in the examination, evaluation, and comparison of Bids, the Employer 

may, at his discretion, ask any Bidder for clarification of his Bid, including 

breakdowns of unit rates. The request for clarification and the responses shall be in 

writing or by cable, but no change in the price or substance of the Bid shall be 

sought, offered, or permitted except as required to confirm the correction of 

arithmetic errors discovered by the Employer in the evaluation of the Bids in 

accordance with Sub-Clause 32.2. 

31.2 Any effort by the Bidder to influence the Employer in the Employer’s bid 

evaluation, bid comparison or contract award decisions may result in the rejection 

of the Bid. 

 

32. PRELIMINARY EXAMINATION 

 

32.1EXAMINATION OF BIDS & DETERMINATION OF RESPONSIVENESS 

(a) Prior to the detailed evaluation of Bids,  the Employer will determine whether each 

Bid (a) meets the eligibility criteria defined in Clause 3; (b) has been properly 

signed; (c) is accompanied by the required securities and; (d) is substantially 

responsive to the requirements of the Bidding documents. 

(b) A substantially responsive Bid is one which conforms to all the terms, conditions, 

and specifications of the Bidding documents, without material deviation or 

reservation.  A material deviation or reservation is one (a) which affects in any 

substantial way the scope, quality, or performance of the Works (b) which limits in 

any substantial way, inconsistent with the Bidding documents, the Employer’s 

rights or the Bidder’s obligations under the Contract, or (c) whose rectification 

would affect unfairly the competitive position of other Bidders presenting 

substantially responsive Bids. 
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(c) If a Bid is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the non-

confirming deviation or reservation. 

Note : Payment terms, Delivery period, Performance Bank Guarantee, Taxes and 

Duties” should be in line with the terms and conditions of the specification. If any 

bidder  does not meet any one of the conditions, such tender will not be considered. 

Please  note that the conditional offers are also not considered. Hence the bidder 

shall submit the tender in line with the terms and conditions of the specification. 
 

32.2     CORRECTION OF ERRORS 

            Bids determined to be substantially responsive will be checked by the Employer 

for any arithmetic errors.  Errors will be corrected by the employer as follows: 

(a) Where there is a discrepancy between the rates in figures and in words, the rate in 

words will govern, and 

(b) Where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity the unit rate as quoted will govern. 

(c) Any discrepancy found to soft copy and hard copy, the soft copy will govern.  

The amount stated in the Bid will be adjusted by the Employer in accordance with 

the above procedure for the correction of errors and with the concurrence of the 

Bidder,  shall be considered as binding upon the Bidder.  If the Bidder does not 

accept the corrected amount the Bid will be rejected, and the Bid security may be 

forfeited in accordance with Sub-Clause 21.9(a(ii)). 

 

33. EVALUATION AND COMPARISION OF BIDS 

 

33.1    The Purchaser will evaluate and compare the bids, which have been determined to 

be Substantially responsive. 

33.2 The Purchaser's evaluation of a bid will take into consideration one or more of the 

following factors 

All the bids, which are opened, read out and considered for evaluation will be 

checked for qualification requirements in respect of technical and commercial 

aspects. Such of the bids, which do not meet the qualification requirements, will 

not be evaluated further. The bid is to be checked for its conformity to the 

technical specification. If it does not meet the technical specification, the Bid will 

not be evaluated further. However, if in the opinion of the purchaser the bidder has 

offered equipment / material better than the technical specification the same may 

be considered. The bid may be rejected for the following reasons: 

1. Not in the prescribed form 

2. Insufficient bid security or bid not accompanied by the required bid 

security or proof of bid security exemption. 

3. Bids not properly signed 

4. The bidder is a vendor who is banned from further business transactions 

and the period of ban is still in force. 

5. Bid received after the due date and time  

6. The bid is through telegram, e-mail or fax 

● Further, the purchaser may enquire from the bidder in writing for any clarification 

of the bid. The response of the bidder will also be in writing. However no change 

in the prices or substance of the bid will be sought, offered or permitted.  

● Bids will be examined for completeness and for any computational errors.  

● Arithmetical errors will be rectified on the following basis. 
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o Where there is a discrepancy between the unit price and total price, the unit 

price will prevail and the total price will be corrected accordingly. 

o Where there is a discrepancy between words and figures, the amount in words 

will prevail. 

o Failure on the part of the bidder to agree to the above corrections will result in 

rejection of his offer and forfeiture of his bid security. 

● It will be ensured that the required sureties have been furnished and that the 

documents have been properly signed.  

● The purchaser's evaluation of a bid will take into consideration one or more of the 

following factors 

(a) Delivery schedule offered in the bid; 

(b) Deviations in payment schedule from that specified in the general terms 

and conditions of the contract and technical deviations. 

(c) The cost of components, mandatory spare parts, and service; 

(d) The projected operating and maintenance costs during the life of the 

equipment; 

(e) The performance and productivity of the equipment offered;  

 (f) Other specific criteria indicated in the Bidding documents. 

In addition the Purchaser’s evaluation of a bid will take into account the net landed 

cost of the material at the final destination. For the purpose of evaluation net 

landed cost is arrived at by adding all elements of the basic price, allowable 

discount  & any other levies, packing & forwarding, freight charges, insurance 

(transit & storage) as quoted by the bidder, interest on advance if any, erection, 

servicing and other charges inclusive of GSTas called for.   
 

The following criteria may be adopted for taxes and duties for evaluation   

a.     It is the responsibility of the bidder to quote all taxes and duties correctly 

without leaving any column unfilled. Where taxes and duties are not 

applicable the bidder should enter “NA”.  If no duty / tax are leviable the 

same may be entered as “NIL”. If any column is left blank or filled 

vaguely like “as applicable”, the same will be loaded with the maximum 

of the other eligible Bids.  

b. Where there is an exemption of GST, the documentary evidence to that 

effect will be enclosed by the supplier.  

c. The bidders for supply and works shall invariably possess the GSTIN number 

and PAN Number for the bids above Rs. 5.00 lakhs and this must be verified 

before entering into contract. 

● Prior to detailed evaluation, the responsiveness of each bid will be determined. A 

substantially responsive bid is one that conforms to all the terms and conditions of 

the bidding documents without material deviations. For this purpose 

superscription, qualification requirement, bid security, validity, delivery, payment 

term, price schedule, taxes and duties will be deemed to be the critical provisions 

and deviations in any one of these items will be deemed to be a material deviation. 

            The purchaser may waive any minor informality, non-conformity or irregularity in 

the bid which does not constitute a material deviation, provided such waiver does 

not affect the relative ranking of any bidder.   
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33.3 (a) The Purchaser’s evaluation of a bid will take into account the Net Landed Cost 

of the Material at destination locations/stores inclusive of all taxes and duties and 

inclusive of GST quoted by the Bidder.  It is the responsibility of the bidder to 

quote all Taxes and Duties correctly without leaving any column unfilled.  Where 

not applicable the column may be filled as “NA”.  If no duty / tax are leviable the 

same may be filled as “NIL”. If any column is left blank the same is loaded with 

maximum of other eligible Bids. 

(b) Any increase in statutory levies shall be to the account of bidder. However any 

decrease in statutory levies shall be taken in to consideration to the advantage of 

the Employer (TGSPDCL) only. 
 

33.4 A substantially responsive bid is one, which conforms to all the terms and 

conditions of the bidding documents without material deviations. For this purpose 

superscription, qualification requirement, bid security, validity, delivery, payment 

term, price schedule (in online only), submission of Types test certificates , taxes 

and duties will be deemed to the critical provisions and deviations in any one of 

these things will be deemed to be a material deviation. 

 

34. CONTACTING THE PURCHASER 

 

Information relating to the examination, clarification, evaluation, and comparison 

of Bids and recommendations for the award of a contract shall not be disclosed to 

Bidders or any other persons not officially concerned with such process until the 

award to the successful Bidder has been announced.  Any effort by a Bidder to 

influence the Employer’s processing of Bids or award decisions may result in the 

rejection of his Bid. 
 

F.    AWARD OF CONTRACT 

 

35.   AWARD CRITERIA 

 

35.1 Subject to Clause 32.1&37, the Employer will award the Contract to the Bidder 

whose Bid has been determined to be substantially responsive to the Bidding 

Documents and who has offered the lowest evaluated Bid Price, provided that such 

Bidder has been determined to be eligible and qualified in accordance with the 

provisions of Clause 6. 

35.2 The Purchaser will award the contract to the successful Bidder / Bidders whose bid 

has/ have been determined to be substantially responsive. 

35.3 However it is not binding on TGSPDCL to accept the lowest or any other Bid.  It 

reserves    the right to place orders on different Bidders. 

35.4     Service Level Agreement (SLA): 

 Service Level Agreement defines the terms of the   implementation agencies’ 

responsibility in ensuring the timely delivery and the compliance to the 

performance. SLAs during the Operations and Maintenance phase to be measured 

against the following categories: 

a)   Application Availability 

b)   End-to-End Communication Availability 

c)   The indicative SLAs in each category to be measured are as below: 
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SLA Category SLA Measurement 

MDAS Application 

Availability 

99%  Application availability Measured on the basis of 

application uptime 

End-to-End 

CommunicationAvailab

ility 

Min of 85% of end-to-end 

communication availability at least 

once in a day for a minimum of 85% 

period of the month. 

 

Measured on the basis of the 

average number of 

Metersnotcommunicating 

during the month because of the 

non-availability of the network 

or faulty modem/DCU 

ordisconnection of 

modem/DCU with the meter. 

Others 

Mean time to resolve 

(MTTR) 

Application Bugs: 

 Minor Issues:<=24hours  

 Major Issues:<= 48hours  

 Critical Issues:<=15 days  

 Modem/DCU Failure (including interface 

cable): 

<=3 day of modem failure 

 Network Failure: 

<=48 Hours of network failure 

Measured on time taken to 

resolve the problem 

Definitions of issues: 

Minor issues – Loose connections of Modem cable, SIM Communication issue, System  

hang etc. 

Major issues – Server failure, Application Crash, Malware attack, Ramsonware attack etc. 

Critical Issues – Super Cyclone, floods, Earthquake any force majeure.   

Penalty Clause: If the time lines for the above issues are not complied, the following 

penalties will be imposed for effected quantity. 

 Minor issues – 5% of FMS Charges 

 Major issues – 10% of FMS Charges 

 Critical issues –15% of FMS Charges 

For Meter Billing Data on Monthly basis (1
st
 of every month) & For Daily Data 

(Instantaneous/Load survey/Event/Midnight): Calculated on the basis of Monthly 

Average of Daily data Available and MDAS Application Availability: 99% Measured 

on the basis of Application uptime. 

Greater than 95% Nil 

Greater than 90% but less than or equal to 95% 2% of monthly FMS charges 

Greater than or equal to 85% but less than or 

equal to 90% 

5% of monthly FMS charges 

Below 85% No FMS charges & hence no penalty 

The meters which are not communicating continuously during a month shall not be in non-

communication status in the subsequent month. No meter shall be repeated in non-

communication status for more than three months. If 3% of the total quantity of meters are 

not communicating repeatedly for three months, then the total FMS charges (total installed 

quantity) for that month will not be paid. 
 

The responsibility of the End to End communication & data availability shall lie wholly 

with the Agency. If the End to End communication & data availability is below the 

prescribed level of 85% for a continuous period of 6 months, the agreement stands 

terminated automatically. 
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Breach of SLA 

In case the Agency does not meet the service level mentioned above, the Employer 

will treat it as a breach of Service Level Agreement. The following steps will be 

taken in such a case: 

1. Employer issues a show cause notice to Agency. 

2. Agency should reply to notice within 3 working days 

3. If the TGSPDCL authority is not satisfied with the reply, the TGSPDCL will either 

deduct penalty or initiate the termination process at described in the GCC. 

The SLAs may change as per TGSPDCL’s business needs evolve over the course 

of business period which will be mutually discussed and agreed upon. 

 

36. EMPLOYER’S RIGHT TO VARY QUANTITIES AT TIME OF AWARD 

 

36.1 The Purchaser reserves the right at the time of contract award to increase or 

decrease upto 20% the quantity of Materials / equipment and services originally 

specified in the Schedule of Materials without any change in unit price or other 

terms and conditions.  

36.2 The purchaser reserves the right to vary the ordered quantity +/-   20%  during the 

execution of the contract. 

 

37. EMPLOYER'S RIGHT TO ACCEPT ANYBID AND TO REJECT ANY OR 

ALL BIDS  
 

 The Purchaser reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids at any time prior to contract award, without thereby 

incurring any liability to the affected Bidder or Bidders or any obligation to inform 

the affected bidder or bidders. 

 

38. NOTIFICATION OF AWARD 

 

38.1 Prior to the expiration of theperiod of bid validity, the Purchaser will notify the 

Successful Bidder in writing by registered letter or by cable, to be confirmed in 

writing by registered letter, that its bid has been accepted. 

38.2 The notification of award will constitute the formation of the Contract. 

38.3   Upon the successful Bidder's furnishing of the performance security, the Purchaser 

enters into contract with successful Bidder / Bidders. The Purchaser will notify 

each unsuccessful Bidder and will discharge its Bid Security. 

 

39. SIGNING OF CONTRACT 

 

 The Purchaser notifies the successful Bidder that its bid has been accepted. Within 

30 (thirty days) of receipt of notification of award of Contract, the successful 

Bidder will sign and date the contract. Failure to comply with this stipulation will 

entail cancellation of the contract besides forfeiture of the bid security.  
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40. PERFORMANCE SECURITY 
 

40.1    Within 21 days of receipt of the Letter of Intent, the Successful Bidder shall deliver 

to the employer a Performance Security in any of the forms given below for an 

amount equivalent to 10% of the Contract price for proper fulfillment of the 

contract, which will include the Installation, Operation and Maintenance, warranty 

period and completion of performance obligations. The Performance Security will 

cover 6months beyond the Contract Period or extended thereafter. However, in 

case of delay in Installation Milestone, the validity of the initial Performance 

Security shall be extended by the period of such delay.   

 A separate Performance Security shall be submitted by the Successful Bidder to the 

extent in accordance with the number of modems (for new added services) 

considered for installation. 

40.2    The proceeds of the performance security will be payable to the Purchaser as 

compensation for any loss resulting from the Supplier's failure to complete its 

obligations under the Contract. 

40.3  The performance security will be a bank guarantee issued by a nationalized bank 

acceptable to the Employer, in the form provided in the bidding documents. 

40.3.1 Any payments shall be made to the Successful Bidder only after receipt of the 

Performance Security by Utility. 

40.3.2 Upon Termination of the Contract due to Successful Bidder Event of default, the 

Performance Security shall be forfeited by Utility. 

40.4    The performance security will be discharged by the Purchaser and returned to the 

supplier not later than sixty (60) days after the validity period. 

40.5   Failure of the successful Bidder to comply with the above requirement will entail 

cancellation of the award and forfeiture of the Bid Security and the balance to 

make up the performance security deposit will be deducted from pending payments 

if any due to the tenderer form TGSPDCL on other orders in addition the company 

will also become liable for being black listed by TGSPDCL. 
 

41. CORRUPT OR FRAUDULENT PRACTICES 
 

41.1     TGSPDCL expects that Bidders/Suppliers/Contractors observe the highest standard   

of ethics during the procurement and execution of such contracts.  In pursuance of 

this policy, the TGSPDCL. 

Defines, for the purposes of this provision, the terms set forth as follows: 

i. “Corrupt Practice” means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the work 

awarding process or in contract execution, and 

ii. “Fraudulent Practice” means a misrepresentation of facts in order to 

influence work awarding process or the execution of a contract to the 

detriment of the Employer and includes collusive practice among Bidders 

(prior to or after Bid submission) designed to establish Bid prices at 

artificial non-competitive levels and to deprive the Employer of the benefits 

of free and open competition. 

Will reject a proposal for award if it is determined that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in competing for the 

contract in question. 

Will declare a firm ineligible, either indefinitely or for a stated period of time,  if 

Employer at any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing for,  or in executing TGSPDCLcontract. 

41.2   Furthermore, Bidders shall be aware of the provision stated in sub-clause 23.2 and      

sub clause 55 of the General Conditions of Contract. 
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42. USE OF CONTRACT DOCUMENTS AND INFORMATION 

 

42.1   The Supplier will not, without the Purchaser's prior written consent,disclose the 

Contract, or any provision thereof, of any specification, plan, drawing, pattern, 

sample, or information furnished by or on behalf of the Purchaser in connection 

therewith, to any person other than a person employed by the Supplier in the 

performance of the Contract.  Disclosure to any such employed person will be 

made in confidence and will extend only so far as may be necessary for purposes 

of such performance. 

42.2 The Supplier will not, without the Purchaser's prior written consent, make use of 

any document or information except for purposes of performing the Contract. 

42.3 Any document, other than the Contract itself, will remain the property of the 

Purchaser and will be returned (in all copies) to the Purchaser on completion of the 

supplier's performance under the Contract if so required by the Purchaser. 

42.4    The Supplier will permit the Purchaser or his authorized representative to inspect 

the Supplier’s accounts and records relating to the performance of the Supplier and 

to have them audited by auditors appointed by the Supplier. 

43. PATENT RIGHTS 

 

 The Supplier will indemnify the Purchaser against all third-party claims of 

infringement of patent, trademark, or industrial design rights arising from use of 

the Materials/ equipment or any part thereof. 
 

44. PAYMENT TERMS 

 

I. TERMS 

a) The onus of maintaining the End to End communication & data availability 

shall lie in the scope of the Agency at all times.  Meter communication with 

server should be at least once in a day for minimum 85% period of the month.  

b) A consistent performance of 85% (min) of the total installed energy meters of 

11 kV Feeder meters in Non-GHMC circles shall be maintained by the 

agency every month and a 1.5% incremental rate shall be achieved every month 

in attaining maximum. 

c) No FMS payment shall be made if the End to End communication & data 

availability is less than the prescribed consistency level (85% min) of total 

installed energy meters of 11 kV Feeder meters in Non-GHMC circles in a 

month. 

d) The FMS payment shall be considered only when the consistent performance of 

the End to End communication & data availability is at the prescribed level 85% 

or above of the total installed 11 kV Feeder meters are maintained by the 

Agency which are actually communicating minimum 85% period of the billing 

month as detailed below.  

The FMS payments shall be made if the End to End communication & data 

availability is as per the following. 

  The bidder shall provide daily and monthly reports during the AMC period. 

  SLA parameter is End to End communication & data availability for available           

     meters > 95% 

  Penalty shall be levied based on uptime, calculated monthly as below. 
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  For Meter Billing Data on Monthly basis (1
st 

of every month) & For Daily Data 

(Instantaneous/Load survey/Event/Midnight): Calculated on the basis of Monthly 

Average of Daily data Available and MDAS Application Availability: 99% Measured 

on the basis of Application uptime. 

 

Greater than 95% Nil 

Greater than 90% but less than or equal to 

95% 

2% of monthly FMS charges 

Greater than or equal to 85% but less than 

or equal to 90% 

5% of monthly FMS charges 

Below 85% No FMS charges & hence no penalty 

 

FMS Charges will be paid as per payment terms after due certification by the 

DE/MRT/TGSPDCL or DE/M&P/TGSPDCL and counter signed by 

SE/Operation/Circle and submitted to CE/IT, Corporate office, after analyzing the 

communication percentage meter wise in a billing month and bill processing the 

service entry sheet and PO shall be created at the TGSPDCL corporate level. 

The CE (Revenue) at TGSPDCL Corporate office shall arrange payment of bills.  

The meter dumps in raw format is also mandatory apart from other terms and 

conditions for FMS payments. 

 

      B) Penalty Clause: 

The agency is responsible for attending, rectification/replacement of defective 

/burntAMR unit even in the event of high voltages if anywithin 48 hrs. In case of 

major failure such as total failure of Server, the agency has to rectify the same 

within 48 hours. The penalties are applicable as defined in service level agreement. 

C)  Contract Termination:  

 The responsibility of the End to End communication & data availability shall lie 

wholly with the Agency. If the End to Endcommunication & data availability is 

below the prescribed level of 85% for a continuous period of 6 months, the 

agreement stands terminated automatically. 

The payments shall be made on or after thirty (30) days of receipt of contractor’s 

invoice complete in all respects and supported by the requisite documents and 

fulfillment of stipulated conditions, if any. All the payment shall be released to the 

contractor through the Banks by crediting to his account. 

 

II. PAYMENT PROCEDURE 

(a) The payment shall be made in Indian Rupees (INR) only. 

(b) The payment shall commence only one month after Operational Go-Live. 

(c) The payments shall be paid as per Annexure – II and also as per  SLA conditions 

mentioned above.  

(d) Payments shall be adjusted for deductions for any applicable liquidated damages 

and/or penalty due to noncompliance of SLAs by the Successful Bidder, advance 

payments, retention, and other recoveries in terms of the contract and deduction at 

source of taxes as applicable under the law.   
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(e) The Successful Bidder will raise and deliver the invoice to the Utility for passing 

the monthly payments. The IT Wing/TGSPDCL will review the invoice raised by 

the Successful Bidder including the SLA performance report, in accordance with 

the Contract. The TGSPDCL shall pay the Contractor the amounts certified by the 

Divisional Engineer/M&P or MRT/TGSPDCL and counter signed by 

SE/Operation/TGSPDCL on or after 30 days from the date of each certificate. No 

interest or other charges will be paid in case of delayed payment. 

(f) If the supplier has received any over payments by mistake or if any amounts are 

due to the TGSPDCL due to any other reason, when it is not possible to recover 

such amounts under the contract resulting out of this specification, the TGSPDCL 

reserves the right to collect the same from any other amount and / or Bank 

Guarantees given by the company due to or with the TGSPDCL. 
 

45.         SETTLEMENT OF DISPUTES 

If any dispute or difference of any kind whatsoever will arise between the 

Purchaser and the Supplier in connection with or arising out of the Contract, the 

parties will make every effort to resolve amicably such dispute or difference by 

mutual consultation. 

If, after thirty (30) days the parties have failed to resolve their dispute or difference 

by such mutual consultation, then either the Purchaser or the Supplier may give 

notice to the other party of its intention to commence arbitration, as hereinafter 

provided, as to the matter in dispute, and no arbitration in respect of this matter 

may be commenced unless such notice is given. 

Any dispute of difference in respect of which a notice of intention to commence 

arbitration has been given in accordance with this Clause will be finally settled by 

arbitration.  Arbitration may be commenced prior to or after delivery of the 

Materials / equipment under the Contract. 

Arbitration proceedings will be conducted in accordance with the following rules 

of procedure. The dispute resolution mechanism will be as follows: 

(a) In the case of a dispute or difference arising between the Purchaser and a  

Supplier relating to any matter arising out of or connected with this 

agreement, such dispute or difference will be settled in accordance with the 

Arbitration and Conciliation Act. 1996.  The Arbitral Tribunal will consist 

of three Arbitrators one each to be appointed by the Purchaser and the 

supplier the Third Arbitrator will be chosen by the two Arbitrators so 

appointed by the parties and will acts as Presiding Arbitrator. In case of 

failure of the two Arbitrators appointed by the parties to reach upon a 

consensus within period of 30 days from the appointment of the Arbitrator 

appointed subsequently, the Presiding Arbitrator will be appointed by The 

Institution of Engineers (India). 

 

(b) If one of the Parties fails to appoint its Arbitrator in pursuance of Sub-

Clause (a) within 30 days after receipt of the notice of the appointment of 

its Arbitrator by The Institution of Engineers (India), will appoint the 

Arbitrator.  A certified copy of the order of the Institution of Engineers 
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(India), making such an appointment will be furnished to each to the 

parties. 

(c) Arbitration Proceedings will be held at Purchaser’s Headquarters, and the 

language of the Arbitration Proceedings and that of all documents and 

communication between the parties will be English. 

(d) The decision of the majority of Arbitrators will be final and binding upon 

both parties.  The cost and expenses of Arbitration Proceedings will be paid 

as determined by the Arbitral Tribunal.  However, the expenses incurred by 

each party in connection with the preparation, presentation etc., of its 

proceedings as also the fees and expenses paid to the Arbitrator appointed 

by such party or on its behalf will be borne by each party itself. 

(e) Where the value of the Contract is Rs. One Crore and below, the disputes 

or differences arising will be referred to the Sole Arbitrator.  The Sole 

Arbitrator should be appointed by agreement between the parties; failing 

such agreement, by the appointing authority namely The Institution of 

Engineers (India). 

Notwithstanding any reference to arbitration herein, 

(a) The parties will continue to perform their respective obligations under the 

Contract unless they otherwise agree; and 

(b) The Purchaser will pay the Supplier any monies due the Supplier. 

The arbitration if any in the disputes arising out of bidding process or in the 

execution of the contract, payments, penalties etc. shall be conducted in 

accordance with the arbitration procedure as laid down in Indian arbitration and 

conciliation Act. 1996. All disputes are subject to courts situated at HYDERABAD 

only. 
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SECTION - IV 

 

 

TECHNICAL SPECIFICATIONS 
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Scope of work 

 

This specification covers supply, installation and commissioning of intelligent 4G 

MODEM or any suitable Technology and suitable accessories for automatic and remote 

data transfer from Electronic Energy Meters of 11kV Feeder meters of various makes 

like SECURE, L&T, ELSTER, HPL EDMI or any other make of both DLMS & Non 

DLMS including ABT features & Net meters and any other make meter with DLMS to 

be procured in future installed at 11kV Feeders in the jurisdiction of TGSPDCL, including 

real-time capturing of the power failure/restoration through NoNC contacts of the feeder 

breaker and integration of the entire data with the centralized Server at  TGSPDCL Data 

Centre. Providing the NONC contacts at the breaker, DI ports to the modem and ensuring 

modem compatibility for its connection from the breaker NONC to the modem, shall be 

under the scope of the bidder. All technical installations shall be done in co-ordination with 

the officials of TGSPDCL. 

The scope shall also cover for installation of modems for new 11kV Feeders, which may 

come up after the allotment of Purchase Order during the maintenance period.  

The system should be adoptable to any make of trivector meter and any type of available 

technology like 4G Modem with fallback to 3G. The choice of Technology lies with the 

bidder subject to the meeting of TGSPDCL SLA conditions. 

The scope of work broadly covers the AMR solution and integration with 

TGSPDCL centralized server for 11kV Feeders meters. The total Project 

implementation period is for 6 months, with maintenance period of 1 year and 

comprehensive warranty of three years from the date of Go-Live. 

The Successful Bidder shall implement the project, as defined in this Contract and 

thereafter transfer the ownership of the entire system including all the hardware, software 

along with its valid licenses, and any data collected during the Project to the Utility at the 

end of the Contract Period to facilitate seamless operation of Utility businesses.  

 

I          AMR Hardware: 

 Supply and installation of necessary AMR hardware such as 4G modems or any 

other suitable Technology, and work station at Corporate office to facilitate 

event reporting on real time basis, including providing 12 hour back up power 

supply. This also includes providing the NONC contacts at the breaker, DI ports to 

the modem and ensuring modem compatibility for its connection from the breaker 

NONC to the modem. The modem should have SMPS based 3 phase input power 

supply and it should be capable of functioning in the event of failure of any 

two phases or neutral. The required SIM cards shall be provided by TGSPDCL. 

 A SMA interface shall be provided on the 4G Modem to which either a fixed 

removable or wired Dual Band Antenna of minimum 3 dbi gain can be connected. 

 TGSPDCL will provide server hardware (LPAR) in IBM P-Series server along 

with AIX/ RHEL/ Cent OS Operating System and Oracle Database. Further the 

necessary storage for storing the data will be provided by the TGSPDCL. The 

server will be a central repository for the data storage and management of all meter 

readings profile and meter configuration data, information on meter changes etc. 

The installation of 11kV Feeders AMR Software on the server along with all the 

software updates till the end of contract/maintenance period shall be in the scope of 

the bidder. 

 The bidder shall ensure that the 11kV Feeders AMR application software intended 

to be supplied and installed shall invariably meet the above specified Server 

hardware, Operating System and Database being provided by TGSPDCL. 
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 In case of any hardware refresh in future, the re-installation and configuration of 

software along with Data migration shall be the responsibility of the bidder. 

 A workstation shall be installed and maintained at Corporate Office by the 

prospective bidder with all necessary applications installed for maintenance of 

11kV Feeders AMR System. 

 The hardware including modem, system software and databases shall support up to 

30% of future expansion in metering points. 

 

II        AMR Software & System Capabilities: 
     The AMR System and Windows/Linux based Application software for dialing and 

reading meters and aggregation of the data to generate meaningful MIS reports, as 

defined by the Employer from time to time on  

 Break downs and interruptions, 

 Supply status monitoring, 

 Energy audit, 

 Load survey, 

 Meter tampering  

 Communication reports in addition to regular metering reports like 

energies, Instantaneous parameters, TOD etc. 

      Alerts and SMS Messages for the designated officers for violations during the 

scheduled “No supply periods” etc as per Customer needs. Alerts and SMS Messages 

on other Tamper conditions in Meters, CTs, PTs, and TTBs which include potential 

missing, CT Open, CT Short, Polarity reversal, MD Rests, Meter stuck up, Meter 

replacements etc. Accessibility to the instantaneous meter parameters on remote 

interrogation from Workstations.   Sending SMS alerts to the designated officers 

through SMS gateway, is under the scope of TGSPDCL. 

To facilitate capturing outage data, DI (Digital Inputs) shall be provided by the 

Vendor. The Circuit breaker status and Earth Fault relay status shall be captured 

through the DIs provided and relayed to the centralized server, at TGSPDCL Data 

Centre. 

Providing the NONC contacts at the breaker, DI ports to the modem and ensuring 

modem compatibility for its connection from the breaker NONC to the modem, shall be 

under the scope of the bidder. All technical installations shall be done in co-ordination 

with the officials of TGSPDCL. 

 

        The type of data to be provided and the time schedule is as follows. 

Type of data Schedule 

Instantaneous parameters and 

Cumulative Energies 

Hourly 

Load survey/ Midnight data Daily 

Tamper event including Power 

Outages   

As and when it occurs 

Billing data i.e., KWH, KVAH, 

TODs, PF and Maximum Demand 

(MD) 

Monthly by 1
st
  

Meter dump in raw format Monthly by 1
st
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 The system should have the feature for user programmable parameters and 

customizable firmware through SMS to set the limits and task events. 

 The reports formats shall be displayed as per the requirements of the TGSPDCL. 

The vendor shall make necessary changes as and when required by TGSPDCL. 

 Capability to instantaneously alert in case of meter tampering in the form of a 

 standard alarm and/ or SMS alerts on to the concerned official's cell phone. 

 Shall have the EDI capability of converting the load survey data into text, 

ASCII, CSV etc. formats as desired for hassle free integration with other 

applications like FOMS (Feeder online monitoring System of TGSPDCL), 

NFMS (National Feeder Monitoring System), etc. 

 The system shall provide interactive graphics package, which allow getting 

graphical presentation of load profiles, peak demand, load factor etc for a 

specified period. Interactive display characteristics like line graphs, bar chart, pie 

chart etc shall be user selectable. 

 Local reading through CMRI (Incase of failure of any AMR): In case of failure 

of AMR loop due to any reason, for the non-communication period i.e. <5% of 

billing month, the data collected through MRI/CMRI shall be arranged in such a 

manner that continuous data is collated as per date wise sequence for 

consolidated monthly/selective report generation. The report generation from the 

data uploaded from CMRIs software shall be at par with reports generated through 

AMR system. 

 Data acquisition shall be done in different ways: Locally from the optical 

interface through MRI, However the automatic data acquisition should be the 

normal mode of operation. 

 During the course of the project, the responsibility of data acquisition shall belong 

to the bidder- If AMR fails, CMRI data collection and uploading is the 

responsibility of the bidder. 

 

IlI        Data Security: 
 The system shall provide an integrated security system with Administrators to create        

users and grant permissions to seek required data, tamper conditions etc. 

 All the relevant security policies (Access control policy, Password policy, HR Security 

process policy etc.,) of TGSPDCL shall be adhered. Closing of all the application 

related vulnerabilities pointed out during security audits till the end of the contract, 

shall be in the scope of the bidder. 

 Access to the system must be authorized by and authenticated ID and Password 

security. 

 The system shall be capable of conducting Audit trail of users and system activities 

and ensure integrity and complete confidentiality of the data. There shall be provision 

to take data back up into the Tapes from the 11 kV Feeder AMR System workstations. 

 Store up to 36 months of meter data in the Oracle database in the 11 kV Feeder 

AMR System -work stations for local validation, editing and analysis using built-in 

ODBC applications or Microsoft Office applications such as Excel. 

 The Bidder shall maintain utmost confidentiality of the Consumer & DISCOM data 

and shall not share the data with any third party without the express consent of the 

DISCOM. For violation of data confidentiality, Bidder will be penalized at 10% of 

FMS charges of the month and Bidder shall also be liable to indemnify the DISCOM 

for any damages over & above the said penal charges. The Bidder will be black listed 

and also criminal case will be booked. 
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IV      Operation & Maintenance Support: 

 The operation, maintenance, and support services start after the successful completion 

of the operational go-live of the system, with maintenance period of 1 year and 

comprehensive warranty of three years from the date of Go-Live 

 Prior to the commissioning of the system, the supplier shall provide comprehensive 

training to the TGSPDCL personnel on all aspects of the system including 

design, programming, operation, report generation and troubleshooting. 

The maintenance of the system for the complete hardware and software shall be borne 

by the bidder. 

 Supply and deployment of necessary man power (resident engineer) for AMR 

Monitoring and Control Centre to generate daily MIS reports along with all required 

reports in the format prescribed by the Company. Further the manpower (resident 

engineer) shall maintain the data backups (daily online/offline) for the 11 kV Feeder 

AMR System. 

 Remote monitoring control and printing of reports from 11 kV Feeder AMR System to 

be situated at AMR Monitoring and Control Centre. 

 Necessary login ID’s & passwords shall be created for viewing all the reports at 

each sub-division, division, circle and corporate office level as defined by the 

purchaser. 

 Handing over of 3 sets of CDs containing AMR enabling software, parameterization 

software and intelligent report generation tool, programming and maintenance 

manuals etc immediately after successful commissioning of the system. 

Physical Maintenance 

The successful bidder shall undertake physical maintenance of all equipment/modules 

under the scope of this contract, in accordance with the schedule as indicated by the 

successful bidder in project implementation plan. The physical maintenance shall 

include cleaning, dusting, inspection of equipment for loose connections, damage to 

insulation, pest infections etc. Equipment shutdown during preventive maintenance 

shall be deemed as available. 

 

V  Intelligent 4G Modem  - Technical Specification 
 This specification covers supply, installation and commissioning of 4G Modems for 

data acquisition for 11 kV Feeders in the company of TGSPDCL installed with Non 

DLMS/ DLMS/ ABT (IS 15959) meters along with solution engineering. 

 Integration of AMR meter data with utility centralized server and NFMS. This 

integration should be done seamlessly through suitable interface like web services/ 

xml/ csv. 

 Supply of Software for management of meter data like Instantaneous parameters, Load 

survey, Tamper Data, TOD energy and all other metering reports. This data should be 

presented in report format and accessible via user interface on web.  

     The overall system setup shall consist of the following: 

• Meter end - 

      Intelligent 4G modem 

      Suitable communication cable between modem and meter. 

Power supply cable to Modem. 

SIM card for data communication to Central Server. 

Antenna for required signal strength. 

•   Central Station end - 

     PC with offered Base Computer Software 
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     4G Modem with communication cable. The offered modem shall be suitable for 

communication with electronic energy meters, installed at 11 kV Feeders.The system 

shall be used for remote meter reading of the 11 kV Feeder meters via 4G 

infrastructure. The communication and reading shall be enabled with suitable base 

computer software. The modem offers in-built intelligence, a kind of store - forward 

facility by which data @ 15 minutes interval from the meter is read at regular 

intervals and stored in the modem's internal flash memory and subsequently 

forwarded to the remote central station for view and analysis via base computer 

software. 

The device should be compatible to read all makes of energy meter and analyze the same. 

1. TECHNICAL SPECIFICATION 4G based MODEM:  
 

(a)       The offered MODEM shall be an intelligent device connected to DLMS/ 

Non DLMS/ ABT compliant Energy Meter by means of optical/ RS232 port. 

Modem shall be installed at various 11 kV Feeders.  

(b)       Modem shall have capability to collect and auto transfer the meter reading 

data as per the configured reading frequency in auto push mode.  

(c)       Modem shall have provision for on demand meter reading. 

(d)       Modem shall support the (hourly/daily/ monthly) data collection frequencies 

and following data set shall be available to select for data collection:- 

1.4.1 Complete Meter data stored in the meter 

1.4.2 Instantaneous parameters, at the time of reading 

1.4.3 Billing data, present and last 12 months histories 

1.4.4 Load survey, 45 days/complete no. of days stored 

1.4.5 Tamper data, Settings/Configuration data 

1.4.6 Instantaneous parameters.(Every 15minutes) 

(e)      Key Features :  

1.5.1 Compatible with various standard DLMS / Non-DLMS / ABT compliant 

Meters. 

1.5.2 Shall have capability to auto detect meter, collect the reading data and 

transfer data to backend using suitable cellular technology. 

1.5.3 Shall have auto restart feature with built-in watchdog timers and 

intelligence. 

1.5.4 Shall have own time management and sync the self clock from any 

standard time reference like Backed server/NTP server. 

1.5.5 Shall have capability to sync the RTC clock of the connected meter on 

periodic basic to protect the meter time drift. 

1.5.6 Shall have on-line tamper detection feature through which MODEM will 

continuously poll the meter for any tamper and will send the event to the 

server and also to a set of pre- programmed mobile numbers as an alert. 

1.5.7 Shall have program over the air (POTA) feature which will reduce the 

manual field visits and also save project time. The modem firmware 

shall be reprogrammed from the server remotely.  

1.5.8 Auto recover feature incase modem / network hanging. 

1.5.9 Comprehensive self-diagnosis feature which will create log file with all 

at a Daily reading and link check for communication. 

1.5.10 Shall have capability to provide meter data using on demand request. 

1.5.11 Shall provide Real time outages, alarms as alerts to server/configured 

mobile numbers, duly capturing the power failure/restoration through 

NoNC contacts of the feeder breaker. The necessary I-O Ports at modem 
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along with required connectors shall be in the scope of the Bidder. All 

other events shall be retrieved from meter data. 

1.5.12 Inbuilt 3 Phase Power supply as well as operational on single phase. 

1.5.13 Automatic pushing of meter data at configured regular intervals. 

1.5.14 Shall use meter supported baud rate to read meter data and shall use 

maximum network supported baud rates to push the data to server. 

1.5.15 Shall have a configuration over the air feature through which all the 

MODEM operational settings can be configured. 

1.5.16 Shall have a configurable scheduled meter read and data transmit feature 

to enable grouping of the meters so that the loading on the server is 

equally distributed from all the field installed modems. 

1.5.17 Shall have on-demand meter read feature through which server can send 

an on demand request to modem to read the data s from the meter. 

(f)   Power Supply Section:- 

1.6.1 The offered MODEMs should capable of operating on three phase 

supply drawn from the meter input itself. Auxiliary power supply will 

not be acceptable. 

1.6.2 The MODEM shall have three phase AC input supply and should be 

capable of proper functioning within the power supply range of 50 AC 

P-P to 540 V AC P-P, 50 Hz so that same MODEM shall be used for 

11kV Feeder Trivector meters. However the MODEM should also be 

capable of operating on single phase 230V, 50Hz power supply. The 

MODEM shall be suitably protected against surges.  

1.6.3 Average Power consumption of the MODEM shall not be more than 4.5 

VA under idle and during data transfer. 

1.6.4 Withstand capacity against surges should be according to Indian 

conditions i.e.  6.0 kV. 

1.6.5 Input terminals: The Power Supply Input will be a suitable four core. 

1.6.6 The MODEM shall have capability to work under continuous power on 

condition. 

(g) The Modem shall comply with the following 4G Specification:  

S. No. Parameters/ Features Requirement 

1.   Communication 4G fall back to 3G and 2G 

2.   Operating Frequency GSM - 900  1800 MHz, 

3G - B5, B8, B1, 

LTE Band - 20,5,8,3,1,7 (Supported in region by all 

network operators) 

3.   Applications supported Meter reading/ Data storage/ Data transfer/ 

customized application support 

4.   Power supply input 50 to 540 VAC 

5.   Ambient Temperature Operating temperature : -10°C to +55° C 

6.   Humidity 95% (non-condensing) 

7.   Interfaces RS-232 in the form of 9-pin connector for 

connection to electronic tri-vector meter 

8.   Data interface 4G fall back to 3G and 2G 
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9.   Antenna Suitable whip antenna with magnet/ screw mount 

10.   SIM card holder Easy slipping arrangement and interlocking facility 

without opening the modem cover for replacement 

of SIM and shall sealing provision for the SIM. 

11.   Service Indicating LED Min 3 LEDs for power, network and backend 

connectivity status indication 

12.   Rating Capable for working under continuous power on 

condition 

13.   Surge and impulse 

withstand/ capacity 

6 kV as per IEC 61000-4-5 

14.   Reliability Protection against Environment, EMI-EMC, surge 

and AC voltage etc. 

15.   Data storage  Min 6 MB data storage 

16.   SIM interface  1.8/3 V interface 

17.   Ingress protection  Ip55 

18.   Safety compliance  IS-13252/ IEC 60950-22/ IEC 62368-1 

19.   Wireless and EMI EMC 

standards 

 ETSI EN 301 489-1 

20.   Standard  3GPP release 13 or above 

(h) SIM Card Section: 

1.8.1 For placing the SIM Card, a Regular SIM card tray suitable for placing 

all sizes of SIM cards, shall be provided on the   modem and shall be 

accessible from outside without opening the modem enclosure. 

1.8.2 The SIM Card supported shall be of 1.8V Interface. 

1.8.3 Interlocking facility shall be provided under the device cover. 

1.8.4 SIM card holder shall be provided with suitable sealing provision on the 

device cover. 

1.8.5    Modem may have e-SIM provision. 

(i)  Communication Interface & Capabilities: 

1.9.1 A RS232 Serial communication port to connect with DLMS, Non 

DLMS/ ABT compliant meter. Meter communication baud rate shall be 

configurable from 9600 to 115200. However the data transfer rate for 

remote meter reading shall depend on meter compatibility. It shall be 

compatible for connecting to the NONC contacts of the breaker for 

retrieving power failure events 

1.9.2 The RS232 output shall be provided on a 9-pin female connector for 

connection to electronic energy meter’s optical/ serial communication 

port through suitable communication cable. 

(j) RF section: 

1.10.1 SMA (F) interface shall be provided on the enclosure for Antenna 

connection.  

1.10.2 Gain of Antenna should be of minimum 3 dbi with suitable length of 1 

mtr or 3 mtr based on site requirement. 

(k) Network Identification Section: 

1.11.1 For determining the health of the device an LED shall be provided on 

the 4G MODEM which will depict the current functioning status. 
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1.11.2 The modem shall perform auto network registration at power up i.e. plug 

and play. 

1.11.3 Three different coloured LEDs shall be provided on the modem on side 

which shall depict the current functioning status. 

1.11.4 Signal status, Data communication between Meter and Modem, SIM 

Registration and Remote Data transfer on 4G .  

1.11.5 LEDs should be placed such that same can be view in two adjacent sides 

for better visibility and flexible mounting. 

(l) EMI/EMC Specifications:  

1.12.1 Electrostatic Discharge IEC61000-4-2 

1.12.2 Fast Transient Burst IEC61000-4-4 

1.12.3 Surges Immunity IEC61000-4-5 

1.12.4 Conducted Emission CISPR22 (class B) 

(m) IS/IEC Specifications:   

The modem shall meet the following IS/IEC specifications: 

1 Impulse voltage test  IEC61000-4-5 

2 AC voltage test IS13779:1999 

3 Insulation resistance test IS13779:1999 

3 Electrostatic Discharge (ESD) IEC61000-4-2 

4 Electromagnetic radiated HF susceptibility  IEC61000-4-3 

5 Fast transient Burst test IEC61000-4-4 

7 Surge Immunity test IEC61000-4-5 

8 Safety compliance IS 13252 

9 Conducted Emission CISPR22 (Class B) 

(n) Mechanical Specifications: 

1.14.1 MODEM shall be compact, as this device will be placed in a compact 

meter boxes. 

1.14.2 Mounting Arrangement : Easy mounting arrangement preferably with a 

hook    

1.14.3 Provision on the MODEM supported with the screw fixing arrangement. 

So that it will be comfortably fixed inside the meter Box.  

1.14.4 Suitable minimum 2 types of wall mounting arrangement shall be 

provided. 

1.14.5 The MODEM shall comply with IP55 rating. 

1.14.6 Sealing Arrangement : The Top and Base Cover shall have a suitable 

sealing arrangement so that the 4G MODEM cannot be tampered. 

1.14.7 The MODEM shall be a compact model housed in a polycarbonate/ 

engineering plastic enclosure. 

(o) Environmental specifications: 

1.15.1 Temperature: -10 degrees to +55 degree and Humidity: up to 95% RH 

(non condensing). 

(p) Memory:  

1.16.1 The modem shall have minimum memory of 6 MB. 

(q)  Functional Specifications:   

1.17.1 The MODEM should be an intelligent device and capable of providing 

the following. Functionalities on 4G network. 

1.17.2 The MODEM shall be capable for long duration data transfer to central 

Station as per configuration via suitable MODEM software.  
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1.17.3 When the MODEM is busy in collecting the data from the meter and the 

request comes to get the data, then priority shall be given to request from 

central station software. 

1.17.4 In the event of an outage, the MODEM should be able to send the outage 

alert to data center, there after SMS to predefined number to notify the 

outage event with date and time of occurrence/ restoration. 

1.17.5 The MODEM should be capable of operating with SIMs of local 4G 

Service provider in the area. 

1.17.6 MODEM should be capable for continuous working for 24 hours every 

day under field conditions, even when enclosed in Metering Cubicles at 

Consumer sites. 

1.17.7 Modem shall have facility for Auto-Scheduler to enable automatic/ 

unattended data collection during night hours. 

1.17.8 The modem should capable to store and transmit the data from meter to 

Central station software. 

1.17.9 It shall be possible to local and remote configuration the modem for 

communication media (4G), Baud rate, and network settings (i.e. APN 

number, user name and password)  

1.17.10 Modem shall be auto configurable by itself to the different makes of 

meters i.e. plug & play. 

1.17.11 Comprehensive self-diagnostics feature which will create log file with 

all at daily and link check for communication. 

1.17.12 Modem shall comply IT security norms and provision of transport layer 

security (TLS 1.3 or above) compliance. 

(r) Data transfer in push Mode: 

1.18.1 By default modem should be configure for push mode for data transfer, 

i.e. modem should read the meter and then initiate the connection with 

backend server for data transfer. The data transfer schedule should be 

configurable at modem end for every 15min. 

1.18.2 If MODEM could not establish connection to the Server placed at Data 

center at specified time, then it shall capable to store data for limited 

period and send it to server automatically once connection re-

established. 

(s) Data transfer in pull Mode 

1.19.1 In case the data is required on demand from the Server end, then Modem 

shall have capability to establish connection from head end to the device. 

2. Guaranteed Technical Particulars: 

S. No. Parameters/ Features Requirement 

1.  Operating 4G Band Band 850/ 900/ 1800 MHz, LTE Band - 20, 5, 8, 3, 

1, 7 (Supported in region by all network operators) 

2.  Applications supported Meter reading/ Data storage/ Data transfer/ 

customized application support 

3.  Power output  Class 4 (+33dBm ±2dB) for GSM900  

Class 1 (+30dBm ±2dB) for GSM1800 

Class 5 (+20dBm ±2dB) for all supported LTE. 

4.  Power supply input 50 to 540 VAC 

5.  Ambient Temperature Storage temperature : -20°C to +70° C 

Operating temperature : 0°C to +70°C 

6.  Humidity 95% RH (non-condensing) 

7.  Interfaces RS-232 in the form of 9-pin connector for 
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connection to electronic DLMS tri-vector meter 

8.  Data interface 4G   

9.  Baud rate 9600   

10.  Antenna 3dBi/ 5dBi whip antenna with magnet/ screw 

mount 

11.  SIM card holder Easy slipping arrangement and interlocking facility 

without opening the modem cover for replacement 

of SIM and shall sealing provision for the SIM. 

12.  VA burden (In idle condition) <4.2VA 

13.  Mounting arrangement Within the meter box and the box is sealed by 

TGSPDCL. 

14.  Typical dimension Compact design 

15.  Service Indicating LED 3 LEDs (one each for transmission and receiving of 

data and one for network status indication) 

16.  Rating Capable for working under continuous power on 

condition 

17.  Optical port Connector Cable Optical or RS 232 cables as per the meters 

18.  Surge withstand/ capacity 6 Kv 

19.  Impulse withstand/ capacity 6 kV 

20.  Sealing arrangement Yes available on SIM cover 

21.  Processor and memory Inbuilt processor and minimum 4MB non-volatile 

memory 

22.  Reliability Protection against Environment, EMI-EMC, surge 

and AC voltage etc. 

Outbound dialing facility 

      The modem should have outbound dialing facility to a particular 4G   number (server) at 

specified time (daily/weekly/monthly, etc) for the purpose of meter data. This 

configuration of the modem shall be made available to the user through the vendor 

provided software. 

      If modem could not establish connection to cloud server at specified time then it shall 

retry the same as configured. 

Other Features: 

 Network activity indication through LED, with auto reset feature in the event of 

accidental network hang up. 

 Provision for sealing the SIM card section. 

 Compact, light weight and easy to mount/install. 

 Integrated IEC 1107/PACT/ANSI compatible optical port/RS232 for interfacing with 

the energy meters. 

 Screw mount / magnetic mount antenna with different cable lengths and different 

gains, suitable to field signal conditions. 

 Time interval for reading of meter data can be set remotely from the central server. 

 ON/OFF condition should be sent through SMS to TGSPDCL's designated officer. 

 SMS numbers can be changed remotely by proper authentication. 

 Request for instantaneous parameters, energy parameters and Maximum Demand values 

should be provided on proper authentication. 

 Configuration values should be changed with proper authentication. 

 Software should be compatible to DLMS/ Non DLMS/ ABT protocol for reading 

energy parameters from DLMS/ Non DLMS/ ABT compliant meters. 
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 Base Station Software should be compatible to any RDBMS database  

 Provision for IEC 101 IPC Interface. 

 Inbuilt EEPROM (non volatile memory) for storing unit identification, loading circle, 

meter number and configuration data. 

 Real Time clock for time stamping with battery backup. 

 Event logging and exception intimation through Alarm and Event handling using multi-

level email messages and SMS messages to concerned officials, with local intelligence 

in the 4G MODEM. 

 VA burden of the device should not load CT/PT and distort measurement. 

 The base station software should be web enabled. 

 Modem Samples to be supplied along with tender document (in pre qualification bid) 

and working of the same is to be demonstrated on 10 no’s meters identified by the 

TGSPDCL as part of technical evaluation. Only successful samples will be qualified 

for opening of the price bids. 

 The system will be built by the vendor and operated for total project period. 

 The contractor shall coordinate with the SE/Operation of the circle in execution of the 

works at circle level. 

Technical Specification for Computer Hardware to be provided by SUPPLIER 

1: Workstation  

Sl. No Description Specifications 

1 Processor 
Intel 12

th
 generation Core i5 processor or higher.  The quoted 

processor should be from relevant series 

2 Chipset Intel  compatible Chipset 

3 Mother Board Intel OEM Motherboard 

4 RAM 
8 GB DDR4 or higher with 2 DIMM slots. 

(Each RAM module must be 8 GB) expandable to at least 32GB 

5 DIMM Slots Minimum 2 DIMM slots or above 

6 
Hard Disk 

Drive 
256GB SSD + 1 TB 7200 rpm SATA or higher 

7 
Display 

Monitor 

21.5 inch or larger TFT/ LED Colour Monitor (TCO-06 

certified or higher). 

Certificate to be enclosed. 

8 Optical Drive Minimum 8X DVD RW 

9 Audio Integrated Audio Controller 

10 NIC Integrated On board 10/100/1000 Mbps NIC 

11 PCI Slots 3 or more PCI Express slots/PC slots 

12 Keyboard USB Key Board (104 Keys) 
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Sl. No Description Specifications 

13 Mouse Optical Scroll mouse with USB interface along with Mouse Pad 

14 Ports 

8 USB Ports (4 USBs of 2.0 and 4 USBs of 3.0). 1 serial, audio 

port for microphone & Headphone in front, Minimum 2 USB 

Ports in front. Display ports:- 1VGA/9 P HDMI. 

15 Bays 3 Nos. or above 

16 Cabinet Mini Tower/ Micro Tower 

17 Power Supply 

Screen Blanking, Hard Disk and System Idle Mode in Power 

On, Set up Password, Power supply SMPS Surge protected. 

90% energy efficient (minimum) 

18 
Operating 

System 

Licensed Preloaded 64 bit Windows 11  Professional OS along 

with license numbers and Recovery DVD 

(Windows 11 Certification to be enclosed for the Desktop 

Model quoted by the vendors) 

19 Accessories 
Required necessary accessories, connecting cables and driver 

media should be supplied 

20 Warranty Comprehensive Onsite warranty for entire project period. 

21 

 
Certifications 

OEM : ISO 9001 : 2000, EPEAT India, Energy Star, ROHS, 

Windows 11, Microsoft certification, TCO-06 certification. 

(All the required documents to be enclosed in the tender.) 

22 Furniture Suitable Furniture for above specified PC 
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SCHEDULE OF REQUIREMENTS, BILL OF QUANTITIES AND PRICES  
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Schedule of Requirements 

 

Supply, Installation and Commissioning of 11 kV Feeder AMR (Automatic Meter 

Reading) System, with one year maintenance period and 3 years of comprehensive 

warranty, for the existing energy meters of 11 kV Feeders, of various makes like 

SECURE, L&T, ELSTER, HPL, EDMI or any other make of both DLMS & Non-DLMS 

including ABT features and Net Meters. The scope shall also cover for installation of 

modems for new 11 kV Feeder which may come up after the allotment of Purchase Order 

during the maintenance period. 

Sl.No Description of Material Qty Required(Nos.) Location 

1. 11 kV Feeder AMR System  4000 
TGSPDCL 

jurisdiction. 

Note: -  

1. In e-procurement commercial stage, if F&I charges are applicable then mention 

whether F&I charges entered are exclusive/inclusive of GST in the remarks section. 

If not mentioned in remarks, F&I charges will be considered as inclusive of GST. 

2. The tenderer should quote the rates for free at destination stores and shall fill the 

price schedule in e-procurement platform.   

3. Samples Modems (qty-10no’s) to be supplied along with bid. Only successful 

samples will be qualified for opening of the price bids. The purchaser will not be 

responsible for any damage that may be caused to the samples at any time.  

4. Delivery: To commence from the date of issue of Notice to Proceed and complete the 

installation scheduled as per the requirement of TGSPDCL (i.e., Installation, Testing, 

Commissioning and Communication to Server) to be completed as stated below : 

S.No. Description of Work Time Period 

1. Supply, Installation & Commissioning of Modems 6 months 

2. Maintenance for 1 year after Go-Live. 1 year 

3. Comprehensive Warranty for 3 years after Go-
Live(Inclusive of one year maintenance period) 

3 years 

 

Price Schedule (for online submission only) 

Sl. No Description of works Unit Price including of all taxes (in Rs) 

1 Cost per 11kV Feeder Each As per Table-A & Table-B 

 

Points to be noted: 

1. The Detailed bill of items wise for the above works 1) Schedule of quantities for 11 kV 

Feeder AMR System and 2) Schedule of quantities for RMR System is shown in the 

following page (Table-A & Table-B). The bidder should submit detailed break up of 

prices for each item, in online only at commercial stage. 

2. As the work is composite in nature i.e. both supply and erection, applicable GST is 

18%. 

3. Bidder should quote the price (in online only) for entire quantity in e-procurement, 

duly signed by the authorized representative. 
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Table – A 

 

SCHEDULE OF QUANTITIES FOR 11 kV Feeder AMR SYSTEM 

 

Sl. 

No 
Description Qty 

Base price 

per unit 

inclusive of 

all other 

taxes 

excluding 

GST  

 

GST 

% 

Rate 

per unit 

(inclusion 

of GST) 

Total 

price (in 

Rs) 

1 

Supply and installation of DELL/ HP 

Workstation as per the specification 

in Section-IV 

01     

2 

Development and supply of 

necessary Intelligent AMR software 

with graphical components like 

digital display, analog dial knobs, 

potentiometers, switches, I-O 

Ports, NoNC Contacts, and 

required connector etc. including 

deployment and commissioning of 

the entire 11 kV Feeder AMR 

system. 

1 

Package 
    

3 

Supply of required onsite man power 

(resident engineer), for maintenance 

of 11 kV Feeder AMR System. This 

includes Operation and maintenance   

period of 18 months (6 months 

installation+12 months 

maintenance). 

LS     

4 

Installation, Testing and 

Commissioning of the 11 kV Feeder 

AMR System, with all required 

integrations. 

LS    
 

 

5 
Total Cost (Total of Table – A) 

 
     

 Rupees in words  
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Table – B 
 

SCHEDULE OF QUANTITIES FOR RMR SYSTEM 
 

Sl. 

No. 
Description 

Cost details 

 

Qty (.Nos). 

 

 

Base 

price per 

unit incl. 

of all 

other 

taxes 

excl. GST 

GST 

% 

Rate 

per 

unit 

(incl. 

of 

GST) 

 

 

Total 

price 

(in 

Rs) 

 

1 

Supply of 4G MODEMs with data enabled SIM 

Cards and intelligent device to support Event Based 

data transfer from the meters to the Workstation at 

data center. This includes inbuilt SMPS based slim 3 

Phase power supply with minimum 12 Hours back 

up and Surge protection system. This includes 

supply of matching connectors, cables, lugs etc 

complete as required. 

*4G Modem shall be of Standard 4G  900/ 1800 

having Auto bauding facility and comprising 384 

KB EEPROM and further 4 MB Non volatile 

memory for additional data storage, EIA-RS 232-C 

data interface, Antenna with SMA Connector. 

Current consumption shall not be more than 500 ma/ 

5V at power level 5 & peak current limited to 1 Amp 

during transmission with low attenuation. 

 

As appropriate 

for the list of 

given metering 

points. 

 

 

 

 

 

 

 

 

 

 

    

2 

Supply of Product certifications, licenses and 

operating expenses from the date of successful 

commissioning etc. 

For the above     

 

3. 

Supply of Multiple meter interface unit /Multiplexer 

for cost effective data transfer from multiple meters 

of the same premises to the Workstations at Data 

centers. The device shall be capable of handling upto 

3 meters. This includes supply of matching 

connectors, cables, lugs etc as required. 

As appropriate 

for the list of 

given metering 

points. 

    

4 

Installation, Site Testing and commissioning of the 

AMR hardware and interfacing with Data Center. 

This includes associated works, supply and fixing of 

matching connectors etc. complete for successful 

working of the system . 

     

5 
Total Cost (Total of Table – B) 

     

 Rupees in words  
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SECTION - VI 

 

QUALIFICATION REQUIREMENTS 
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QUALIFICATION REQUIREMENTS 

 

The minimum “Bid Qualification Requirements” with respect to experience, capability 

and other particulars of the Bidder to be considered eligible for participation in the bid for 

the proposed work are stated in this section. The Bidder shall become eligible to bid on 

satisfying the following and on production of the required documentary evidences along 

with the Tender. 
 

1. Financial:  
 

i. The totalturnover shall be Rs.20 Crores during the last five years certified by CA. 

ii. Net Worth for the last three Financial Years should be positive.          

iii. The bidder should have successfully executed at least two contracts of AMR 

System in last 5 years in INDIA in any power utility. The cumulative value of 

contracts shall not be less than Rs.10 Crores for the total contracts executed during 

the last 5 years.  

iv. Liquid assets and credit facilities of not less than 25% of the bid value 

            (credit lines/letter of credit/solvency certificates from Banks,  etc – usually the        

equivalent of the estimated cash flow for 3 months in peak work period). 
 

2. Technical:  
 

v. The bidder should have supplied minimum 5000 nos. GSM/GPRS modems, in 

India directly or through System Integrator (SI). The performance certificate for at 

least 5000 modems working satisfactorily should be enclosed with the bid. 

vi. The bidder must possess valid ISO 9001:2015, ISO 27001:2013 for information 

security management system, ISO 14001:2015 & OHSAS 18001:2007 for 

environmental, health & safety management system. 

vii. The bidder must have CMMI level 3 certificate and have to produce the same 

along with the bid. 
 

3.      a. Any company/ vendor/ supplier/ contractor which is blacklisted/ debarred by any 

other power utility i.e., DISCOMs/ TRANSCO/ GENCO or Government or any 

other Government body in India as on date of bid submission and up to the issue of 

Letter of Intent is not eligible to participate in the tenders. 

b. The bidders shall have to furnish an undertaking in the prescribed format 

regarding any relation to the promoters of blacklisted / debarred companies by any 

utility. Any false information furnished in the declaration while rendering bid, such 

contract is liable for termination as well as recovery of damages. 

4. Bidder shall submit documentary evidences such as Order copies, Work 

completion certificate, Performance Certificates, Copies of contracts and Balance 

sheets etc., Performance Certificates issued by Head of Purchasing Authority (as 

per spec). 
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5. All bidders shall provide Forms of bid and Qualification information, a preliminary 

description of the proposed work, method and schedule, including drawings an charts as 

necessary. 

6. Samples Modems (qty-10no’s) to be supplied along with bid (in pre-qualification 

bid) and working of the same is to be demonstrated on 10 no’s meters identified 

by the TGSPDCL for 15 days as part of technical evaluation. Only successful 

samples will be qualified for opening of the price bids. 

7. The bidder should furnish the information on all past supplies and satisfactory 

performance in proforma under Form 2 attested by a gazetted officer. Copies of 

Purchase Orders, invoices and other documents in support of the above supplies 

(for Qualification requirement and Performance requirement) should be enclosed. 

8.        Availability for this work of a Project Manager with Graduation in Electrical/         

Electronics engineering with experience in Setting up Automatic Meter Reading System. 

9.     The bidder shall only satisfy all the qualifying requirements. No joint venture/ 

Consortium are allowed for participating in this tender. 

10. All bidders shall also include the following information and documents with their 

bids: 

a. Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business, written power of attorney of the 

signatory of the Bid to commit the Bidder. 

b. Total monetary value of construction work performed for each of the last five 

years. 

c. Experience in works of a similar nature and clients who may be contacted for 

further information on those contract. 

d. Qualifications and experience of key site managements and technical personnel 

proposed for the Contract. 

e. Reports on the financial standing of the Bidder, such as profit and loss 

statements and auditor’s reports for the past five years. 

f. Evidence of adequacy of working capital for this contract (access to line (s) of 

credit and availability of other financial resources). 

g. Authority to seek references from the Bidder’s bankers. 

h. Information regarding any litigation, current or during the last five years, in 

which the Bidder is involved, the parties concerned, and disputed amount. 

i. The proposed methodology of execution of works backed with their planning 

and deployment, duly supported with broad calculations and quality assurance 

procedures proposed to be adopted, justifying their capability of achieving the 

completion of work as per milestones specified within the stipulated period of 

completion. 

j. Financial turnover should be supported by Income Tax return submitted to the 

Income Tax Department by the contractor.  
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k. Bids from joint ventures are not acceptable. 

l. Certificate along with supporting Xerox copies of Agreements for the works 

executed in any one year. 

11. To qualify for award of the contract, each bidder in its name should have  

a. The bidder shall have prior experience in establishing Automatic Meter reading 

systems in any of the Distribution Utilities.   

b. To qualify for a package of contracts made up of this and other contracts for 

which bids are invited in the IFB, the bidder must demonstrate having 

experience and resources sufficient to meet the aggregate of the qualifying 

criteria for the individual contracts. 

12. The bidder’s experience as Subcontractor will not be taken into account. 

13. Sub-contractor’s experience and resources shall not be taken into account in 

determining the bidder’s compliance with the qualifying criteria. 

14. The Bidder shall also furnish the following documents with its Bid. 

a. Details of the workers to be engaged in the agreement of the subject work 

along with the breakup of wages including EPF and ESI contribution 

individually, which forms the part of corresponding agreements as per the 

Employees Provident Fund & Miscellaneous Provisions Act, 1952.  

b. Firm Registration/Registered Partnership deed in case of firm.  

c. PAN Card  

15. Even though the bidder meets the above qualifying criteria, they are subject to be 

disqualified if they have…  

a. made misleading or false representations in the forms statements and 

attachments submitted in proof of qualification requirements and / or  

b. record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completions, litigation history or 

financial failure etc. in earlier works executed with TGSPDCL or any other 

company. 

c. If they have been executing similar nature of work in TGSPDCL and have been 

not completing the work as per the work programme i.e. as per the milestones 

of the agreement. 
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SECTION VII 

 

SAMPLE FORMS 
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1. BID FORM 

        Date.  ....... 

TO: (Name and Address of Purchaser) 

Gentlemen and/or Ladies: 

 

Having examined the Bidding documents, the receipt of which is hereby duly 

acknowledged, we, the undersigned, offer to supply and deliver.  ......................... 

(Description of Materials / equipment) in conformity with the said bidding 

documents for the sum of.  ............. (total bid amount in words and in figures) or 

such other sums as may be ascertained in accordance with the schedule of prices 

attached herewith and made part of this Bid. 

 

We undertake, if our Bid is accepted, to deliver the Materials / equipment in 

accordance with the delivery schedule specified in the Schedule of Requirements. 

 

If our Bid is accepted, we will obtain the guarantee of a bank in a sum equivalent 

to. 10% of the Contract Price for the due performance of the Contract, in the form 

prescribed by the Purchaser. 

 

We agree to abide by this Bid upto ……………. (for the Bid Validity Period) 

specified in Clause and it will remain binding upon us and may be accepted at any 

time before the expiration of that period. 

 

Until a formal contract is prepared and executed, this Bid, together with your 

written acceptance thereof and your notification of award, will constitute a binding 

Contract between us. 

 

We understand that you are not bound to accept the lowest or any bid you may 

receive. 

 

We certify / confirm that we comply with the eligibility requirements as per  clause  

of the bidding documents.   

 

Dated this.  ...........day of.  .............2024 

 

 [Signature]      [in the capacity of] 

Duly authorized to sign Bid for and on behalf of 

_____________________________ 
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2. QUALIFICATION INFORMATION 

(FOR SUBMISSION IN TECHNICAL BID) 

 

The information to be filled in by the Bidder in the following pages will be used for 

purposes of post-qualification as provided for in Clause 6 of the Instructions to 

Bidders.  This information will not be incorporated in the Contract. 

 

For Individual Bidders 

1.1 Constitution of legal status of Bidder 

(Attach Copy) 

Place of Registration: 

Principal place of business: 

Power of Attorney of Signatory of Bid 

(Attach Copy) 

 

1.2 Total value of Electrical Works performed in the past 7 years (in Rs. Lakhs) 

Year Amount Year Amount 

2017-18  2021-22  

2018-19  2022-23  

2019-20  2023-24  

2020-21    

 

1.3.1 Work performed as prime contractor (in the same name) on works of a similar 

nature over the last 07 years (2017—2018 to 2023-2024). 
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1.3.2 Quantities of work executed as prime contractor (in the same name and style) in 

the last seven years (2017-2018 to 2023-2024). 

Year Name of the work @ Qty in Nos. 
Amount 

(Rs. lakhs) 

Remarks *  

(Indicate 

contract ref.) 

         

* Enclose certificate(s) from the Engineer(s)  in-Charge. 

@ The item of work for which data is requested should tally with that specified in ITB  

clause 6 
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1.4 Information on Bid Capacity (works for which bids have been submitted and 

works which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works: 

 

Descriptio

n of work 

Plac

e & 

State 

Contrac

t No. & 

Date 

Name 

and 

Address 

of 

Employe

r 

Value of 

Contract 

(Rs.Lakhs

) 

Stipulated 

period of 

completio

n 

(Rs.lakhs) 

Value of 

works * 

remainin

g to be 

complete

d 

Anticipate

d date of 

completio

n 

(1) (2) (3) (4) (5) (6) (7) (8) 

 

(B) Works for which bids already submitted: 

Descriptio

n of work 

Place & 

State 

Estimate

d value 

of works 

(Rs.lakhs

) 

Stipulated 

period of 

completio

n 

Date 

when 

decision is 

completed 

Remarks if any expected 

(1) (2) (3) (4) (5) (6) 

*Enclose certificate (s) from the Engineer (s)-in-Charge. 

 

 

 

 

 

1.5 The Bidder should list all the equipment essential for carrying out the works in the 

format given below.  

Item of 

equipment 

Requirement Availability proposals Remarks 

(from 

whom to be 

purchased) 

No. Capacity Owned / 

leased  

Nos. / 

Capacity 

Age/ 

Condition 

       

 

1.6 Qualifications and experience of key personnel proposed for administration and 

execution of the contract.  Attach biographical data.   

Position Name Qualifications Years of 

Experience 

(general) 

Years of 

experience in 

the proposed 

position Project 

Manager 

     

 

1.7 Financial reports for the last seven years: balance sheets, profit and loss statements, 

auditor’s report (in case of companies / corporation) etc. List them below and 

attach copies. 

 

1.8 Evidence of access to financial resources to meet the qualification requirements: 

cash in hand, lines of credit, etc. List them below and attach copies of support 

documents. 
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1.9 Name, address and telephone, telex, and fax numbers of the Bidders’ bankers who 

may provide references if contacted by the Employer. 

 

1.10 Performance certificate for the works executed is to be furnished 

 

1.11 Statement of compliance under the requirements of Clause 6 of the instructions to 

Bidders. 

 

1.12 Proposed work method and schedule.  The Bidder should attach descriptions,  

drawings and charts as necessary to comply with the requirements of the Bidding 

documents.  

 

2. Additional Requirements 

 

2.1 Bidders should provide any additional information required to fulfill the 

requirements of Clause 6 of the Instructions to the Bidders, if applicable. 

 

 

 

 

Signature of the Bidder 
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3. FORMS OF SECURITIES 

 

 

Acceptable forms of securities are annexed. Bidders should not complete the Performance 

forms at this time.  Only the successful Bidder will be required to provide Performance 

Securities in accordance with one of the forms, or in a similar form acceptable to the 

Employer. 

 

Annex A:  Bid Security (Bank Guarantee/Bank Draft) 

 

Annex B:  Performance Bank Guarantee 

 

Bid Security Deposit:  

 Along with the Technical Bid, the Vendor shall submit the Bid security deposit of 

R.4,00,000/- (Rupees Four Lakhs only). In case of the non-selected parties, the 

amount would be returned within 28 days of the end of the bid validity period. 

Performance guarantee: 

 The vendor shall submit the performance bank guarantee for 10% of the quoted 

amount, which will cover 6months beyond the Contract Period or extended 

thereafter performance obligations including warranty obligations. The 

performance security will be discharged by the Purchaser and returned to the 

supplier not later than sixty (60) days after the validity period. 

 A separate Performance Security shall be submitted by the Successful Bidder to the 

extent in accordance with the number of modems (for newly added 11kV Feeders) 

considered for installation during the comprehensive warranty period of 3 years. 
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3 a). BID SECURITY (BANK GUARANTEE) 

(FOR SUBMISSION IN TECHNICAL BID) 

To 

The Chief Engineer/IT 

TGSPDCL, Mint Compound, Hyderabad. 

Whereas ______________________________ (name of Bidder) (here in after called “the 

Bidder”) has submitted his bid dated __________________ (date) for the work of 

_________________ (name of Contract) hereinafter called “the Bid”). 

 

Know all people by these presents that We _____________________ (name of bank) 

having our registered office at.  ........... (address of bank) (hereinafter called “the Bank”) 

are bound unto you, in the sum of  ________________* for which payment well and truly 

to be made to you, the Bank binds itself, it’s successors and assigns by these presents. 

SEALED with the Commission Seal of the said Bank this ______day of______ 2024. 

 The conditions of this obligation are: 

1) If the Bidder  

a) withdraws his Bid during the period of bid validity specified by the Bidder on 

the Bid Form; or 

 b) does not accept the correction of errors in accordance with the Bid  

Specification,    

  or 

2) If the Bidder having been notified of the acceptance of his bid by you during the 

period of Bid Validity. 

a. Fails or refuses to execute the Form of Agreement in accordance with the  

Bid specification, or 

b. Fails or refuses to furnish the Performance Security, in accordance with the  

Bid specification, or 

c.      Does not accept the correction of the Bid Price pursuant to Clause 33. 

 

We undertake to pay to you up to the above amount upon receipt of his first written 

demand, without having to substantiate his demand, provided that in his demand you 

will note that the amount claimed is due to him, owing to the occurrence of one or 

both of the two conditions specifying the occurred condition or conditions. 
This guarantee will remain in force up to and including______________ (the date 180 days 

later than Tender opening) with an additional claim period of 45 days i.e. up to__________ 

(claim period date), and any demand in respect thereof should reach the Bank not later than the 

above claim period date. 

 

Date ___________    Signature of the Bank __________________ 

             Seal ________________ 

 

        (Signature,  name and address) 

*   The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees.  

NOTE: This will be executed on a Rs.100/- non-judicial stamp paper issued by any 

Nationalized/Scheduled Bank. 
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3 b). PERFORMANCE BANK GUARANTEE 

 

To 

The Chief Engineer/IT 

TGSPDCL, Mint Compound, Hyderabad. 

 

       Whereas ______________________________ (Name and address of Contractor) 

(hereinafter called “the Contractor”) has undertaken,  in pursuance of Contract No. ___ 

dated _______ to execute ____________ (name of Contract and brief description of 

works) (hereinafter called “the Contractor”). 

 AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 

specified therein as security for compliance with his obligations in accordance with the 

Contract: 

        AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 

to you, on behalf of the Contractor,  up to a total of ____________ (amount of guarantee) 

* _____________ (in words),  such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable,  and we undertake to pay you,  upon 

your first written demand and without cavil or argument,  any sum or sums within the 

limits of __________ (amount of guarantee) * as aforesaid without your needing to prove 

or to show grounds or reasons for your demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms of 

the Contract or of the Works to be performed there under or of any of the Contract 

documents which may be made between you and the Contractor shall in any way release 

us from any liability under this guarantee, and we hereby waive notice of any such change,  

addition or modification. 

 This guarantee shall be 10% of the quoted amount, which will cover 6months 

beyond the Contract Period or extended thereafter performance obligations including 

warranty obligations.  

 

Signature and seal of the Guarantor ________________ 

Name of the Bank ______________________________ 

Address ______________________________________ 

Date __________________________________________ 

 

*  An amount shall be inserted by the Guarantor, representing the percentage of the 

Contract Price specified in the Contract including additional security for 

unbalanced Bids, if any and denominated in Indian Rupees. 
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4. CONTRACT FORM (FORMAT-IV) 

 

 

 

THIS AGREEMENT made the.  ....... day of.  ............ 2024  Between.  ..............(Name 

of Purchaser) of the one part and.  ..........(Name of Supplier) of the other part: 

 

 

WHEREAS the Purchaser invited bids for certain Materials / equipment and ancillary 

services viz.,.....................(Brief description of Materials / equipment and Services) and 

has accepted a bid by the Supplier for the supply of those Materials / equipment and 

services in the sum of.  .....................(Contract Price in Words and Figures)(hereinafter 

called "the Contract Price"). 

 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. In this Agreement words and expressions will have the same meanings as are 

respectively assigned to them in the Conditions of Contract referred to. 

 

2. The following documents will be deemed to form and be read and construed as 

part of this Agreement, viz.: 

 

 (a) the Bid Form and the Price Schedule submitted by the  Bidder; 

 

 (b) the Schedule of Requirements; 

 

 (c) the Technical Specifications; 

 

 (d) the General Conditions of Contract; 

 

 (e) the Purchaser's Notification of Award. 

 

3. In consideration of the payments to be made by the Purchaser to the Supplier as 

hereinafter mentioned, the Supplier hereby covenants with the Purchaser to provide 

the Materials / equipment and services and to remedy defects therein in conformity 

in all respects with the provisions of the Contract. 

 

4. The Purchaser hereby covenants to pay the Supplier in consideration of the 

provision of the Materials / equipment and services and the remedying of defects 

therein, the Contract Price or such other sum as may become payable under the 

provisions of the Contract at the times and in the manner prescribed by the 

Contract. 
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Brief particulars of the Materials / equipment and services which will be supplied/ 

provided by the Supplier are as under: 

 

Sl. 

No. 

Brief Description of 

Materials / 

Equipment & 

services 

Quantity to 

be supplied 

Unit Price 

Rs. 

Total Price 

Rs. 

Delivery 

Terms 

      

      

      

 

TOTAL VALUE: (Rupees       only) 

 

 

IMPLEMENTATION SCHEDULE: 

 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed on 

the day and year first above written. 

 

 

Signed, Sealed and Delivered by the  

 

said.  ..............................(for the Purchaser) 

 

in the presence of.  ................ 

 

 

Signed, Sealed and Delivered by the  

 

said.  ..............................(for the Supplier) 

 

in the presence of.  ................ 

 

NOTE: To be executed on a Rs.100/- Non-judicial stamp paper. 
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5. DETAILS TO BE FURNISHED BY THE MANUFACTURER (Format A) 

 

1. Specification No. :  

2. Name of the Material :  

3. Quantity to be procured :  

4. Last date and time for submission of Bid :  

5. Date and time for opening of Bid :  

6. State whether Bid guarantee is enclosed  :  

7. State whether the quotation in two parts has been 

submitted. 

:  

8. State whether total quantity is quoted :  

9. Whether willing to furnish performance B.G. @ 10% if 

order is placed 

:  

10. Whether month wise delivery schedule indicated  :  

11. Prices whether Firm :  

12.  Whether any other tax / duty payable.  If so give details 

and the same is included / not included. 

:  

13. State whether TGSPDCL terms of payment are 

accepted 

:  

14. Quantity offered for supply :  

15. State whether 180 days validity offered :  

16. Whether sample is enclosed (if specified) :  

17. Whether the material / equipment offered  

       conforms to the relevant TGSPDCL  Specification 

:  

18. Whether you have executed orders of the TGSPDCL 

previously for these items. (Please give details) 

:  

19. Similar details in respect of supplies made to other 

utilities 

:  

20. Whether Bid guarantee exemption letter enclosed, if 

exempted. 

:  

21. Whether sales tax clearance certificate enclosed :  

22. Whether Income-tax clearance certificate  

       enclosed. 

:  

23. Whether Warranty clause accepted :  

24. Whether Penalty clause accepted :  

25. Whether delivery schedule accepted :  
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6. SCHEDULE OF DEVIATION 

(i) TECHNICAL 
 

Sl. 

No. 

Requirements / 

Equipment 

Specification 

Clause No. 

Deviations Remarks 

     

     

 

It is hereby conformed that except for deviations mentioned above, the offer 

conforms to all the other features specified in Technical Specification Section ____ 

of this Bid Document 

 

Place :        Signature of the Bidder : 

    

Date :        Name : 

 

        Business address  : 

 

6. SCHEDULE OF DEVIATION 
 

(ii) COMMERCIAL 
 

Sl. 

No. 

Requirements / 

Equipment 

Specification 

Clause No. 

Deviations Remarks 

     

     

 

 It is hereby conformed that except for deviations mentioned above, the offer 

conforms to all the other features specified in Commercial Specification Section 

____ of this Bid Document 

 

Place :        Signature of the Bidder : 

    

Date :        Name : 

        Business address: 

 

7. DECLARATION FORM 

 

Declaration to be given by the Company in regard to relation to promoters of 

Blacklisted / debarred companies by any power utilities. 

 

 I declare that, myself or any of the representatives of my company / firm do not 

have any relatives with promoters of blacklisted / debarred companies by any utilities.  
 

 It is certified that the information furnished above is true to the best of my 

knowledge and belief. It is hereby undertaken that in the event of the above information 

found to be false or incorrect at a later date, the TGSPDCL is entitled to terminate the 

contract/agreement entered into besides recovering damages as may be found necessary, 

with due notice.  

 
Signature of authorized representative 
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Annexure - I 

CIRCLE NAMES, NO. OF FEEDERS 

SL. NO CIRCLE NAME No. oF 11 kV Feeders  

1 GADWAL 
166 

2 MAHABUBNAGAR 
246 

3 
MEDAK 

363 

4 
NAGARKURNOOL 

290 

5 
NALGONDA 

488 

6 
NARAYANPET 

147 

7 
SANGAREDDY 

517 

8 
SIDDIPET 

544 

9 
SURYAPET 

356 

10 
VIKARABAD 

199 

11 
WANAPARTHY 

124 

12 
YADADRI 

324 

13 
Rural Feeders in  Rangareddy & Medchal Districts 236 

Total 4000 
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Annexure – II 

 

PAYMENT PROCEDURE 

 

NOTE:- 

  

No. of proposed 11 kV Feeders in the agreement: 4000 

 

S.No. Milestone 
Release of 

Payment % 

1 
Supply, Installation and 

Commissioning of Modems 50% 

2 
After completion of one year 

maintenance period after Go-Live 25% 

3 
After completion of comprehensive 

warranty of three years after Go-Live 25% 

 

NOTE:- 

i. Total implementation period for Go-Live of Modems is 6 months 

ii. Payment towards installation of Modems will be as per actual. 

iii. The above mode of payment is applicable for the additional feeders which are 

going to be added during the Installation and maintenance period. 
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SECTION – VIII 

 

CONTRACT DATA 
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CONTRACT DATA 

 

The following documents are also part of the Contract:  

 The Schedule of Operating and Maintenance Manuals   

 The Schedule of Other Contractors   

 The Schedule of Key Personnel                                                

 02 Sets of AMR and Report generation/ Application Software’s in CDs    

The above insertions should correspond to the information provided in the Invitation of 

Bids.  

 

The Employer is 

Name: Chief Engineer / IT.   

Address: Southern Power Distribution Company of Telangana Limited, 

                Corporate Office, Mint Compound, 

                Hyderabad - 500063. 

 

Name of authorized representative : Superintending Engineer/ Operation  

 

The Engineer is  

 

 Name: Divisional Engineer/ M&P or MRT/ TGSPDCL for execution of 

works at circle level 

  

 Name: IT Wing/ TGSPDCL for integration to Data Center  

 

The name and identification number of the Contract is Bid No: CE (IT) / TGSPDCL/ 

AMR : 01 / 2024-25 

 

The Start Date shall be Date of Issue of Notice to Proceed    

 

Milestone dates: 

 

 

 

 

Milestone for the upcoming 11kV Feeders, during the Contract Period of Agreement 

quantity, modem shall be installed and integrated within one month from the date of 

request.  

 

If Milestones for the above works are not achieved, penal charges of Rs. 0.5 % on the 

FMS charges for the value of the material/works not delivered within the prescribed time 

S.No. Milestone Period from the start date  
 

1. Supply, Installation & Commissioning of Modems 6 months 

2. Maintenance for 1 year after Go-Live. 1 year 

3. Comprehensive Warranty for 3 years after Go-
Live(Inclusive of one year maintenance period) 

3 years 



 - 73 -  

limit for every week of delay or part thereof subject to a maximum of 5% of cost of the 

undelivered / unexecuted portion within scheduled time. 

If the work progress is less than 70% during any month and continuously for three months, 

the contract is liable for termination. 

 

The following documents also part of the Contract:    

The Contractor shall submit a revised Program for the Works within 10 days of delivery of 

the Letter of proceeding to work.  

The Site Possession Dates shall be: Within a month after entering into Agreement 

The Site is located at …………………       

 

The Defects Liability Period is the period named in the Contract Data and is up to the end 

of the agreement completion period. 

 

The minimum insurance cover for physical property, injury and death is Five (lakhs) per 

occurrence with the number of occurrences limited to four. After each occurrence, 

contractor will pay additional premium necessary to make insurance valid for four 

occurrences always. or as per TGSPDCL orders 

 

The Compensation Events.   

The period between program updates shall be 30 days.  

The amount to be withheld for late submission of an revised/updated Program schedule 

shall be Rs.10,000/-         

   

The language of the Contract documents is English 

    

The law which applies to the Contract is the law of India  

  

The currency of the Contract is Indian Rupees.  

   

The Arbitration if any in the disputes shall be conducted in accordance with the arbitration 

procedure as laid down in Indian Arbitration and conciliation Act. 1996. 

 

All disputes arising out of bidding process or in the execution of the contract, payments, 

penalties etc. shall be governed by and construed in accordance with the laws of India and 

limited to the courts of HYDERABAD only.  

 

The proportion of payments retained (retention money) shall be 6% from each bill subject 

to a maximum of 5 % of contract value.    
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SECTION – IX 

 

GENERAL TERMS & CONDITIONS OF CONTRACT 
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GENERAL CONDITIONS OF CONTRACT 

A GENERAL 

1 Definitions 

2 Interpretation 

3 Language and Law 

4 Superintending Engineers’/ Operation Decisions 

5 Delegation 

6 Communications 

7 Subcontracting 

8 Other Contractors 

9 Personnel 

10 Employer’s & Contractor’s Risks 

11 Employer’s Risks 

12 Contractor’s Risks 

13 Insurance 

14 Site Investigation Reports 

15 Queries about the Contract Data 

16 Contractor to Construct the Works 

17 The Works to be completed by the Intended completion date   

18 Approval by Chief Engineer/ IT 

19 Safety 

20 Discoveries 

21 Possession of the Site 

22 Access to the Site 

23 Instructions 

24 Disputes 

B TIME CONTROL 

25 Program 

26 Extension of the Intended Completion Date 

27 Delays Ordered by the Chief Engineer/ IT 

28 Management Meetings 

29 Early Warning 

C QUALITY CONTROL 

30 Identifying Defects 

31 Tests 

32 Corrections of Defects 

33 Uncorrected Defects 

D COST CONTROL 

34 Bill of Quantities 

35 Variations 

36 Payments for Variations 

37 Cash Flow Forecasts 
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38 Payment Certificates 

39 Payments 

40 Compensation Events 

41 Tax 

42 Currencies 

43 Retention 

44 Liquidated Damages 

45 Securities 

46 Cost of Repairs 

E FINISHING THE CONTRACT 

47 Completion 

48 Taking Over 

49 Final Account 

50 Operating and Maintenance Annuals 

51 Termination 

52 Payment upon Termination 

53 Property 

54 Release from Performance 

55 Suspension of Loan or Credit by Funding agency 

56 Force Majeure 

57 Training Schedule 

58 Exit Management 

F SPECIAL CONDITIONS OF CONTRACT 
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GENERAL CONDITIONS OF CONTRACT 

 

A. GENERAL 
 Terms, which are defined in the Contract Data, are not defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined 

terms. 

1. DEFINITIONS 

        In this Contract, the following terms will be interpreted as indicated: 

a) “Bill of Quantities” : Bill of Quantities means the priced and completed Bill of 

Quantities forming part of the Bid. 

b) “Compensation of Events” : Compensation Events are those defined in Clause 40 

hereunder. 

c) “Operational Go-Live”: The Operational Go-Live is the date of completion of the 

Works as certified by the Superintending Engineer/Operation along with 

integration and communication to the server certified by the DE/M&P or 

MRT/TGSPDCL and IT Wing/Corporate office/TGSPDCL. 

d) “Contract Period”: Unless terminated earlier by either Party or extended by the 

Utility in accordance with the terms of this Contract, this Contract shall be in full 

force and effect until the “Modem payment-Months” exceeds “Total Modem 

payment-months” for the Agreement Quantity.  

            Further, this Contract Terms and Conditions shall continue in full force for the 

additional modems installed for new services above the agreement quantity during 

the Contract Period of the Contract. 

e) “Defects Liability Period:  The Defects Liability Period shall be in force and 

effect upto the end of the Contract period for the Agreement Quantity. 

 For the additional feeders for new which are going to be added in the installation 

and maintenance period, above the Agreement Quantity, Defects Liability period 

shall be extended for the additional quantity. 

f)  “The contractor” is a person or corporate body whose bid to carry out the works 

has been accepted by the employer. 

g) “The Contract” is the contract between the Employer and the Contractor to 

execute, complete and maintain the Works. It consists of the documents listed in 

Clause 2.3 below. 

h) “The Contract Data” defines the documents and other information which 

comprise the bid accepted by the Employer. 

i) “The Contractor’s Bid” is the completed Bidding document submitted by the 

Contractor to the Employer consisting of a) Technical bid and b) Price bid. 

j) “The Contract Price” is the price stated in the Letter of Intent and thereafter as 

adjusted in accordance with the provisions of the Contract. 

k) “Days” are calendar days; months are calendar months. 

l) A Defect is any part of the works not completed in accordance with the contract. 

m) The Employer is the party who will employ the Contractor to carry out the works.  

The Employer/ Utility/ Purchaser/ Discom/ TGSPDCL convey the same meaning. 

n) The Superintending Engineer/Operation is the person named in the Contract 

Data (or any other competent person appointed and notified to the contractor to act 

in replacement of the Superintending Engineer/Operation) who is responsible for 

supervising the Contract, administering the Contract, certifying payments due to 

the Contractor, issuing and valuing Variations to the Contract, and valuing the 

Compensation Events. 
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o) Equipment is the Contractor’s machinery and vehicles brought temporarily to the 

Site for undertaking the Works. 

p) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Intent. 

q)  “The Intended Completion Date” is the date on which it is intended that the 

Contractor shall complete the Works.  The Intended Completion Date is specified 

in the Contract Data.  The Intended Completion Date may be revised only by the 

Employer by issuing an extension of time. 

r)  “Materials” are all supplies, including consumables, used by the Contractor for    

incorporation in the Works. 

s) “Plant” is any integral part of the Works which is to have a mechanical, electrical,    

           electronic or chemical or biological function. 

t) The Site is the area defined as such in the Contract Data. 

u) “Site Investigation Reports” are those which were included in the Bidding 

documents and are factual interpretative reports about the surface and sub-surface 

conditions at the site. 

v) “Specification” means the Specification of the Works included in the Contract and 

any modification or addition made or approved by Chief Engineer (IT) 

w) The Start Date is given in the Contract Data and is the date of issue of “Notice to 

Proceed” to the Contractor. It does not necessarily coincide with any of the Site 

Possession Dates. 

x) “Temporary Works” are works designed, constructed, installed, and removed by 

the Contractor which are needed for construction or installation of the Works. 

            “A Variation” is an instruction given by the Superintending Engineer/Operation 

which varies the Works. 

           “The Works” are what the Contract requires the Contractor to Construct, install,    

             and turn over to the Employer, as defined in the Contract Data. 

 

2. INTERPRETATION 

 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no significance.  

Words have their normal meaning under the language of the Contract unless 

specifically defined. The Superintending Engineer/Operation will provide 

instructions clarifying queries about the Conditions of Contract. 

2.2  If sectional completion is specified in the Contract Data, references in the Conditions 

of Contract to the Works the Completion Date, and the Intended Completion Date 

apply to any Section of the works (other than references to the Completion Date 

and Intended Completion date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of 

priority: 

(1) Agreement 

(2) Letter of Intent, notice to proceed with the works. 

(3) Contractor’s Bid 

(4) Contract Data 

(5) Conditions of Contract 

(6) Specifications  

(7) Bill of quantities and 

(8) Any other document listed in the Contract Data as forming part of the Contract. 
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3. LANGUAGE AND LAW 

 

 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

 

4. SUPERINTENDING ENGINEER/OPERATION’S DECISIONS 

 

    Except where otherwise specifically stated, the Superintending Engineer/Operation 

will decide contractual matters between the Employer and the Contractor in the role 

representing the Employer. 

 

5. DELEGATION 

 

    The Superintending Engineer/ Operation may delegate any of his duties and 

responsibilities to other people except to the Adjudicator after notifying the 

Contractor and may cancel any delegation after notifying the Contractor. 

 

 

6. COMMUNICATIONS 

 

 Communications between parties which are referred to in the conditions are effect 

only when in writing. A notice shall be effective only when it is delivered (in terms 

of Indian Contract Act.) 

 

7. SUBCONTRACTING 

 

 Deleted 

 

8. OTHER CONTRACTORS 

 

 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 

Other Contractors.  The Contractor shall as referred in the Contract Data, also 

provide facilities and services for them as described in the Schedule.  The 

employer may modify the schedule of other contractors and shall notify the 

contractor of any such modification. 

 

 

 

9. PERSONNEL 

 

 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in the 

Schedule of other personnel approved by the Chief Engineer/IT.  The Chief 

Engineer / IT  will approve any proposed replacement of key personnel only if 

their qualifications,  abilities,  and relevant experience are substantially equal to or 

better than those of the personnel listed in the Schedule. 

 If the Superintending Engineer/Operation asks the Contractor to remove a person 

who is a member of the Contractor’s staff or his work force stating the reasons the 
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Contractor shall ensure that the person leaves the Site within seven days and has no 

further connection with the work in the Contract. 

 The contractor has to provide separate batches of workers and other key personnel 

for each bid, if he is awarded more than one bid. 

 

10. EMPLOYER’S AND CONTRACTOR’S RISKS 

 

 The Employer carries the risks which the Contract states are Employer’s risks,  and 

Contractor carries the risks which this Contract states are Contractor’s risks. 

 

11. EMPLOYER’S RISKS 

 

 The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer’s country,  the risks of 

war, hostilities, invasion, act of foreign enemies,  rebellion,  revolution,  

insurrection or military or usurped power, civil war,  riot commotion or disorder 

(unless restricted to the Contractor’s employees),  and contamination from any 

nuclear fuel or nuclear waste or radioactive toxic explosive or (b) a cause due 

solely to the design of the Works,  other than the Contractor’s design. 

 

12.    CONTRACTOR’S RISKS 

 

12.1 All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other 

than the excepted risks are the responsibility of the Contractor. 

 

13.  INSURANCE 

 

13.1 The Contractor shall provide,  in the joint names of the Employer and the 

Contractor,  insurance cover from the start Date to the end of the Defects Liability 

Period,  in the amounts and deductibles stated in the Contract Data for the 

following events which are due to the Contractor’s risks: 

(a) loss of or damage to the Works,  Plant and Materials; 

(b) loss of or damage to Equipment 

(c) loss of or damage of property (except the Works,  Plant,  Materials,  and 

Equipment) in connection with the Contract; and 

(d) Personal injury or death. 

13.2  Policies and certificates for insurances shall be delivered by the Contractor to the 

Superintending Engineer/Operation for the Superintending Engineer/Operation ’s 

approval before the Start Date.  All such insurance shall provide for compensation 

to be payable in the types and proportions of currencies required to rectify the loss 

or damage incurred 

13.3  If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid from payments otherwise due to the 

Contractor or, if no payment is due, the payment of the premiums shall be a debt 

due. 

13.4  Alterations to the terms of insurance shall not be made without the approval of the 

Superintending Engineer/Operation. 

13.5   Both parties shall comply with any conditions of the insurance policies. 
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14. SITE INVESTIGATION REPORTS 
 

The Contractor, in preparing the Bid, shall rely on any site Investigation Reports 

referred to in the Contract Data, supplemented by any information available to the 

Bidder. 
 

15.  QUERIES ABOUT THE CONTRACT DATA 
 

Chief Engineer (IT) will clarify queries on the Contract Data. 
 

16.  CONTRACTOR TO CONSTRUCT THE WORKS 
 

The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. 
 

17.  THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION 

DATE 
 

The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the program submitted by the Contractor as 

updated with the approval of the Superintending Engineer/Operation, and complete 

them by the intended completion Date. 

 

18.    APPROVAL BY THE CHIEF ENGINEER/IT 

 

The Contractor shall submit Specifications, schematics and Drawings showing the 

proposed Works to Chief Engineer (IT), who is to approve them if they comply with 

the Specifications and Drawings. 

 

19.     SAFETY 
 

The Contractor shall be responsible for the safety of all activities on the Site. 

 

20.    DISCOVERIES 

 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer.  The Contractor is to notify 

the Superintending Engineer/Operation of such discoveries and carry out the 

Superintending Engineer/Operation’s instructions for dealing with them. 

 

 

 

 

21.    POSSESSION OF THE SITE 

 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, if 

possession of a part is not given by the date stated in the Contract Data the Employer 

is deemed to have delayed the start of the relevant activities and this will be 

compensation Event. 

21.2 As per the contract data, the site possession dates shall be within a month after 

entering into the agreement. 

If the site handing over is delayed by the Superintending Engineer/Operation, the 

intended completion date shall be extended by the period of delay.  
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22.    ACCESS TO THE SITE 

 

The Contract shall allow the Superintending Engineer/Operation and any person 

authorized by the Superintending Engineer/Operation access to the Site, to any place 

where work in connection with the Contract is being carried out or is intended to be 

carried out and to any place where materials or plant are being 

manufactured/fabricated/assembled for the works. 

 

23.     INSTRUCTIONS 
 

23.1 The Contractor shall carryout all instructions of the Superintending 

Engineer/Operation which comply with the applicable laws where the Site is located. 

23.2 The Contractor shall permit employer or his representative to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor. 

 

24.    DISPUTES 
 

24.1 If the Contractor believes that a decision taken by the Superintending 

Engineer/Operation was either outside the authority given to the Superintending 

Engineer/Operation by the Contract or that the decision was wrongly taken, the 

decision shall be referred to the Arbitrator within 30 days of the notification of the 

Superintending Engineer/Operation’s decision. 

 

 

24.2 SETTLEMENT OF DISPUTES 
 

If any dispute or difference of any kind whatsoever will arise between the Purchaser 

and the Supplier in connection with or arising out of the Contract, the parties will 

make every effort to resolve amicably such dispute or difference by mutual 

consultation. 

If, after thirty (30) days the parties have failed to resolve their dispute or difference 

by such mutual consultation, then either the Purchaser or the Supplier may give 

notice to the other party of its intention to commence arbitration, as hereinafter 

provided, as to the matter in dispute, and no arbitration in respect of this matter may 

be commenced unless such notice is given. 

Any dispute of difference in respect of which a notice of intention to commence 

arbitration has been given in accordance with this Clause will be finally settled by 

arbitration.  Arbitration may be commenced prior to or after delivery of the Materials 

/ equipment under the Contract. 

Arbitration proceedings will be conducted in accordance with the following rules of 

procedure. The dispute resolution mechanism will be as follows: 

24.1 In the case of a dispute or difference arising between the Purchaser and a 

Supplier relating to any matter arising out of or connected with this agreement, 

such dispute or difference will be settled in accordance with the Arbitration and 

Conciliation Act. 1996.  The Arbitral Tribunal will consist of three Arbitrators 

one each to be appointed by the Purchaser and the supplier the Third Arbitrator 

will be chosen by the two Arbitrators so appointed by the parties and will acts 

as Presiding Arbitrator. In case of failure of the two Arbitrators appointed by 

the parties to reach upon a consensus within period of 30 days from the 
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appointment of the Arbitrator appointed subsequently, the Presiding Arbitrator 

will be appointed by The Institution of Engineers (India). 

24.2 If one of the Parties fails to appoint its Arbitrator in pursuance of Sub-Clause 

(a) within 30 days after receipt of the notice of the appointment of its Arbitrator 

by The Institution of Engineers (India), will appoint the Arbitrator.  A certified 

copy of the order of the Institution of Engineers (India), making such an 

appointment will be furnished to each to the parties. 

24.3 Arbitration Proceedings will be held at Purchaser’s Headquarters, and the 

language of the Arbitration Proceedings and that of all documents and 

communication between the parties will be English. 

24.4 The decision of the majority of Arbitrators will be final and binding upon both 

parties.  The cost and expenses of Arbitration Proceedings will be paid as 

determined by the Arbitral Tribunal.  However, the expenses incurred by each 

party in connection with the preparation, presentation etc., of its proceedings as 

also the fees and expenses paid to the Arbitrator appointed by such party or on 

its behalf will be borne by each party itself. 

24.5 Where the value of the Contract is Rs. One Crore and below, the disputes or 

differences arising will be referred to the Sole Arbitrator.  The Sole Arbitrator 

should be appointed by agreement between the parties; failing such agreement, 

by the appointing authority namely The Institution of Engineers (India). 

Notwithstanding any reference to arbitration herein, 

(a) The parties will continue to perform their respective obligations under the 

Contract unless they otherwise agree; and 

(b) The Purchaser will pay the Supplier any monies due the Supplier. 

The arbitration if any in the disputes arising out of bidding process or in the 

execution of the contract, payments, penalties etc. shall be conducted in accordance 

with the arbitration procedure as laid down in Indian arbitration and conciliation Act. 

1996. All disputes are subject to courts situated at HYDERABAD only. 

 

B. TIME CONTROL 

 

25.    PROGRAMME 

 

25.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Superintending Engineer/Operation  for approval a Program showing the general 

methods, arrangements, order, and timing for all the activities in the Works along 

with monthly cash flow forecast. 

25.2 An update of the Program shall be a program showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the 

remaining work including any changes to the sequence of the activities. 

25.3 The Contractor shall submit to the Chief Engineer/IT, for approval, an updated 

Program at intervals no longer than the period stated in the Contract Data.  If the 

Contractor does not submit an updated Program within the period, the Chief 

Engineer/IT may with hold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the next payment after 

the date on which the overdue Program has been submitted. 

25.4 The Chief Engineer/IT’ approval of the Program shall not alter the Contractor’s 

obligations.  The Contractor may revise the Program and submit it to the Chief 

Engineer/IT again at any time.  A revised Program is to show the effect of variations 

and Compensations Events. 
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26.    EXTENSION OF THE INTENDED COMPLETION DATE 

 

26.1 The Employer shall extend the Intended Completion Date if a Compensation Event 

occurs or a variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work and which would cause the Contractor to incur 

additional cost. 

26.2 The Chief Engineer/IT shall decide whether and by how much to extend the Intended 

Completion Date within 21 days of the Contractor asking the Chief Engineer/IT for a 

decision upon the effect of a Compensation Event or variation and submitting full 

supporting information.  If the Contractor has failed to give early warning of a delay 

or has failed to cooperate in dealing with a delay, the delay by this failure shall not 

be considered in assessing the new intended completion Date. 
 

27. DELAYS ORDERED BY THE CHIEF ENGINEER/IT 
 

The Chief Engineer/IT may instruct the Contractor to delay the start or progress of 

any activity within the Works. 

 

 
 

28.    MANAGEMENT MEETINGS 
 

28.1 Progress meetings shall be scheduled by the Utility and attended by the successful 

bidder each reporting period to review progress of the project. Progress meetings 

shall be used to review the progress report, written correspondence exchanged since 

the last meeting, and open action items. The review meeting will also be used to 

discuss upcoming milestones during the contract period, support needed from the 

Utility, risk identified by the Program team, risk mitigation strategies and to make 

decisions for path forward. 

28.2 The successful bidder shall also attend technical meetings as and when required by 

the Utility to discuss technical aspects of the project and to review Utility comments 

on documents. When appropriate, these technical meetings shall be conducted as 

extensions to the progress meetings. 
 

29.   EARLY WARNING 
 

29.1 The Contractor is to warn the Chief Engineer/IT at the earliest opportunity of 

specific likely future events of circumstances that may adversely affect the quality of 

the work, increase the Contract Price or delay the execution of works.  The Chief 

Engineer/IT may require the Contractor to provide an estimate of the expected effect 

of the future event or circumstance on the Contract Price and Completion Date.  The 

estimate is to be provided by the Contractor as soon as reasonably possible. 

29.2 The Contractor shall cooperate with the Chief Engineer/IT in making and 

considering proposals for how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the work and in carrying out any resulting 

instruction of the Chief Engineer/IT. 
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A. QUALITY CONTROL 

 

30.    IDENTIFYING DEFECTS 

 

The Superintending Engineer/Operation shall check the Contractor’s work and notify 

the Contractor of any Defects that are found.  Such checking shall not affect the 

Contractor’s responsibilities.  The Superintending Engineer/Operation may instruct 

the Contractor to search for a Defect and to uncover and test any work that the 

Superintending Engineer/Operation considers may have a Defect. 

 

31.    TESTS 

 

If the Superintending Engineer/Operation instructs the Contractor to carry out a test 

not specified in the Specification to check whether any work has a Defect and the 

test shows that it does, the Contractor shall pay for the test and any samples.  If there 

is no Defect the test shall be Compensation Event. 

 

32.   CORRECTION OF DEFECTS 

 

32.1 The Superintending Engineer/Operation shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at Completion 

and is defined in the Contract Data.  The Defects Liability Period shall be extended 

for as long as Defects remain to be corrected. 

32.2 Every time notice of a Defect is given, the Contractor shall correct the notified 

Defect within the length of time specified by the Superintending 

Engineer/Operation’s notice. 

 

33.    UNCORRECTED DEFECTS 

 

If the Contractor has not corrected a Defect within the time specified in the 

Superintending Engineer/Operation’s notice, the Superintending Engineer/Operation 

will assess the cost of having the Defect corrected, and the Contractor will pay this 

amount and it will be recovered from his future bills. 

 

D. COST CONTROL 
 

34.   BILL OF QUANTITIES 
 

34.1 The Bill of Quantities shall contain items for the construction, installation, testing, 

and commissioning work to be done by the Contractor. 

34.2 The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities. 

 

 

35. VARIATIONS 

 

All variations shall be included in updated Programs produced by the Contractor. 
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36.    PAYMENT FOR VARIATIONS 

 

No price variation will be allowed. The new services which are going to be released 

during the contract period shall also be taken up by the vendor as per the rates agreed 

upon mutual consent based on prevailing market rate with the ceiling as per the 

agreement rate. 

 

37.   CASH FLOW FORECASTS 

 

When the Program is updated, the Contractor is to provide the Superintending 

Engineer/Operation with an updated cash flow forecast. 

 

38.    PAYMENT CERTIFICATES 

 

38.1   The Contractor shall submit to the Superintending Engineer/Operation monthly 

statements of the estimated value of work completed less the cumulative amount 

certified previously. 

38.2  The Superintending Engineer/Operation shall check the Contractor’s monthly 

statement within 14 days and certify the amount to be paid to the Contractor after 

taking into account any credit or debit for the month in question in respect of 

materials for the works in the relevant amounts. 

38.3  The value of work executed shall be determined by the Superintending 

Engineer/Operation. 

38.4   The value of work executed shall comprise the value of the quantities of the items 

in the Bill of Quantities completed. 

38.5   The value of work executed shall include the valuation of Variations and  

 Compensation Events. 

38.6  The Superintending Engineer/Operation may exclude any item certified in a 

previous certificates or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 

 

39.    PAYMENTS 
 

39.1  The payment shall be made in Indian Rupees (INR) only. 

39.2   The payment shall commence only after Operational Go-Live,  

39.3   The payments shall be paid on as per the milestone payment schedule mentioned in       

            Annexure - II. 

39.4 Except in case of Change Order of this Contract, the sum total of all payments made 

to the Successful Bidder shall not exceed the Total Modem payment months. The 

methodology for determining the “Total Modem payment-Months” as well as 

“Operation and Maintenance Period of the AMR System” is shown as Annexure-II. 

39.5  Payments shall be adjusted for deductions for any applicable liquidated damages 

and/or penalty due to noncompliance of SLAs by the Successful Bidder, advance 

payments, retention, and other recoveries in terms of the contract and deduction at 

source of taxes as applicable under the law.   

39.6.1  The Successful Bidder will raise and deliver the invoice to the Utility for passing 

the payments. The TGSPDCL will review the invoice raised by the Successful 

Bidder including the SLA performance report, in accordance with the Contract. 

The TGSPDCL shall pay the Contractor the amounts certified by the Divisional 

Engineer/M&P or MRT and counter signed by Superintending Engineer/Operation 
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and then CE/IT/Corporate Office, on or after 30 days from the date of each 

certificate. No interest or other charges will be paid in case of delayed payment. 

39.7  If the supplier has received any over payments by mistake or if any amounts are due 

to the TGSPDCL due to any other reason, when it is not possible to recover such 

amounts under the contract resulting out of this specification, the TGSPDCL reserves 

the right to collect the same from any other amount and / or Bank Guarantees given by 

the company due to or with the TGSPDCL. 

 

40. COMPENSATION EVENTS 

 

40.1 The following are Compensation Events unless they are caused by the Contractor. 

(a)    The Employer does not give access to a part of the Site by the Possession Date        

          stated   in the Contract Data. 

(b) The Employer modifies the schedule of other contractors in a way, which 

affects the work of the contractor under the contract. 

(c) The Superintending Engineer/Operation instructs the Contractor to uncover or 

to carry out additional tests upon work which is then found to have no Defects. 

d)  The Superintending Engineer/Operation unreasonably delays issuing a Certificate    

of Completion. 

40.2 If a Compensation Event would prevent the work being completed before the 

intended Completion Date, the Intended Completion Date is extended. The 

Superintending Engineer/Operation shall decide whether any by how much the 

Intended Completion Date shall be extended. 

 

41.    TAX 
 

Goods and services tax (GST) as applicable (prevailing now and applicable as 

and    when amended) 
 

42.    CURRENCIES 

 

 All payments shall be made in Indian Rupees 

 

43.       RETENTION 
 

43.1The Employer shall retain 6% from each payment due to the Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works subject to a 

maximum of 5% of contract value. 

43.2On Completion of the whole of the Works half the total amount retained is repaid to 

the Contractor and half when the Defects Liability Period has passed and the 

Superintending Engineer/Operation has certified that all Defects notified by the 

Superintending Engineer/Operation to the Contractor before the end of this period 

have been corrected. 

43.3 On completion of the whole works, the contractor may substitute retention money 

with an “on demand” Bank guarantee. 
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44 LIQUIDATED DAMAGES: 

 

For the works executed beyond the Intended completion schedule, penalty shall be 

levied for an amount of equivalent to 0.5 % of the value of the works not 

completed within the prescribed time limit for every week of delay or part thereof 

subject to a maximum of 5% of cost of the undelivered/unexecuted portion within 

scheduled time. The Employer may deduct liquidated damages from payments due 

to the Contractor.  Payment of liquidated damages does not affect the Contractor’s 

liabilities. 

 

44. SECURITIES 

 

The Performance Security (including additional security for unbalanced bids) shall  

be provided to the Employer not later than the date specified in the Letter of Intent  

and shall be issued in an amount form and by a bank or surety acceptable to the  

Employer, and denominated in Indian Rupees.  The Performance security shall be  

valid until a date 28 days from the date of expiry of Defects Liability Period and  

the additional security for unbalanced bids shall be valid until a date 28 days from  

the date of issue of the certificate of completion. 

 

45. COST OF REPAIRS 

 

Loss or damage to the Works or Materials to be incorporated in the Works between 

 the Start Date and the end of Defects Correction periods shall be remedied by the  

Contractor at the Contractor’s cost if the loss or damage arises from the  

Contractor’s acts or omissions. 

 

E.   FINISHING THE CONTRACT 

 

46. COMPLETION 

 

46.1 Physical works of modems i.e. installation, testing, commissioning and 

communication to server should be completed within six(6) months from the date 

of issue of Letter of Intent and followed by one year maintenance period and 

comprehensive warranty for three years from the date of  Go-Live. 

  

Mile stone for the upcoming Feeders during the Contract Period of Agreement 

quantity, modem shall be installed and integrated within one month from the date 

of request.  

 

If Mile Stones for the above works are not achieved, penal charges of Rs. 0.5 % on 

the FMS charges for the value of the material/works not delivered within the 

prescribed time limit for every week of delay or part thereof subject to a maximum 

of 5% of cost of the undelivered / unexecuted portion within scheduled time. 

If the work progress is less than 70% during any month and continuously for three 

months, the contract is liable for termination. 

46.2 The Contractor shall request the Superintending Engineer/Operation to issue a   

Certificate of Completion of the Works and the Superintending Engineer/Operation 

will do so upon deciding that the work is completed. 
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47. COMMENCEMENT OF RUNNING THE DATA CENTER 

 

The contractor shall commence running the Data Center within seven days of 

successfully establishing the AMR system in one Circle. 

 

 

48. FINAL ACCOUNT 

 

The Contractor shall supply to the Superintending Engineer/Operation a detailed 

account of the total amount that the Contractor considers payable under the 

Contract before the end of the Defects Liability Period.  The Superintending 

Engineer/Operation shall issue a Defect Liability Certificate and certify any final 

payment that is due to the Contractor within 56 days of receiving the Contractor’s 

account if it is correct and complete.  If it is not, the Superintending 

Engineer/Operation shall issue within 56 days a schedule that states the scope of 

the corrections or additions that are necessary.  If the Final Account is still 

unsatisfactory after it has been resubmitted, the Superintending Engineer/Operation 

shall decide on the amount payable to the Contractor and issue a payment 

certificate, within 56 days of receiving the contractor’s revised account. 

 

49. PROGRAMMING AND MAINTENANCE MANUALS: 

 

49.1 The Contractor shall supply the above by the dates stated in this document. 

49.2  If the Contractor does not supply manuals by the dates stated in the Contract Data, 

or they do not receive the Superintending Engineer/Operation’s approval, the 

Superintending Engineer/Operation shall with hold the amount stated in the 

Contract Data from payments due to the Contractor. 

           Incidental Services 
 The Supplier may be required to provide any or all of the following services, 

including additional services, if any. 

a) Performance or supervision of on-site assembly and/or start-up of the supplied 

Materials / equipment; 

b) Furnishing of tools required for assembly and/or maintenance of the supplied 

Materials / equipment; 

c) Furnishing of a detailed operations and maintenance manual for each appropriate 

unit of the supplied Materials / equipment; 

d) Performance or supervision or maintenance and/or repair of the supplied Materials/ 

equipment, during warranty period, provided that this service will not relieve the 

Supplier of any warranty obligations under this contract; and  

 

 

50. TERMINATION 
 

50.1 The Employer or the Contractor may terminate the contract if the other party  

causes a fundamental breach of the Contract. 

50.2  Fundamental breaches of Contract include, but shall not be limited to the 

following: 

(a) The Contractor stops work for 28 days when no stoppage of work is shown 

on the current Program and the stoppage has not been authorized by the 

Superintending Engineer/Operation. 
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(b) The Superintending Engineer/Operation instructs the Contractor to delay the 

progress of the Works and the instruction is not withdrawn within 28 days. 

(c) The Employer or the Contractor is made bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation. 

(d) The Superintending Engineer/Operation gives Notice that failure to correct a 

particular defect is a fundamental breach of Contract and the Contractor fails 

to correct it within a reasonable period of time determined by the 

Superintending Engineer/Operation. 

(e) The contractor does not maintain a security which is required. 

(f) The Contractor has delayed the completion of works by the number of days 

for which the maximum amount of liquidated damages can be paid as 

defined in the Contract data; and 

(g) If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the Contract. 

 For the purpose of this paragraph:  “Corrupt practice” means the offering, giving 

receiving or soliciting of anything of value to influence the action of a public 

official in the procurement process or in contract execution.  “Fraudulent practice” 

means a misrepresentation of facts in order to influence a procurement process or 

the execution of a contract to the detriment of the Borrower,  and includes 

collusive practice among Bidders (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to deprive the Borrower 

of the benefits of free and open competition”. 

50.3 When either party to the Contract gives notices of a breach of contract to the 

Superintending Engineer/Operation for a cause other than those listed under Sub 

Clause 52.2 above, the Superintending Engineer/Operation shall decide whether 

the breach is fundamental or not. 

50.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

50.5 If the Contract is terminated the Contractor shall stop work immediately, make the 

Site safe and leave the Site as soon as reasonably possible. 

50.6 If there is any delay by the contractor in executing any item of works in the 

agreement as observed by the Superintending Engineer/Operation or his 

representative, the Employer may at his discretion get such item of works executed 

through L2 (second lowest contractor or any other contractor who is willing to take 

up the works) so as to adhere to the targets / milestones fixed for the progress and 

to achieve the targets in time and the expenditure so incurred by the department 

will be deducted from the contractor’s bills / deposits besides levying penalty for 

the non-fulfillment of the contractual terms and conditions as per the terms and 

conditions of the agreement. 

 

50.7 If the contractor is terminated due to delay in execution of works and as per clause 

52.2, the execution of balance works will be entrusted to the next lowest bidder or 

any other contractor who is willing to take up the works and the extra financial 

commitment to the employer due to termination of contract and executing the 

works with another agency will be recovered from the contractor besides levying 

penalty for non-fulfillment of the terms and conditions of the agreement. 
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52. PAYMENT UPON TERMINATION 

 

52.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Superintending Engineer/Operation shall issue a certificate for the 

value of the work done less advance payments received up to the date of the issue 

of the certificate, less other recoveries due in terms of the contract, less taxes due 

to be deducted at source as per applicable law and less the percentage to apply to 

the work not completed as indicated in the Contract Data.  Additional Liquidated 

Damages shall not apply.  If the total amount due to the Employer exceeds any 

payment due to the Contractor the differences shall be a debt payable to the 

Employer. 

52.2 If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Superintending 

Engineer/Operation  shall issue a certificate for the value of the work done,  the 

reasonable cost of removal of Equipment,  repatriation of the Contractor’s 

personnel employed solely on the Works,  and the Contractor’s costs of protecting 

and securing the Works and less advance payments received upto the date of the 

Certificate,  less other recoveries due in terms of the contract and less taxes due to 

be deducted at source as per applicable law. 

 

53. PROPERTY 

 

All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed 

to be the property of the Employer, if the Contract is terminated because of a 

Contractor’s default. 

 

54 RELEASE FROM PERFORMANCE 

 

If the Contract is frustrated by the outbreak of war or by another event entirely 

outside the control of either the Employer or the Contractor the Superintending 

Engineer/Operation shall certify that the Contract has been frustrated.  The 

Contractor shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving 

it and for any work carried out afterwards to which commitment was made. 

 

55. SUSPENSION OF LOAN OR CREDIT BY GOVT. OF INDIA.   

 

In the event that the funding agencies’ suspend the Loan or Credit to the 

Employer, from which part of the payments to the Contractor are being made. 

(a) The Employer is obligated to notify the Contractor of such suspension 

within  7 days of having received the funding agencies’ suspension notice. 

 

 

56. FORCE MAJEURE  

The Supplier will not be liable for forfeiture of its performance security, penalty 

for late delivery, or termination for default if and to the extent that its delay in 

performance or other failure to perform its obligations under the Contact is the 

result of an event of Force Majeure. 
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For purposes of this clause, "Force Majeure" means an event beyond the control of 

the Supplier and not involving the Supplier's fault or negligence and not 

foreseeable.  Such events may include, but are not restricted to, wars or revolutions 

fires, floods, epidemics, quarantine restrictions, and freight embargoes. 
 

If a Force Majeure situation arises, the supplier will promptly notify the Employer 

in writing of such condition and the cause thereof.  Unless otherwise directed by 

the Employer in writing, the Successful Bidder will continue to perform its 

obligations under the Contract as far as is reasonably practice, and will seek all 

reasonable alternative means for performance not prevented by the Force Majeure 

event. 

 

57. TRAINING SCHEDULE 

As part of the project implementation plan, the successful Bidder shall draw up a 

training schedule in consultation with the Utility. This will enable the Utility 

representatives gain knowledge and understanding of the activities during the 

project implementation, so that they may discharge effective oversight and witness 

capabilities. 

The training modules shall include but not be limited to update the list of training 

as required: 

a) AMR Administration & Configuration 

b) AMR Installation and troubleshooting 

c) Application Management and Operations 

d) Database and Data Analysis Reports 

e) Cyber Security 

f) Communication technology 

 

 

58 EXIT MANAGEMENT 

Upon Termination of the Contract or expiry of the contract period, the successful 

bidder shall prepare and present a detailed Exit Management Plan with in5 (five) 

working days to the Utility. 

After the Contract Period or Upon Termination of the Contract,  the ownership, 

rights and title of the installed AMR system and other equipment (if any) installed 

by the Bidder for operation of the AMR system pursuant to this Contract shall be 

transferred to the Utility without any cost. 

 The bidder shall transfer the ownership of the entire system including all the 

hardware, software along with its valid licenses, and any data collected during the 

Project to the Utility at the end of the Contract Period to facilitate seamless 

operation of Utility businesses. 

 The Exit Management Plan should cover at least the following: 

a) Execute all documents that may be necessary to effectively transfer the 

ownership and title, including OEM warranties in respect of all equipment; 
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b) Handover all developed codes, related documentation and other Configurable 

Items, if any in his possession; 

c) Handover the list of all IT Assets, passwords at all locations to Utility. 

   The exit management shall be done in such a manner that operations should 

continue without any restriction on access/usage of any kind of functionality. At 

the end of the Contract period, successful bidder shall provide necessary 

handholding and transition support to the Utility or its agency for maintaining the 

system post the Contract with the Bidder. This includes (but not limited to): 

a) Conducting training sessions; 

b) Knowledge Transfer; 

Any other activity, over and above these, as may be deemed necessary to meet the 

service levels and requirements specified in the tender document. 
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SPECIAL CONDITIONS OF CONTRACT 

 

S. NO. ITEM 

1. DESCRIPTION 

1.1A RESPONSIBILITY FOR EXECUTION OF THE CONTRACT 

1.1B NOTICES 

2. WORKING HOURS 

3. EXTRA SHIFTS AND OVER TIME WORK 

4. ACCIDENTS 

5 INSURANCE 

5.1 INDEMNITIES 

6. LICENSE 

7. TRANSPORT ARRANGEMENT 

8. MACHINERY TOOLS AND TACKLES 

9. SAFETY PRECAUTIONS 

10. FIRE PRECAUTIONS 

11. WORKING AREA AND CLEANLINESS 

12. SITE DISCIPLINE 

13. SITE OFFICE AND SITE STORES 

14. 
APPROVAL OF INSTALLATION BY GOVERNMENT 

AUTHORITIES (CEIG) 

15. MEASUREMENT OR WORK 

16. INCOME TAX 

17. 
TERMINATION OF CONTRACT FOR BOARDS 

CONVENIENCE 

18. LABOUR 

19. COMPLIANCE WITH LABOUR REGULATIONS 

20. ARBITRATION 

21. RESPONSIBILITY FOR EXECUTION OF THE CONTRACT 
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SPECIAL CONDITIONS OF CONTRACT 

 

1. DESCRIPTION 

 

The Contractor shall, at all times during the continuance of the contract, comply full with 

all existing Acts, regulations and byelaws including all statutory amendments and 

reenactments of State or Central Government and other local authorities and any other 

enactments, notifications and acts that may be passed in future either by the State or the 

Central Government or local authority, including Indian workmen’s Compensation Act, 

1923. Contract Labour (Regulation and Abolition) Act 1970, the Child Labour Prohibition 

and Regulation Act, 1986 an Equal Remuneration Act 1976, Factories Act, Minimum 

Wages Act 1948, Provident Fund Regulations, Employees Provident Fund Act 1952 EPF 

Act 1996 and related acts passed from time to time.  Schemes made under the Same Act 

the Buildings and other construction workers (Regulation of Employment and condition of 

service) Act 1996,  the Cess Act 1996 and also applicable Labour Regulations,  Health and 

Sanitary Arrangement for Workmen, Insurance and other benefits and shall keep 

TGSPDCL indemnified in case any action is commenced by Competent authorities for 

contravention by the Contractor. 

If the TGSPDCL is caused to pay or reimburse,  such amounts as may be necessary to 

cause or observe, or for non-observance of the provision stipulated above on the part of 

the Contractor, the Superintending Engineer/Operation shall have the right to deduct from 

any amounts due to the Contractor,  his amount of Performance Security or recover from 

the Contractor personally any sum required or estimated to be required for making good 

the loss or damage suffered by the TGSPDCL, responsibility in connection with the 

employees of the contractor,  who shall,  in no case,  be treated as the employee of the 

TGSPDCL at any point of time. 

 

1.1A    RESPONSIBILITY FOR EXECUTION OF THE CONTRACT  

 

The Contractor shall carry out the entire work according to sound Engineering practices.  

The responsibility lies with the Contractor for the proper execution of the erection work 

according to existing laws and byelaws at the time of contract execution.  The Contractor 

shall confirm in all respects to the requirements of CEIG (Chief Electrical Inspector to 

Government of Telangana) as and when required by them.  However, the Contractor shall 

have to follow the instructions of the TGSPDCL or his authorized representative in respect 

of the following: 

1.1   Progress report to be submitted from time to time 

1.1.1 Progress and completion of the work according to the time schedule 

1.1.2 Execution of contract work to the TGSPDCL entire satisfaction 

1.1.3 Submitting the details regarding the name of the responsible persons for  

execution of this contract. 

1.1.4 Preparing, submission and getting approval of the complete electrical  

system of the power plant including the switchyard, from the CEIG will be 

contractor’s responsibility. 
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1.1B NOTICES: 

 

All Certificates, notices or written orders to be given by the TGSPDCL to the Contractor 

under the terms of the contract shall be served by sending by post or delivering the same to 

the Contractor’s principal place of business, or such other address as the  

Contractor shall nominate for this purpose. 

All notices to be given to the TGSPDCL under the terms of the Contract shall be served by 

sending by post or delivering the same to the respective addressee nominated for that 

purpose. 

The TGSPDCL’s address is 

Chief Engineer (IT), 

TGSPDCL, 1st Floor, Corporate office,  

Mint Compound, Hyderabad 

 

2. WORKING HOURS  

 

Before commencement of work, the contractor shall inform in writing, the normal working 

hours for his staff and workers.  These hours shall be as far as possible in consonance with 

the TGSPDCL’s working hours for better coordination. 

All the staff and workers should positively leave the site premises after these hours, except 

for authorized watch and ward personnel, approved by the TGSPDCL. 

 

3. EXTRA SHIFTS & OVERTIME WORK  

 

At the commencement of work, the Contractor shall arrange for a general shift, as per 

working hours. 

If, at a later date the TGSPDCL feels that extra shifts should be started to complete the 

work allotted to the Contractor within the time stipulated or to make up for any past 

delays, the contractor shall arrange for. 

 

4. ACCIDENTS  
 

The TGSPDCL will not be responsible for any damages or compensation payable in 

consequence of an accident or injuries to any of the Contractor’s personnel or any third 

party. 

The Contractor shall insure at his cost-against any such eventually as per rules in force and 

submit the documentary evidence of the Insurance Policy taken, positively prior to 

commencement of work at site and should keep policy valid by paying premium and other 

charges till handing over of the plant. 

In case of any accidents at or near the site in connection with the execution of work, the 

contractor shall within 24 hours, make a detailed report of the accident and submit the 

same to the purchaser in the form provided by the purchaser. The contractor shall also 

report such accidents to the competent authority as laid down by the existing rules and 

regulations and inform the TGSPDCL regarding the same. 
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5. INSURANCE 

 

Insurance coverage for all items shall be at the risk of the contractor. 

5.1       INDEMNITIES  
The contractor is liable for and indemnifies the TGSPDCL against losses, expenses and 

claims for loss or damage to physical property, personal injury and death caused by his 

own acts or omissions. 

The contractor claiming indemnity is to take all reasonable steps to mitigate the lower 

damage will occur. 

The contractor indemnifies the TGSPDCL against claims to damages caused by the 

movement of his equipment or temporary works. 

The Contractor shall submit an “Indemnity Bond” to the TGSPDCL incorporating the 

above points before taking up the execution of the work. 

 

6. LICENSE  
 

The contractor shall have valid contractor’s license from Electrical Inspector of Telangana 

State, and he shall maintain its validity for the complete duration of the contract. 

 

7. TRANSPORT ARRANGEMENT  
 

The contractor shall make the transport arrangement at his cost for his staff and workers to 

site. 

 

8. MACHINERY, TOOLS & TACKLES  
The Contractor shall provide the required equipment, accessories, necessary tools and 

tackles, instruments, and all the normal consumable materials required for the satisfactory 

execution of this contract.  The Contractor shall arrange for cranes for unloading and 

erection purpose, if required. 

 

Gate Pass for Materials: 

 

All tools, tackles, construction materials, welding materials etc. will be taken inside the 

site limits only after registration with security personnel.  Also any material will be taken 

out only on valid gate pass issued by purchaser’s representative after checking the proper 

“IN” gate passes.  The contractor shall have to preserve the “IN” gate passes obtained 

from security when every /any material is route inside the site to enable taking back the 

balance/excess materials, Tools and Tackles after completion of works.  

 

9. SAFETY PRECAUTIONS  
 

All the safety measures to avoid accidents shall be followed strictly in accordance with the 

safety rules and regulation laid down by the government authorities. The Contractor shall 

take all safety precautions and shall provide proper scaffolding, lifebelts, ladder, shock 

proof helmets, etc. to avoid accidents and to ensure safety, of not only his personnel but 

also the safety of the staff and workers of other contractors working at the same site. 

The contractor shall take necessary precautions to ensure that no part of the 

building/structure damage or disfigured due to negligence on his part while carrying out 

the work.  In case of excess damage, the same shall be made good by the contractor 
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immediately at his own cost. Recommissioning on energized equipment shall be carried 

out with proper safety permits issued by the Purchaser/Competent authorities.  When  

required to work at heights or at hazardous location areas, the contractor shall carry out the 

same with utmost care and all safety precautions. 

 

10. FIRE PRECAUTIONS  
 

The contractor shall strictly instruct his site staff and workers to abide by the regulations in 

force at the site regarding all precautions to be taken to avoid fire hazards. 

 

 

11. WORKING AREA & CLEANLINESS  
 

The Contractor shall keep the site of work in a clean and sanitary condition.  After the 

completion of the entire work, the contractor shall arrange to remove all the temporary 

structures, surplus materials, dirt, debris etc. from the site and the same should be 

transported to the District stores or any outside location as instructed by the 

Superintending Engineer/Operation and finished work shall be handed over to the 

TGSPDCL in a clean and complete shape. 

 

12. SITE DISCIPLINE  
Strict discipline shall be observed by all contractors’ personnel inside the premises of the 

site. The contractor and his personnel shall abide by all the rules and regulations of the 

TGSPDCL, Disciplinary action shall be taken against the Contractor/his personnel and 

their services liable to be terminated, if found quarreling violating the rules. 

 

13. SITE OFFICE & STORES  
 

The contractor will make necessary arrangements for erection of his site office and site 

stores after getting written permission from the TGSPDCL to erect such temporary 

structure at his own cost.  Temporary metered power supply will be provided at one point 

on chargeable basis at the nearest switch room and further cabling upto the contractor’s 

office or work is included in the Contractor’s scope.  Every meter of adequate rating and 

associate equipment for construction power distribution is in the Contractor’s scope.  The 

Contractor shall indicate construction power requirement in the Offer.  The power 

consumption charges will have to be borne by the Contractor.  However the non 

availability of the Crane does not leave the contractor off his responsibilities.  The 

contractor is permitted to make use of water source available in any sub-station sites for 

construction purpose.  Transport of water from the source to the working areas will be 

contractor’s responsibility and to the account of the contractor only. 

 

 

 

14. APPROVAL OF INSTALLATION BY GOVERNMENT AUTHORITIES 

(CEIG) 
 

Whenever approval of government authorities is required, as per existing rules and 

regulations, the Contractor shall obtain the same. 
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15. MEASUREMENT  
 

The Superintending Engineer/Operation shall, except as otherwise stated ascertain and 

arrange to determine by measurement the value in terms of the contract of work done in 

accordance with the contract.  He shall, when required any part or parts of the works to be 

measured, give notice to the contractor’s authority agent or representative, who shall forth 

with attend or send a qualified agent to assist or the representative of the Superintending 

Engineer/ Operation in making such measurement, and shall furnish all particulars 

required by either of them.  Should the contractor not attend or neglect or omit to send 

such agent, then the measurement made by the representative of the Superintending 

Engineer shall be taken to be the correct measurement of the work.   

The contractor shall submit his bills for work accomplished and to get the quantities 

measured by the representative of the Superintending Engineer/ Operation. 

 

16. INCOME TAX  

 

Deductions will be made towards Income Tax at source by the TGSPDCL as directed by 

Income Tax Department. The Contractor’s staff, personnel and labour will be liable to pay 

personnel income taxes in India in respect of such of their salaries and wages as are 

chargeable under the laws and regulations for the time being in force, and the contractor 

shall perform such duties in regard to such deductions thereof as may be imposed on him 

by such laws and regulations. 

 

17. TERMINATION OF CONTRACT FOR TGSPDCL CONVENIENCE  
 

 The TGSPDCL shall be entitled to terminate this contract any time for the TGSPDCL 

convenience after giving 30 days prior notice to the contractor with a copy to the 

Superintending Engineer/Operation. 

 

18. LABOUR  
 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements, for the engagements of all staff and labour, local, or other, and for their 

payment, housing, feeding and transport. 

The Contractor shall, if required by the Superintending Engineer/Operation, deliver a 

return in detail, in such form and at such intervals as the Superintending 

Engineer/Operation may prescribe showing the staff and the numbers of the several 

classes of labour from time to time employed by the Contractor on the Site and such 

information respecting Contractor’s Equipment as the Superintending Engineer/Operation 

may require. 

 

19. COMPLIANCE WITH LABOUR REGULATIONS 

 

During continuance of the Contract, the Contractor and his sub contractors shall abide at 

all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, byelaws that may be passed or notification 

that may be issued under any labour law in future either by the State or the Central 

Government or the local authority.  Salient features of some of the major labour laws that 

are applicable to construction industry are given below.  The Contractor shall keep the 
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TGSPDCL indemnified in case any action is taken against the TGSPDCL by the 

competent authority on account of contravention of any of the provisions of any Act or 

rules made there under, regulations or notifications including amendments. If the 

TGSPDCL is caused to pay or reimburse, such amounts as may be necessary to cause or 

observe, or for non-observance of the provisions stipulated in the notifications/ bye laws/ 

Acts/ Rules/ regulations including amendments, if any, on the part of the Contractor, the 

Superintending Engineer/ Operation shall have the right to deduct any money due to the 

contractor including his amount of performance security. The Superintending Engineer/ 

Operation  shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the TGSPDCL. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the TGSPDCL at any point of time.  

Salient features of some major labour laws applicable to establishments engaged in 

building and other construction work. 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case 

of injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 

completed 5 years service or more or on death the rate of 15 days wages for every 

completed year of service.  The Act is applicable to all establishment employing 10 

or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: - The Act provides for 

monthly contributions by the TGSPDCL plus workers (as applicable).  The 

benefits payable under the Act are: 

i. Pension or family pension on retirement or death, as the case may be.  

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 

e) Contract labour (Regulation & Abolition) Act 1970: - The Act provides for 

certain welfare measures to be provided by the contractor to the Contract labour 

and in case the Contractor fails to provide, the same are required to be provided, by 

the Principal TGSPDCL by Law. The Principal TGSPDCL is required to take 

Certificate of Registration and the Contractor is required to take license from the 

designated officer.  The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ 20 or more contract labour. 

f) Minimum Wages Act 1948: - The TGSPDCL is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if 

the employment is a scheduled employment.  Construction of Buildings, Roads, 

Runways are scheduled employments. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the 

workers. 

h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making 

discrimination against Female employees in the matters of transfers, training and 

promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing 20 or more employees.  The Act provides for payments of annual bonus 

subject to a minimum of 8.33% of wages and maximum of 20% of wages to 
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employee drawing Rs.3500/- per month or less.  The bonus to be paid to 

employees getting Rs.2500/- per month or above upto Rs.3500/- per month shall be 

worked out by taking wages as Rs.2500/- per month only.  The Act does not apply 

to certain establishments.  The newly set-up establishments are exempted for five 

years in certain circumstances.  Some of the State Governments have reduced the 

employment size from 20 to 10 for the purpose of applicability of this Act. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure 

for resolution of Industrial disputes, in what situations or lock-out becomes illegal 

and what are the requirements of laying off or retrenching the employees or closing 

down the establishments. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

some of the States and Central Government to 50).  The Act provides for laying 

down rules governing the conditions of employment by the Employer on matters 

provided in the Act and get the same certified by the designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of 

trade unions of workmen and employees.  The Trade Unions registered under the 

Act have been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 of age in certain occupations and process and 

provides for regulations of employment of children in all other occupations and 

processes. Employment of Child Labour is prohibited in Building and Construction 

Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 5 or 

more inter-state migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in another 

state).  The Inter-State migrant workmen, in an establishment to which this Act 

becomes applicable, are required to be provided certain facilities such as housing, 

medical aid, traveling expenses from home up to the establishment and back, etc. 

o) The Building and Other Construction worker (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the 

establishment who carry on any building or other construction work and employs 

10 or more workers are covered under this Act.  All such establishments are 

required to pay cess at the rate not exceeding 2% of the cost of construction as may 

be modified such as Canteens, First-Aid facilities, Ambulance, Housing 

accommodations for workers near the work place etc.  The Employer to whom the 

Act applies has to obtain a registration certificate from the Registering Officer 

appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval at plans 

before setting up a factory,  health and safety provisions,  welfare provisions,  

working hours,  annual earned leave and rendering information regarding accidents 

or dangerous occurrences to designated authorities.  

It is applicable to premises employing 10 persons or more with aid of power or 20 or more 

persons without the aid of power engaged in manufacturing process. 

 

20. ARBITRATION  

 

The procedure for arbitration will be as laid down in Indian Arbitration and conciliation 

act 1996. All disputes are subjected to courts situated at HYDERABAD only. 
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21. RESPONSIBILITY FOR EXECUTION OF THE CONTRACT 

 

The contractor shall carryout the entire work according to best Engineering practices. The 

responsibility lies with the contractor for proper execution of work according to existing 

laws and bylaws. The contractor shall have to follow the instructions of the TGSPDCL or 

Engineer – In – Charge. The contractor shall furnish the following details.  

a) Progress reports shall be furnished weekly. 

b) The details of project manager and site supervisors.   

c) Approval test certificates before dispatch the material to site. 

d)         Operating manuals and operating instructions shall be furnished. 

 

 


