	OPERATION CIRCLE CYBERCITY										
		TENDER NOTICE NO. 03/ 2024-2025 1) NavaTelangana (Telugu) 2) Deccan Chronical (English) dt 26.07.2024 1st extension									
SI.	Specification No.	Name of the work	Approx-imate value of work Rs. Lakhs	Cost of tender specification in Rs.	2% Bid security to	Issue date of Tender Specification from	Last date of Issue of Tender	Last date of receipt of Sealed Tenders	Tenders will be opened on	Tender Schedule issuing officer	
5	02/2024-25 (SC)	Estimate for extension of LT purply to 34lvs, 3-Ph pages, BH agricultural load to 1)SRI CHAYALL IDEVIANEN SC RAMANHA IN SY, No. 464917, 2) SRI CHANDAN/ALLY VITTALAIAN SIO CHANDANVALL RAMIDAS, in SY, No. 44E, & 3)SRI CHAKALI NARSIMULU SIO CHAKALI RAMAIAH IN SY, No. 48lv2, at GOLLAPALLY VIllage in Operation Section Chevetla of Operation Sub-Division Chevetla in Operation Division Ibrahimbagh of Cyberchy circle under SPA Scheme Estimate No. 4, A068-68-50 11-20-3-383	1.10	560.00	2210.00	13.08.2024	19.08.2024	20.08.2024 upto 14:00 Hrs	20.08.2024 at 15:00 Hrs	DE/lbrahimbagh	

Endt.No.SE/Op/CBC/Tech/D.No. 1527 /2024-2025, Dt: 13.08.2024.

SOUTHERN POWER DISTRIBUTION COMPANY OF TELANGANA LIMITED

- Bid Security for each work @ 2 % of the Tender value shall be enclosed to specification.(Exempted for SC/ST Contractors)
- 2 Details can be had from this office of the SE or concerned DE office on all
- working days between 10:30 AM and 5:00 PM.
- Cost of Tender Specification should be paid in the shape of DD drawn in favour of "TGSPDCL"
- Payable at any Scheduled Bank at Hyderabad
- 4 If any person desires to have the specification by post, he should pay an additional amount of
- Rs.50-00 (Rupees: Fifty Only) for each specification in addition to the cost of specification. The
- department will not be responsible for any delay Or non-receipt of the specifications in time Sent by post.
- 5 The cost of tender specification once paid will not be refunded at any circumstances.

6 The undersigned reserves the right to reject any Or all the tenders without assigning any reason. To

The Divisional Engineer/Tech/Cybercity circle

The Divisional Engineer/Operation/Gachibowli

The Divisional Engineer/Operation/Kondapur

The Divisional Engineer/Operation/Ibrahimbagh

The Divisional Engineer/Construction

The Divisional Engineer/Lines

The Executive Engineer/Civil Copy Communicated to

SE/Op/ Rajendranagar Circle

SE/Op/ Saroornagar Circle SE/Op/ Vikarabad Circle

for information & requested to put in Notice board for wide publicity Copy Submitted to

Place in Notice Board for wide publicity

CE/RR Zone/Mint Compound CGM/Projects/TGSPDCL for favour of information

Copy to Notice board.